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Preface

This Tender Document for Procurement of Plant — Design, Supply, and Installation, has been
prepared by Nepal Electricity Authority, Distribution and Consumer Services Directorate and is based on the MDB
Harmonized Standard Tender Document for Procurement of Plant — Design, Supply, and Installation (STD
Plant) issued by the Asian Infrastructure Investment Bank dated May 2019.

AlIB’s STD Plant has the structure and the provisions of the Master Procurement Document entitled
“Procurement of Plant — Design, Supply, and Installation”, prepared by multilateral development banks and
other public international financial institutions except where AlIB-specific considerations have required a
change.
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TENDER PROCEDURES

Section 1 - Instructions to Tenderers (ITT)
This section specifies the procedures to be followed by Tenderers in the preparation and
submission of their Bids. Information is also provided on the submission, opening, and evaluation
of bids and on the award of contract.

Section 2 - Tender Data Sheet (TDS)

This section consists of provisions that are specific to each procurement and supplement the
information or requirements included in Section 1 (Instructions to Tenderers).

Section 3 - Evaluation and Qualification Criteria (EQC)
This section contains the tender evaluation criteria to determine the lowest evaluated Tender and
lists the necessary qualifications of Tenderers.

Section 4 - Tender Forms (TDF)
This section contains the forms which are to be completed by the Tenderer and submitted as part
of its Tender.

Section 5 - Eligible Countries (ELC)

This section contains the list of eligible countries.

REQUIREMENTS

Section 6 - Employer’s Requirements (ERQ)
This section contains the Scope of Supply of Plant and Services, Specifications, the Drawings, and
Supplementary Information that describe the Facilities to be procured, Personnel Requirements,
Equipment Requirements, Certificates, and Change Orders.
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CONDITIONS OF CONTRACT AND CONTRACT FORMS

Section 7 - General Conditions of Contract (GCC)

This section contains the general clauses to be applied in all contracts. These Conditions are
subject to the variations and additions set out in Section 8 (Special Conditions of Contract).

Section 8 - Special Conditions of Contract (SCC)
This section contains provisions that are specific to each contract and that modify or supplement
the GCC. Whenever there is a conflict, the provisions herein shall prevail over those in the GCC.
The clause number of the SCC is the corresponding clause number of the GCC.

Section 9 - Contract Forms (COF)
This section contains forms, which, once completed, will form part of the Contract. The forms for
Performance Security and Advance Payment Security, when required, shall only be completed by
the successful Tenderer after contract award.
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Nepal Electricity Authority

Distribution and Consumer Services Directorate
Nepal Distribution System Upgrade and Expansion Project (AlIB)

Re-Invitation for Tenders

First Date of Publication: 26 January 2023

Loan No. and Title: L-0086A, Nepal Distribution System Upgrade and Expansion Project

Contract No. and Title: ICB-DCSD-2078/79-DSUEP-AIIB-W5, Procurement of material, equipment, associated
accessories and necessary installation services including design, erection,
testing and commissioning of 33/11 kV Substations and 33 kV, 11 kV, 400 V
Lines, and Distribution System Network — Package No. AlIB-W5

Deadline for Submission of Tenders: 13 March 2023 at 12:00 hours (Nepal Standard Time)

1. The Government of Nepal has received financing from the Asian Infrastructure Investment Bank (AllB) toward the
cost of Nepal Distribution System Upgrade and Expansion Project (DSUEP), and intends to apply part of this
financing towards payments under the contract named above. Tendering is open to prospective Tenderers from
eligible source countries of AllIB.

2.  The Nepal Electricity Authority (“the Employer”) now invites sealed Tenders (1 stage 2 envelopes) from eligible
Tenderers for Procurement of material, equipment, associated accessories and necessary installation services
including design, erection, testing and commissioning of 33/11 kV Substations and 33 kV, 11 kV, 400 V Lines, and
Distribution Transformers with associated civil works for the Distribution System Network (“the Facilities”).

Package No. AlIB-W5 Sub Projects: Piple of Salyan District, Laxmana of Bardia District, Budhebapar
and Baddichaur of Surkhet District.

3. International Open Competitive Tendering (IOCT) will be conducted in line with AlIB’s procurement guidelines and
is open to all prospective Tenderers from all eligible countries as described in Section V. Tenderers are advised to
note that clauses on eligibility and minimum qualification criteria, to qualify for the award of the contract. In
addition, please refer to paragraph 4.4 of the “Interim Operational Directives on Procurement Instructions for
Recipient” setting forth AlIB’s policy on conflict of interest.

4.  To obtain further information and inspect the Tendering Documents, Tenderers should contact:
The Project Manager
Nepal Distribution System Upgrade and Expansion Project (AlIB)
Distribution and Consumer Services Directorate
Nepal Electricity Authority
Rudramati Marg, Setopul, Maitidevi, Kathmandu
Tel:+977-1- 4153145
Electronic mail address: dsuep_aiib@nea.org.np

Complete tender documents along with amendments, if any, will be posted on the NEA website
www.nea.org.np/tender_prequalification. If the prospective tenderers choose to refer to website, it is the
responsibility of tenderers to ensure that they are up to date with all necessary information.

Pre-Bid Meeting shall be held at 12:00 PM on 17 February 2023 at the Project office at Kathmandu,
Nepal.

5. To purchase the Tender Document in English, eligible Tenderers should:
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e write to the address above requesting the Re-Tender Document for ICB-DCSD-2078/79-DSUEP-
AlIB-WS5.

® A complete set of tender documents may be purchased by the interested Tenderers on the submission of a
written application to the above address upon payment of a non-refundable fee of NRs. 20,000 (Nepalese
Rupees Twenty Thousand) only towards the cost of tender document. Alternatively, Tender document may be
downloaded from NEA’s website and cost of tender document may be either transferred to NEA’s current
Account No. 038010010000958 of Distribution System Upgrade and Expansion Project-Deposit-NEA (AlIB) at
the Samina Bank Ltd., Nayabazar-Balaju Branch, Kathmandu, Nepal (Swift code: SNMANPKA) or the cost of
Tender document may be submitted in form of Bank Draft drawn in favour of Distribution System Upgrade and
Expansion Project -Deposit-NEA (AlIB) at the Samina Bank Ltd., Nayabazar-Balaju Branch, Kathmandu, Nepal
and can be submitted along with the Tender document

6.  Deliver your tender:
e tothe address above
e on or before the deadline: 13 March 2023 at 12:00 Hours (Nepal Standard Time). No liability will be
accepted for lost or late delivery or missing information if the tender is downloaded from the
website.
e together with a Tender Security as described in the Tender Document.

e Bank draft or proof of wire transfer for the cost of Tender document as mentioned in para. 5 (above) if the
Tenderer is downloaded from NEA website.

Technical tenders will be opened on 13 March 2023 at 13:00 Hours (Nepal Standard Time) in the presence of
Tenderers’ representatives who choose to attend.

If the given last date for tender submission happens to be an official holiday, the next working day shall be
considered as the date for tender submission and opening.
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Section 1: Instructions to Tenderers (ITT)
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A. General

1. Scope of
Tender

2. Source of
Funds

3. Prohibited
Practices

1.1

1.2

21

2.2

3.1

In connection with the Invitation for Tenders (IFT) indicated in the
Tendering Data Sheet (TDS), the Employer, as indicated in the TDS,
issues this Tender Document for the procurement of plant and services as
specified in Section 6 (Employer's Requirements). The name,
identification, and number of lot/s (contract/s) of the International Open
Competitive Tendering (IOCT) are provided in the TDS.

Throughout this Tendering Document,

(@) the term “in writing” means communicated in written form and
delivered against receipt;

(b) except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural also
include the singular; and

(c) “day” means calendar day.

The Borrower or Recipient (hereinafter called “Borrower”) indicated in the
TDS has applied for or received financing (hereinafter called “funds”) from
the Asian Infrastructure Investment Bank (hereinafter called “AllB”) toward
the cost of the project named in the TDS. The Borrower intends to apply a
portion of the funds to eligible payments under the contract(s) for which
this Tendering Document is issued.

Payments by AlIB will be made only at the request of the Borrower and
upon approval by AlIB in accordance with the terms and conditions of the
Financing Agreement between the Borrower and AlIB (hereinafter called
"Financing Agreement”), and will be subject in all respects to the terms and
conditions of that Financing Agreement. No party other than the Borrower
shall derive any rights from the Financing Agreement or have any claim to
the funds.

AlIB’s Policy on Prohibited Practices (2016, as amended to date) requires
Borrowers (including and all other beneficiaries of the Bank financing), as
well as Tenderers, Suppliers, and Contractors, concessionaires and
consultants under AllB-financed contracts, observe the highest standard of
transparency and integrity during the procurement, execution and
implementation of such contracts. In pursuance of this policy, AllB

(a) defines, for the purposes of this provision, the terms set forth below as
follows:

(i) “coercive practice” means impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of
the party to influence improperly the actions of a party;

(i) “collusive practice” means an arrangement between two or more
parties designed to achieve an improper purpose, including to
influence improperly the actions of another party;

(i) “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to influence
improperly the actions of another party;

(iv) “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other benefit

Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5 Procurement of Plant fo
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1-4 Section 1: Instructions to Tenderers

or to avoid an obligation;

(v) a misuse of the Bank’s ’s resources which means improper use
of the Bank’s resources, carried out either intentionally or through
reckless disregard;

(vi) An “obstructive practice” means (a) deliberately destroying,
falsifying, altering, or concealing of evidence material to an AllB
investigation, or deliberately making false statements to
investigators, with the intent to impede an AlIB investigation; (b)
threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to a Bank
investigation or from pursuing the investigation; or (c) deliberate
acts intended to impede the exercise of AlIB’s contractual rights
of audit or inspection or access to information; and

(vii) “theft” means the misappropriation of property belonging to
another party.

(b) will reject a proposal for award if it determines that the Tenderer
recommended for award has, directly or through an agent, engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practices or other
integrity violations in competing for the Contract;

(c) will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the Borrower or of a
beneficiary of AlIB-financing engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices or other integrity violations during the
procurement or the execution of that contract, without the Borrower
having taken timely and appropriate action satisfactory to AlIB to
remedy the situation;

(d) will impose remedial actions on a firm or an individual, at any time, in
accordance with AlIB’s Policy on Prohibited Practices, including
declaring ineligible, either indefinitely or for a stated period of time, to
participate® in AllIB-financed, -administered, or -supported activities or
to benefit from an AllB-financed, -administered, or -supported contract,
financially or otherwise, if it at any time determines that the firm or
individual has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices or other integrity
violations; and

(e) will have the right to require that a provision be included in the
Tendering Document and in contracts financed by AlIB, requiring
Tenderers, suppliers and contractors to permit AlIB or its
representative to inspect their accounts and records and other
documents relating to the Tender submission and contract
performance and to have them audited by auditors appointed by AlIB.

3.2 All Tenderers, consultants, contractors, suppliers, and other third parties
engaged or involved in AllB-related activities have a duty to cooperate fully
in any screening or investigation when requested by AlIB to do so. Such
cooperation includes, but is not limited to, the following:

(a) being available to be interviewed and replying fully and truthfully to all
guestions asked;

(b) providing AlIB with any items requested that are within the party’s
control including, but not limited to, documents and other physical

1 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity

(different names are used depending on the particular Tender Document).
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3.3

3.4

35

4. Eligible 4.1
Tenderers

4.2

objects;

(c) upon written request by AlIB, authorizing other related entities to
release directly to AIIB such information that is specifically and
materially related, directly or indirectly, to the said entities or issues
which are the subject of the investigation;

(d) cooperating with all reasonable requests to search or physically
inspect their person and/or work areas, including files, electronic
databases, and personal property used on AlIB activities, or that
utilizes AlIB’s Information and Communications Technology (ICT)
resources or systems (including mobile phones, personal electronic
devices, and electronic storage devices such as external disk drives);

(e) cooperating in any testing requested by AlIB, including but not limited
to, fingerprint identification, handwriting analysis, and physical
examination and analysis; and

(f) preserving and protecting confidentiality of all information discussed
with, and as required by, AlIB.

All Tenderers, consultants, contractors and suppliers shall ensure that, in
its contract with its sub-consultants, subcontractors, and other third parties
engaged or involved in AllB-related activities, such sub-consultants,
subcontractors, and other third parties similarly undertake the foregoing
duty to cooperate fully in any screening or investigation when requested by
AlIB to do so.

The Employer hereby puts the Tenderer on notice that the Tenderer or any
Joint Venture partner of the Tenderer (if any) may not be able to receive
any payments under the Contract if the Tenderer or any of its Joint Venture
partners, as appropriate, is, or is owned (in whole or in part) by a person or
entity subject to applicable sanctions.

Furthermore, Tenderers shall be aware of the provision stated in GCC 9.6
and GCC 42.2.1 (c).

A Tenderer may be a natural person, private entity, or government-owned
enterprise subject to ITT 4.5 - or any combination of them with a formal
intent to enter into an agreement or under an existing agreement in the
form of a Joint Venture. In the case of a Joint Venture,

(a) all partners shall be jointly and severally liable, and

(b) the Joint Venture shall nominate a Representative who shall have the
authority to conduct all business for and on behalf of any and all the
partners of the Joint Venture during the Tendering process and, in the
event the Joint Venture is awarded the Contract, during contract
execution.

A Tenderer, and all partners constituting the Tenderer, shall have the
nationality of an eligible country, in accordance with Section 5 (Eligible
Countries). A Tenderer shall be deemed to have the nationality of a
country if the Tenderer is a citizen or is constituted, incorporated, or
registered, and operates in conformity with the provisions of the laws of
that country. This criterion shall also apply to the determination of the
nationality of proposed subcontractors or suppliers for any part of the
Contract including related services.

Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5 Procurement of Plant fo
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1-6 Section 1: Instructions to Tenderers

4.3 A Tenderer shall not have a conflict of interest. All Tenderers found to have
a conflict of interest shall be disqualified. A Tenderer may be considered
to be in a conflict of interest with one or more parties in this Tendering
process if any of, including but not limited to, the following apply:

(a) they have controlling shareholders in common; or

(b) they receive or have received any direct or indirect subsidy from any of
them; or

(c) they have the same legal representative for purposes of this Tender; or

(d) they have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to material
information about or improperly influence the Tender of another
Tenderer, or influence the decisions of the Employer regarding this
Tendering process; or

(e) a Tenderer participates in more than one Tender in this Tendering
process, either individually or as a partner in a Joint Venture, except
for alternative offers permitted under ITT 13. This will result in the
disqualification of all Tenders in which it is involved. However, subject
to any finding of a conflict of interest in terms of ITT 4.3 (a) - (d) above,
this does not limit the participation of a Tenderer as a subcontractor in
another Tender or of a firm as a subcontractor in more than one
Tender; or

(f) a Tenderer, Joint Venture partner, associates, parent company or any
affiliated entity, participated as a consultant in the preparation of the
design or technical specifications of the plant and services that are the
subject of the Tender; or

(g) a Tenderer was affiliated with a firm or entity that has been hired (or is
proposed to be hired) by the Employer or Borrower as Project
Manager for the Contract; or

(h) a Tenderer would be providing goods, works, or non-consulting
services resulting from or directly related to consulting services for the
preparation or implementation of the project specified in the TDS ITT
2.1 that it provided or were provided by any affiliate that directly or
indirectly controls, is controlled by, or is under common control with
that firm.

4.4  Afirm shall not be eligible to participate in any procurement activities under
an AlIB-financed, -administered, or -supported project while under
temporary suspension or debarment by AlIB pursuant to its Policy on
Prohibited Practices (see ITT 3), whether such debarment was directly
imposed by AlIB, or enforced by AlIB pursuant to the Agreement for
Mutual Enforcement of Debarment Decisions. A Tender from a temporary
suspended or debarred firm will be rejected.

4.5 Government-owned enterprises in the Borrower’s country shall be eligible
only if they can establish that they (i) are legally and financially
autonomous, (ii) operate under commercial law, and (iii) are not dependent
agencies of the Employer.

4.6 A Tenderer shall not be under suspension from Tendering by the Employer
as the result of the execution of a Tender—Securing Declaration.

) P e NN
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4.7

4.8

4.9

5. Eligible Plant 51
and Services

5.2

Tenderers shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably request.

Firms shall be excluded if by an act of compliance with a decision of the
United Nations Security Council taken under Chapter VIl of the Charter of
the United Nations, the Borrower’s country prohibits any import of goods or
contracting of works or services from that country or any payments to
persons or entities in that country.

In case a prequalification process has been conducted prior to the
Tendering process, this Tendering is open only to prequalified Tenderers.

The plant and services to be supplied under the Contract shall have their
origin in eligible source countries as defined in ITT 4.2 and all expenditures
under the Contract will be limited to such plant and services.

For purposes of ITT 5.1 above, “origin” means the place where the plant,
or component parts thereof are mined, grown, produced, or manufactured,
and from which the services are provided. Plant components are produced
when, through manufacturing, processing, or substantial or major
assembling of components, a commercially recognized product results that
is substantially in its basic characteristics or in purpose or utility from its
components.

B. Contents of Tender Document

6. Sections of 6.1
Tender
Document
6.2
6.3
6.4

The Tender Document consists of Parts |, Il, and lll, which include all the
sections indicated below, and should be read in conjunction with any
addenda issued in accordance with ITT 8.

PART | Tendering Procedures
Section 1 - Instructions to Tenderers (ITT)
Section 2 - Tender Data Sheet (TDS)
Section 3 - Evaluation and Qualification Criteria (EQC)
Section 4 - Tender Forms (TRF)
Section 5 - Eligible Countries (ELC)

PART Il Requirements
Section 6 - Employer’s Requirements (ERQ)

PART Il Conditions of Contract and Contract Forms
Section 7 - General Conditions of Contract (GCC)
Section 8 - Special Conditions of Contract (SCC)
Section 9 - Contract Forms (COF)

The IFT issued by the Employer is not part of the Tender Document.

The Employer is not responsible for the completeness of the Tender
Document and its addenda, if they were not obtained directly from the
source stated by the Employer in the IFT.

The Tenderer is expected to examine all instructions, forms, terms, and
specifications in the Tender Document. Failure to furnish all information or
documentation required by the Tender Document may result in the
rejection of the Tender.

Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5 Procurement of Plant fo
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1-8 Section 1: Instructions to Tenderers

7. Clarification of 7.1 A prospective Tenderer requiring any clarification on the Tender Document

Tender shall contact the Employer in writing at the Employer’s address indicated in
Document, Site the TDS, or raise inquiries during the pre-Tender meeting if provided for in
Visit, Pre- accordance with ITT 7.4. The Employer will respond to any request for
Tender Meeting clarification, provided that such request is received no later than 14 days

prior to the deadline for submission of Tenders. The Employer’s response
shall be in writing with copies to all Tenderers who have acquired the
Tender Document in accordance with ITT 6.3, including a description of
the inquiry but without identifying its source. Should the Employer deem it
necessary to amend the Tender Document as a result of a request for
clarification, it shall do so following the procedure under ITT 8 and ITT
24.2.

7.2  The Tenderer is advised to visit and examine the site where the plant is to
be installed and its surroundings and obtain for itself on its own
responsibility all information that may be necessary for preparing the
Tender and entering into a contract for the provision of plant and services.
The costs of visiting the site shall be at the Tenderer’'s own expense.

7.3 The Tenderer and any of its personnel or agents will be granted
permission by the Employer to enter its premises and lands for the
purpose of such visit, but only upon the express condition that the
Tenderer, its personnel, and agents, will release and indemnify the
Employer and its personnel and agents from and against all liability in
respect thereof, and will be responsible for death or personal injury, loss of
or damage to property, and any other loss, damage, costs, and expenses
incurred as a result of the inspection.

7.4  The Tenderer’s designated representative is invited to attend a pre-Tender
meeting, if provided for in the TDS. The purpose of the meeting will be to
clarify issues and to answer questions on any matter that may be raised at
that stage.

7.5 The Tenderer is requested to submit any questions in writing, to reach the
Employer not later than 7 days before the pre-Tender meeting.

7.6  Minutes of the pre-Tender meeting, including the text of the questions
raised, without identifying the source, and the responses given, together
with any responses prepared after the meeting, will be transmitted
promptly to all Tenderers who have acquired the Tender Document in
accordance with ITT 6.3. Any modification to the Tender Document that
may become necessary as a result of the pre-Tender meeting shall be
made by the Employer exclusively through the issue of an addendum
pursuant to ITT 8 and not through the minutes of the pre-Tender meeting.

7.7 Nonattendance at the pre-Tender meeting will not be a cause for
disqualification of a Tenderer.

8. Amendmentof 8.1 At any time prior to the deadline for submission of Tenders, the Employer
Tender may amend the Tender Document by issuing addenda.
Document

8.2  Any addendum issued shall be part of the Tender Document and shall be
communicated in writing to all who have obtained the Tender Document
from the Employer in accordance with ITT 6.3.

(T
) SATEN
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Section 1: Instructions to Tenderers 1-9

8.3 To give prospective Tenderers reasonable time in which to take an
addendum into account in preparing their Tenders, the Employer may, at
its discretion, extend the deadline for the submission of Tenders, pursuant
to ITT 24.2

C. Preparation of Tenders

9. Costof Tender 9.1  The Tenderer shall bear all costs associated with the preparation and
submission of its Tender, and the Employer shall in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the
Tender process.

10. Language of 10.1 The Tender, as well as all correspondence and documents relating to the
Tender Tender exchanged by the Tenderer and the Employer, shall be written in
the language specified in the TDS. Supporting documents and printed
literature that are part of the Tender may be in another language provided
they are accompanied by an accurate translation of the relevant passages
into the language specified in the TDS, in which case, for purposes of
interpretation of the Tender, such translation shall govern.

11. Documents 11.1 The Tender shall comprise two envelopes submitted simultaneously, one
Comprising the containing the Technical Tender and the other the Price Tender, both
Tender envelopes enclosed together in an outer single envelope.

11.2 The Technical Tender submitted by the Tenderer shall comprise the
following:

(a) Letter of Technical Tender;

(b) Tender Security or Tender-Securing Declaration, in accordance with
ITT 21,

(c) alternative Tenders, if permissible, in accordance with ITT 13;

(d) written confirmation authorizing the signatory of the Tender to commit
the Tenderer, in accordance with ITT 22.2;

(e) documentary evidence in accordance with ITT 14.1, that the plant and
services offered by the Tenderer in its Tender or in any alternative
Tender, if permitted, are eligible;

(f) documentary evidence in accordance with ITT 15, the Tenderer’'s
eligibility and qualifications to perform the contract if its Tender is
accepted,;

(g) Technical Proposal in accordance with ITT 17.

(h) documentary evidence in accordance with ITT 16, that the plant and
services offered by the Tenderer conform to the Tender Document;

(i) in the case of a Tender submitted by a Joint Venture, the Tender shall
include a copy of the Joint Venture Agreement entered into by all
partners. Alternatively, a Letter of Intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all
partners and submitted with the Tender, together with a copy of the
proposed agreement;

() list of subcontractors, in accordance with ITT 17.2; and

Single-Stage: Two-Envelope
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1-10 Section 1: Instructions to Tenderers

(k) any other document required in the TDS.

11.3 The Price Tender submitted by the Tenderer shall comprise the following:
(a) Letter of Price Tender;

(b) completed schedules as required, including Price Schedules, in
accordance with ITT 12 and ITT 18;

(c) alternative price Tenders, if permissible, in accordance with ITT 13;
and

(d) any other document required in the TDS.

12. Letter of 12.1 The Letters of Technical Tender and Price Tender, and the Schedules, and
Tender and all documents listed under ITT 11, shall be prepared using the relevant
Schedules forms furnished in Section 4 (Tender Forms). The forms must be completed

without any alterations to the text, and no substitutes shall be accepted. All
blank spaces shall be filled in with the information requested and as
required in the TDS.

13. Alternative 13.1 The TDS indicates whether alternative Tenders are allowed. If they are
Tenders allowed, the TDS will also indicate whether they are permitted in
accordance with ITT 13.3, or invited in accordance with ITT13.2 and/or ITT

13.4.

13.2 When alternatives to the Time Schedule are explicitly invited, a statement
to that effect will be included in the TDS, and the method of evaluating
different time schedules will be described in Section 3 (Evaluation and
Qualification Criteria).

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer
technical alternatives to the Employer’'s requirements as described in the
Tender Document must also provide: (i) a price at which they are prepared
to offer a plant meeting the Employer's requirements; and (ii) all
information necessary for a complete evaluation of the alternatives by the
Employer, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed installation methodology and other
relevant details. Only the technical alternatives, if any, of the lowest
evaluated Tenderer conforming to the basic technical requirements shall
be considered by the Employer.

13.4 When Tenderers are invited in the TDS to submit alternative technical
solutions for specified parts of the facilities, such parts shall be described
in Section 6 (Employer's Requirements). Technical alternatives for the
specific parts of the facilities that comply with the performance and
technical criteria specified for the plant and services shall be considered by
the Employer on their own merits, pursuantto ITT 32.

14. Documents 14.1 To establish the eligibility of the plant and services in accordance with ITT
Establishing 5, Tenderers shall complete the Country of Origin Declaration Form
the Eligibility of included in Section 4 (Tender Forms).

Plant and
Services

15. Documents 15.1 To establish its eligibility and qualifications to perform the Contract in
Establishing accordance with Section 3 (Evaluation and Qualification Criteria), the
the Eligibility Tenderer shall provide the information requested in the corresponding

/ﬁwﬂ\
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and
Qualifications
of the Tenderer 152
16. Documents 16.1
Establishing
Conformity of
the Plant and
Services
17. Technical 17.1
Proposal,
Subcontractors
17.2
17.3

18. Tender Prices 18.1

information sheets included in Section 4 (Tender Forms).

Domestic Tenderers, individually or in Joint Ventures, applying for eligibility
for domestic preference shall supply all information required to satisfy the
criteria for eligibility as described in ITT 38.

The documentary evidence of the conformity of the plant and services to
the Tender Document may be in the form of literature, drawings and data,
and shall furnish:

(8) a detailed description of the essential technical and performance
characteristics of the plant and services, including the functional
guarantees of the proposed plant and services, in response to the
Specification;

(b) a list giving full particulars, including available sources, of all spare
parts and special tools necessary for the proper and continuing
functioning of the plant for the period named in the TDS, following
completion of plant and services in accordance with provisions of the
contract; and

(c) a commentary on the Employer’s Specifications and adequate
evidence demonstrating the substantial responsiveness of the plant
and services to those specifications. Tenderers shall note that
standards for workmanship, materials and equipment designated by
the Employer in the Tender Document are intended to be descriptive
(establishing standards of quality and performance) only and not
restrictive. The Tenderer may substitute alternative standards, brand
names and/or catalog numbers in its Tender, provided that it
demonstrates to the Employer’s satisfaction that the substitutions are
substantially equivalent or superior to the standards designated in the
Specifications.

The Tenderer shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section 4 (Tender Forms), in sufficient detail to
demonstrate the adequacy of the Tenderers’ proposal to meet the work
requirements and the completion time.

For major items of plant and services as listed by the Employer in Criterion
2.5 of Section 3 (Evaluation and Qualification Criteria), which the Tenderer
intends to purchase or subcontract, the Tenderer shall give details of the
name and nationality of the proposed Subcontractors, including
Manufacturers, for each of those items. In addition, the Tenderer shall
include in its Tender information establishing compliance with the
requirements specified by the Employer for these items. Tenderers are
free to list more than one Subcontractor against each item of the plant and
services. Quoted rates and prices will be deemed to apply to whichever
Subcontractor is appointed, and no adjustment of the rates and prices will
be permitted.

The Tenderer shall be responsible for ensuring that any Subcontractor
proposed complies with the requirements of ITT 4, and that any plant, or
services to be provided by the Subcontractor comply with the requirements
of ITT5and ITT 15.1

Unless otherwise specified in the TDS and/or Section 6 (Employer's
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1-12 Section 1: Instructions to Tenderers

and Discounts Requirements), Tenderers shall quote for the entire plant and services on
a “single responsibility” basis such that the total Tender price covers all the
Contractor’s obligations mentioned in or to be reasonably inferred from the
Tender Document in respect of the design, manufacture, including
procurement and subcontracting (if any), delivery, construction, installation,
and completion of the plant. This includes all requirements under the
Contractor’s responsibilities for testing, pre-commissioning and
commissioning of the plant and, where so required by the Tender
Document, the acquisition of all permits, approvals, and licenses, etc.; the
operation, maintenance, and training services and such other items and
services as may be specified in the Tender Document, all in accordance
with the requirements of the General Conditions. Items against which no
price is entered by the Tenderer will not be paid for by the Employer when
executed and shall be deemed to be covered by the prices for other items.

18.2 Tenderers are required to quote the price for the commercial, contractual
and technical obligations outlined in the Tender Document.

18.3 Tenderers shall give a breakdown of the prices in the manner and detail
called for in the Price Schedules included in Section 4 (Tender Forms).
Where no different Price Schedules are included in the Tender Document,
Tenderers shall present their prices in the following manner: Separate
numbered Schedules included in Section 4 (Tender Forms) shall be used
for each of the following elements. The total amount from each Schedule
(Nos. 1 to 4) shall be summarized in a Grand Summary (Schedule No. 5)
giving the total Tender price(s) to be entered in the Letter of Price Tender.
Absence of the total Tender price in the Letter of Price Tender may result
in the rejection of the Tender.

Schedule No. 1:  Plant and Mandatory Spare Parts Supplied from Abroad

Schedule No. 2:  Plant and Mandatory Spare Parts Supplied from Within
the Employer’s Country

Schedule No. Design Services

3
Schedule No. 4: Installation and Other Services
5

Schedule No. Grand Summary (Schedule Nos. 1 to 4)

Schedule No. 6: Recommended Spare Parts

Tenderers shall note that the plant and mandatory spare parts included in
Schedule Nos. 1 and 2 above exclude materials used for civil, building,
and other construction works. All such materials shall be included and
priced under Schedule No. 4, Installation and Other Services.

18.4 In the Schedules, Tenderers shall give the required details and a
breakdown of their prices as follows:

(a) Plant to be Supplied from Abroad (Schedule No. 1):

(i) the price of the plant shall be quoted carriage and insurance paid
(CIP)-named place of destination basis specified in the TDS;

(i) all customs duties and other taxes paid or payable in the
Employer’s country on the plant if the contract is awarded to the
Tenderer; and
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18.5

18.6

(iii) the total price for the plant.
(b) Plant Supplied from Within the Employer’s Country (Schedule No. 2):

(i) the price of the plant shall be quoted on an EXW Incoterm basis
(ex works, ex factory, ex warehouse, ex showroom, as

applicable), including all customs duties and sales and oth

er

taxes already paid or payable on the components and raw
material used in the manufacture or assembly of plant quoted ex
works or ex factory, or on the previously imported plant of foreign

origin quoted ex warehouse, ex showroom;

(i) sales tax and other taxes payable in the Employer’s country on

the plant if the contract is awarded to the Tenderer, and

(iii) the total price for the plant.

(c) Design Services. (Schedule No. 3). Rates or prices shall include all
taxes, duties, levies, and charges payable in the Employer’s country as

of 28 days prior to the deadline for submission of Tenders.

(d) Installation and Other Services (Schedule No. 4) shall be quoted
separately and shall include rates or prices for local transportation,
insurance, and other services incidental to delivery of the plant, all
labor, contractor's equipment, temporary works, materials,
consumables, and all matters and things of whatsoever nature,

including operations and maintenance services, the provision
operations and maintenance manuals, training, etc., where identified

of
in

the Tender Document, as necessary for the proper execution of the
installation and other services, including all taxes, duties, levies, and
charges payable in the Employer’s country as of 28 days prior to the

deadline for submission of Tenders.

(e) Recommended spare parts (Schedule No. 6) shall be quoted

separately as specified in either subparagraph (a) or (b) above
accordance with the origin of the spare parts.

The prices shall be either fixed or adjustable as specified in the TDS.

in

The current edition of Incoterms, published by the International Chamber
of Commerce shall govern.

(a) Inthe case of Fixed Price, prices quoted by the Tenderer shall be fixed

during the Tenderer's performance of the contract and not subject

to

variation on any account. A Tender submitted with an adjustable price

quotation will be treated as nonresponsive and rejected.

(b) In the case of Adjustable Price, prices quoted by the Tenderer shall be
subject to adjustment during performance of the contract to reflect
changes in the cost elements such as labor, material, transport, and

contractor’s equipment in accordance with the procedures specified

in

the corresponding appendix to the Contract Agreement. A Tender
submitted with a fixed price quotation will be treated as nonresponsive
and be rejected. The Tenderer shall furnish the indexes (e.g. for labor

and materials), their weightings and source in the Tables

of

Adjustment Data included in Section 4 (Tender Forms). The Employer
may require the Tenderer to justify its proposed indexes and
weightings. Any Tender that omits indexes and weightings shall be

subject to clarification with the Tenderer.
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1-14 Section 1: Instructions to Tenderers

18.7 If so indicated in TDS 1.1, Tenders are being invited for individual lots
(contracts) or for any combination of lots (packages). Tenderers wishing to
offer any price reduction (discount) for the award of more than one contract
shall specify in their Letter of Price Tender the price reductions applicable
to each package, or alternatively, to individual contracts within the
package, and the manner in which the price reductions will apply.

19. Currencies of 19.1 The currency(ies) of the Tender shall be, as specified in the TDS.

Tender and
Payment
19.2 Tenderers may be required by the Employer to justify, to the Employer’s
satisfaction, their local and foreign currency requirements.

20. Period of 20.1 Tenders shall remain valid for the period specified in the TDS after the
Validity of Tender submission deadline date prescribed by the Employer. A Tender
Tenders valid for a shorter period shall be rejected by the Employer as

nonresponsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity
period, the Employer may request Tenderers to extend the period of validity of
their Tenders. The request and the responses shall be made in writing. If a
Tender security is requested in accordance with ITT 21, it shall also be
extended 28 days beyond the deadline of the extended Tender validity
period. A Tenderer may refuse the request without forfeiting its Tender
security. A Tenderer granting the request shall not be required or permitted to
modify its Tender.

21. Tender 21.1 Unless otherwise specified in the TDS, the Tenderer shall furnish as part of
Security/ its Tender, in original form, either a Tender-Securing Declaration or a
Tender Tender security as specified in the TDS. In the case of a Tender security,
Securing the amount and currency shall be as specified in the TDS.

Declaration

21.2 If a Tender-Securing Declaration is required pursuant to ITT 21.1, it shall
use the form included in Section 4 (Tender Forms). The Employer will
declare a Tenderer ineligible to be awarded a Contract for a specified
period of time, as indicated in the TDS, if a Tender-Securing Declaration is
executed.

21.3 If a Tender security is specified pursuant to ITT 21.1, the Tender security
shall be, at the Tenderer’s option, in any of the following forms:

(a) an unconditional bank guarantee,

(b) an irrevocable letter of credit,

(c) a cashier’s or certified check, or

(d) SWIFT message in the form of MT760.

all from a reputable source from an eligible country as described in Section
5 (Eligible Countries). In the case of a bank guarantee, the Tender security
shall be submitted using either the Tender Security Form included in
Section 4 (Tender Forms) or another form acceptable to the Employer. The
form must include the complete name of the Tenderer. The Tender security
shall be valid for 28 days beyond the original validity period of the Tender,
or beyond any period of extension if requested under ITT 20.2.
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22. Format and
Signing of
Tender

21.4

215

21.6

21.7

21.8

22.1

22.2

Unless otherwise specified in the TDS, any Tender not accompanied by a
substantially compliant Tender security or Tender-Securing Declaration, if
one is required in accordance with ITT 21.1, shall be rejected by the
Employer as nonresponsive.

If a Tender security is specified pursuant to ITT 21.1, the Tender security
of the unsuccessful Tenderer shall be returned promptly upon the
successful Tenderer’s furnishing of the performance security pursuant to
ITT 46.

If a Tender security is specified pursuant to ITT 21.1, the Tender security
of successful Tenderers shall be returned promptly once the successful
Tenderer has signed the Contract and furnished the required performance
security.

The Tender security may be forfeited or the Tender-Securing Declaration
executed, if

(a) notwithstanding ITT 26.3, a Tenderer withdraws its Tender during the
period of Tender validity specified by the Tenderer on the Letters of
Technical Tender and Price Tender, except as provided in ITT 20.2 or

(b) the successful Tenderer fails to:
(i) sign the Contract in accordance with ITT 45;
(ii) furnish a performance security in accordance with ITT 46; or

(i) accept the arithmetical corrections of its Tender in accordance
with ITT 36.

If the Tender security is required as per ITT 21.1, the Tender security of a
Joint Venture shall be in the name of the Joint Venture that submits the
Tender. If the Joint Venture has not been legally constituted at the time of
Tendering, the Tender security shall be in the name of any or all of the
Joint Venture partners. If the Tender-Securing Declaration is required as
per ITT 21.1, the Tender-Securing Declaration of a Joint Venture shall be
in the name of the Joint Venture that submits the Tender. If the Joint
Venture has not been legally constituted at the time of Tendering, the
Tender-Securing Declaration shall be in the names of all future partners as
named in the letter of intent referred to in ITT 4.1.

The Tenderer shall prepare one original set of the Technical Tender and
one original set of the Price Tender comprising the Tender as described in
ITT 11 and clearly mark it “ORIGINAL - TECHNICAL TENDER” and
“ORIGINAL - PRICE TENDER”. Alternative Tenders, if permitted in
accordance with ITT 13, shall be clearly marked “ALTERNATIVE”. In
addition, the Tenderer shall submit copies of the Tender, in the number
specified in the TDS and clearly mark each of them “COPY.” In the event
of any discrepancy between the original and the copies, the original shall
prevail.

The original and all copies of the Tender shall be typed or written in indelible
ink and shall be signed by a person duly authorized to sign on behalf of the
Tenderer. This authorization shall consist of a written confirmation as
specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or
printed below the signature. If a Tenderer submits a deficient authorization,
the Tender shall not be rejected in the first instance. The Employer shall
request the Tenderer to submit an acceptable authorization within the
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1-16 Section 1: Instructions to Tenderers

number of days as specified in the TDS. Failure to provide an acceptable
authorization within the period stated in the Employer’s request shall cause
the rejection of the Tender. If either the Letter of Technical Tender or Letter
of Price Tender or the Tender-Securing Declaration (if applicable) is not
signed, the Tender shall be rejected.

22.3 A Tender submitted by a Joint Venture shall be signed so as to be legally
binding on all partners.

22.4 Any amendments such as interlineations, erasures, or overwriting shall be
valid only if they are signed or initialed by the person signing the Tender.

D. Submission and Opening of Tenders

23. Submission, 23.1 Tenderers may submit their Tenders by mail or by hand. When so
Sealing, and specified in the TDS, Tenderers shall have the option of submitting their
Marking of Tenders electronically. Procedures for submission, sealing and marking
Tenders are as follows:

(a) Tenderers submitting Tenders by mail or by hand shall enclose the
original and each copy of the Tender, including alternative Tenders, if
permitted in accordance with ITT 13, in separate sealed envelopes,
duly marking the envelopes as “ORIGINAL,” “ALTERNATIVE,” and
“COPY.” These envelopes containing the original and the copies shall
then be enclosed in one single envelope. The rest of the procedure
shall be in accordance with ITT 23.2to ITT 23.6.

(b) Tenderers submitting Tenders electronically shall follow the electronic
Tender submission procedures specified in the TDS.

23.2 The inner and outer envelopes shall
(a) bear the name and address of the Tenderer,
(b) be addressed to the Employer in accordance with ITT 24.1, and

(c) bear the specific identification of this Tender process indicated in the
TDS 1.1.

23.3 The outer envelopes and the inner envelopes containing the Technical
Tender shall bear a warning not to open before the time and date for the
opening of Technical Tender, in accordance with ITT 27.1.

23.4 The inner envelopes containing the Price Tender shall bear a warning not
to open until advised by the Employer in accordance with ITT 27.7.

23.5 Alternative Tenders, if permissible in accordance with ITT 13, shall be
prepared, sealed, marked, and delivered in accordance with the provisions
of ITT 20 and ITT 21, with the inner envelopes marked in addition
“ALTERNATIVE NO....” as appropriate.

23.6 If all envelopes are not sealed and marked as required, the Employer will
assume no responsibility for the misplacement or premature opening of the
Tender.
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24. Deadline for
Submission of
Tenders

25. Late Tenders

26. Withdrawal,
Substitution,
and
Modification of
Tenders

27. Tender
Opening

24.1

24.2

251

26.1

26.2

26.3

27.1

27.2

Tenders must be received by the Employer at the address and no later than
the date and time indicated in the TDS.

The Employer may, at its discretion, extend the deadline for the submission of
Tenders by amending the Tender Document in accordance with ITT 8, in
which case all rights and obligations of the Employer and Tenderers
previously subject to the deadline shall thereafter be subject to the deadline as
extended.

The Employer shall not consider any Tender that arrives after the deadline for
submission of Tenders, in accordance with ITT 24. Any Tender received by
the Employer after the deadline for submission of Tenders shall be declared
late, rejected, and returned unopened to the Tenderer.

A Tenderer may withdraw, substitute, or modify its Tender after it has been
submitted by sending a written notice, duly signed by an authorized
representative, and shall include a copy of the authorization in accordance
with ITT 22.2 (except for withdrawal notices, which do not require copies). The
corresponding substitution or modification of the Tender must accompany the
respective written notice. All notices must be:

(a) prepared and submitted in accordance with ITT 22 and ITT 23 (except
for withdrawal notices, which do not require copies), and in addition,
the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and

(b) received by the Employer prior to the deadline prescribed for
submission of Tenders, in accordance with ITT 24.

Tenders requested to be withdrawn in accordance with ITT 26.1 shall be
returned unopened to the Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between
the deadline for submission of Tenders and the expiration of the period of
Tender validity specified by the Tenderer on the Letter of Technical Tender or
any extension thereof.

The Employer shall open the Technical Tenders in public at the address, on
the date, and time specified in the TDS in the presence of Tenderer's
designated representatives and anyone who choose to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is
permitted in accordance with ITT 23.1, shall be as specified in the TDS. The
Price Tenders will remain unopened and will be held in custody of the
Employer until the specified time of their opening. If the Technical Tender
and the Price Tender are submitted together in one envelope, the
Employer may reject the entire Tender. Alternatively, the Price Tender may
be immediately resealed for later evaluation.

First, envelopes marked “WITHDRAWAL” shall be opened and read out
and the envelope with the corresponding Tender shall not be opened, but
returned to the Tenderer. No Tender withdrawal shall be permitted unless
the corresponding withdrawal notice contains a valid authorization to
reguest the withdrawal and is read out at Tender opening.
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27.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The
inner envelopes containing the Substitution Technical Tender and/or
Substitution Price Tender shall be exchanged for the corresponding
envelopes being substituted, which are to be returned to the Tenderer
unopened. Only the Substitution Technical Tender, if any, shall be opened,
read out, and recorded. Substitution Price Tender will remain unopened in
accordance with ITT 27.1. No envelope shall be substituted unless the
corresponding Substitution Notice contains a valid authorization to request
the substitution and is read out and recorded at Tender opening.

27.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No
Technical Tender and/or Price Tender shall be modified unless the
corresponding Modification Notice contains a valid authorization to request
the modification and is read out and recorded at the opening of Technical
Tenders. Only the Technical Tenders, both Original as well as
Modification, are to be opened, read out, and recorded at the opening.
Price Tenders, both Original as well as Modification, will remain unopened
in accordance with ITT 27.1.

27.5 All other envelopes holding the Technical Tenders shall be opened one at
a time, and the following read out and recorded:

(a) the name of the Tenderer;
(b) whether there is a modification or substitution;

(c) the presence of a Tender security or a Tender-Securing Declaration,
if required; and

(d) any other details as the Employer may consider appropriate.

Only Technical Tenders and alternative Technical Tenders read out and
recorded at Tender opening shall be considered for evaluation. Unless
otherwise specified in the TDS, all pages of the Letter of Technical Tender
are to be initialed by at least three representatives of the Employer
attending the Tender opening. No Tender shall be rejected at the opening
of Technical Tenders except for late Tenders, in accordance with ITT 25.1.

27.6 The Employer shall prepare a record of the opening of Technical Tenders
that shall include, as a minimum: the name of the Tenderer and whether
there is a withdrawal, substitution, or modification; and alternative Tenders;
and the presence or absence of a Tender security or a Tender-Securing
Declaration, if one was required. The Tenderers’ representatives who are
present shall be requested to sign the record. The omission of a
Tenderer’s signature on the record shall not invalidate the contents and
effect of the record. A copy of the record shall be distributed to all
Tenderers who submitted Tenders on time, and posted online when
electronic Tendering is permitted.

27.7 At the end of the evaluation of the Technical Tenders, the Employer will
invite Tenderers who have submitted substantially responsive Technical
Tenders and who have been determined as being qualified for award to
attend the opening of the Price Tenders. The date, time, and location of
the opening of Price Tenders will be advised in writing by the Employer.
Tenderers shall be given reasonable notice of the opening of Price
Tenders.

27.8 The Employer will notify Tenderers in writing who have been rejected on

(T
) =y

Single-Stage: Two—EnveIope% ;‘\ ‘\;; Procurement of Plant Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5
* j

TN\ sto s
\ez\w,/



Section 1: Instructions to Tenderers 1-19

the grounds of their Technical Tenders being substantially nonresponsive
to the requirements of the Tender Document and return their Price
Tenders unopened.

27.9 The Employer shall conduct the opening of Price Tenders of all Tenderers
who submitted substantially responsive Technical Tenders, in the
presence of Tenderers™ representatives who choose to attend at the
address, on the date, and time specified by the Employer. The Tenderer’s
representatives who are present shall be requested to sign a register
evidencing their attendance.

27.10 All envelopes containing Price Tenders shall be opened one at a time and
the following read out and recorded:

(@) the name of the Tenderer;

(b) whether there is a modification or substitution;

(c) the Tender Prices, including any discounts and alternative offers; and
(d) any other details as the Employer may consider appropriate.

Only Price Tenders, discounts, and alternative offers read out and recorded
during the opening of Price Tenders shall be considered for evaluation.
Unless otherwise specified in the TDS, all pages of the Letter of Price
Tender and Price Schedules are to be initialed by at least three
representatives of the Employer attending Tender the opening. No Tender
shall be rejected at the opening of Price Tenders.

27.11 The Employer shall prepare a record of the opening of Price Tenders that
shall include, as a minimum: the name of the Tenderer, the Tender Price
(per lot if applicable), any discounts, and alternative offers. The Tenderers’
representatives who are present shall be requested to sign the record.
The omission of a Tenderer’s signature on the record shall not invalidate
the contents and effect of the record. A copy of the record shall be
distributed to all Tenderers who submitted Tenders on time, and posted
online when electronic Tendering is permitted.

E. Evaluation and Comparison of Tenders

28. Confidentiality = 28.1 Information relating to the evaluation of Tenders and recommendation of
contract award, shall not be disclosed to Tenderers or any other persons not
officially concerned with such process until publication of Contract award.

28.2 Any attempt by a Tenderer to influence the Employer in the evaluation of the
Tenders or Contract award decisions may result in the rejection of its Tender.

28.3 Notwithstanding ITT 28.2, from the time of Tender opening to the time of
Contract award, if any Tenderer wishes to contact the Employer on any matter
related to the Tender process, it should do so in writing.

29. Clarification of 29.1 To assist in the examination, evaluation, and comparison of the Technical and
Tenders Price Tenders, and qualification of the Tenderers, the Employer may, at its
discretion, ask any Tenderer for a clarification of its Tender. Any clarification

submitted by a Tenderer that is not in response to a request by the Employer

shall not be considered. The Employer’s request for clarification and the

response shall be in writing. No change in the substance of the Technical

Tender or prices in the Price Tender shall be sought, offered, or permitted,
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1-20 Section 1: Instructions to Tenderers

except to confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the Tenders, in accordance with ITT 36.

29.2 If a Tenderer does not provide clarifications of its Tender by the date and time
set in the Employer’s request for clarification, its Tender may be rejected.

30. Deviations, 30.1 During the evaluation of Tenders, the following definitions apply:
Reservations,

and Omissions (@) “Deviation” is a departure from the requirements specified in the

Tender Document;

(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Tender
Document; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Tender Document.

31. Examination 31.1 The Employer shall examine the Technical Tender to confirm that all
of Technical documents and technical documentation requested in ITT 11.2 have been
Tenders provided, and to determine the completeness of each document submitted.

If any of these documents or information is missing, the Tender may be
rejected.

31.2 The Employer shall confirm that the following documents and information
have been provided in the Technical Tender. If any of these documents or
information is missing, the offer shall be rejected.

(a) Letter of Technical Tender;
(b) written confirmation of authorization to commit the Tenderer;
(c) Tender Security or Tender-Securing Declaration, if applicable; and

(d) Technical Proposal in accordance with ITT 17.

32. Responsivenes 32.1 The Employer’s determination of a Tender’s responsiveness is to be based on
s of Technical the contents of the Tender itself, as defined in ITT11.
Tender

32.2 A substantially responsive Technical Tender is one that meets the
requirements of the Tender Document without material deviation, reservation,
or omission. A material deviation, reservation, or omission is one that,

(a) if accepted, would:

(i) affect in any substantial way the scope, quality, or performance of
the plant and services specified in the Contract; or

(i) limit in any substantial way, inconsistent with the Tender
Document, the Employer’s rights or the Tenderer’'s obligations
under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other
Tenderers presenting substantially responsive Tenders.

32.3 The Employer shall examine the technical aspects of the Tender submitted in
accordance with ITT 17, Technical Proposal, in particular to confirm that all
requirements of Section 6 (Employer's Requirements) have been met without
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324
33. Nonmaterial 33.1
Nonconformities
33.2
33.3
34. Detailed 34.1
Evaluation of
Technical
Tenders
34.2

any material deviation, reservation, or omission.

If a Tender is not substantially responsive to the requirements of the Tender
Document, it shall be rejected by the Employer and may not subsequently be
made responsive by correction of the material deviation, reservation, or
omission.

Provided that a Tender is substantially responsive, the Employer may waive
any nonconformities in the Tender that do not constitute a material deviation,
reservation, or omission.

Provided that a Tender is substantially responsive, the Employer may
request that the Tenderer submit the necessary information or
documentation, within a reasonable period of time, to rectify nonmaterial
nonconformities in the Tender related to documentation requirements.
Requesting information or documentation on such nonconformities shall
not be related to any aspect of the Price Tender. Failure of the Tenderer to
comply with the request may result in the rejection of its Tender.

Provided that a Tender is substantially responsive, the Employer shall
rectify quantifiable nonmaterial nonconformities related to the Tender
Price. To this effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or nonconforming item or
component. The adjustment shall be made using the method indicated in
Section 3 (Evaluation and Qualification Criteria).

The Employer will carry out a detailed technical evaluation of the Tenders
not previously rejected as being substantially nonresponsive, to determine
whether the technical aspects are in compliance with the Tender
Document. The Tender that does not meet minimum acceptable standards
of completeness, consistency, and detail, and the specified minimum and/or
maximum requirements for specified functional guarantees, will be treated
as nonresponsive and hence rejected. To reach such a determination, the
Employer will examine and compare the technical aspects of the Tenders
on the basis of the information supplied by the Tenderers, taking into
account the following:

(a) overall completeness and compliance with the Employer's
Requirements; deviations from the Employer's Requirements;
conformity of the plant and services offered with specified performance
criteria; suitability of the plant and services offered in relation to the
environmental and climatic conditions prevailing at the site; and
quality, function and operation of any process control concept included
in the Tender. The Tender that does not meet minimum and/or
maximum acceptable standards of completeness, consistency, and
detail will be rejected for nonresponsiveness;

(b) type, quantity, and long-term availability of mandatory and
recommended spare parts and maintenance services; and

(c) other relevant factors, if any, listed in Section 3 (Evaluation and
Qualification Criteria).

Where alternative technical solutions have been allowed in accordance with
ITT 13, and offered by the Tenderer, the Employer will make a similar
evaluation of the alternatives. Where alternatives have not been allowed but
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have been offered, they shall be ignored.

35. Eligibility and
Qualification of
the Tenderer

35.1 The Employer shall determine to its satisfaction during the evaluation of
Technical Tenders whether a Tenderer meets the eligibility and qualifying
criteria specified in Section 3 (Evaluation and Qualification Criteria).

35.2 The determination shall be based upon an examination of the documentary
evidence of the Tenderer's qualifications submitted by the Tenderer,
pursuant to ITT 15. Unless permitted in the TDS, the determination shall not
take into consideration the qualifications of other firms such as the Tenderer’s
subsidiaries, parent entities, affiliates, subcontractors (other than Specialist
Subcontractors if permitted in the Tender Document), or any other firm(s)
different from the Tenderer.

35.3 An affirmative determination shall be a prerequisite for the opening and
evaluation of a Tenderer’s Price Tender. The Employer reserves the right
to reject the Tender of any Tenderer if the Tenderer becomes bankrupt or
insolvent, has a receiving order issued against it, compounds with its
creditors, or, if the Contractor is a corporation, a resolution is passed or
order is made for its winding up, other than a voluntary liquidation for the
purposes of amalgamation or reconstruction, a receiver is appointed over
any part of its undertaking or assets, or if the Contractor takes or suffers
any other analogous action in consequence of debt;. A negative
determination shall result into the disqualification of the Tender, in which
event the Employer shall return the unopened Price Tender to the
Tenderer.

35.4 The capabilities of the manufacturers and subcontractors proposed in its
Tender for the major items of plant and services to be used by a Tenderer
will also be evaluated for acceptability in accordance with Section 3
(Evaluation and Qualification Criteria). Their participation should be
confirmed with a letter of intent between the parties, as needed. Should a
manufacturer or subcontractor be determined to be unacceptable, the
Tender will not be rejected, but the Tenderer will be required to propose,
without changing its Tender price, an acceptable substitute manufacturer
or subcontractor meeting the minimum technical specifications stated in
Section 6 (Employer’s Requirements). If a Tenderer does not provide an
acceptable substitute manufacturer or subcontractor by the date and time
set in the Employer's request for substitution of manufacturer or
subcontractor, its Tender may be rejected.

35.5 Prior to signing the Contract, the corresponding Appendix to the Contract
Agreement shall be completed, listing the approved manufacturers or
subcontractors for each item concerned.

36. Correction of 36.1 During the evaluation of Price Tenders, the Employer shall correct
Arithmetical arithmetical errors on the following basis:
Errors

(a) where there are errors between the total of the amounts given under
the column for the price breakdown and the amount given under the
Total Price, the amounts given under the column for the price
breakdown shall prevail and the Total Price will be corrected
accordingly;

(b) where there are errors between the total of the amounts of Schedule
Nos. 1 to 4 and the amount given in Schedule No. 5 (Grand
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37. Conversion to
Single
Currency

38. Domestic
Preference

39. Evaluation and
Comparison of
Price Tenders

36.2

37.1

38.1

39.1

39.2

()

(d)

Summary), the total of the amounts of
Schedule Nos. 1 to 4 shall prevail and the Schedule No. 5
(Grand Summary) will be corrected accordingly;

if there is a discrepancy between the grand total price given in
Schedule No. 5 (Grand Summary) and the Tender amount in item (c)
of the Letter of Price Tender, the grand total price given in Schedule
No. 5 (Grand Summary) will prevail and the Tender amount in item (c)
of the Letter of Price Tender will be corrected; and

if there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is related to
an arithmetical error, in which case the amount in figures shall prevalil
subject to (a), (b), and (c) above.

If the Tenderer that submitted the lowest evaluated Tender does not accept
the correction of errors, its Tender shall be disqualified and its Tender security
may be forfeited or its Tender-Securing Declaration executed.

For evaluation and comparison purposes, the currency(ies) of the Tender shall
be converted into a single currency as specified in the TDS.

Unless otherwise specified in the TDS, domestic preference shall not apply.

The Employer shall use the criteria and methodologies listed in this clause.
No other evaluation criteria or methodologies shall be permitted.

I. To evaluate a Price Tender, the Employer shall consider the following:
(a) the Tender price, excluding provisional sums and the provision, if any,
for contingencies in the Price Schedules;
(b) price adjustment for correction of arithmetical errors in accordance with
ITT 36.1;
(c) price adjustment due to discounts offered in accordance with ITT 18.7;
(d) price adjustment due to quantifiable nonmaterial nonconformities in
accordance with ITT 33.3;
(e) converting the amount resulting from applying (a) to (c) above, if
relevant, to a single currency in accordance with ITT 37,
(f) assessment whether the Tender is abnormally low in accordance with
ITT 40; and
(g) the evaluation factors indicated in Section 3 (Evaluation and
Qualification Criteria).
Il. The Employer’s evaluation of a Tender will exclude and not take into
account,

(@)

(b)

in the case of Plant and Mandatory Spare Parts (Schedule No. 1)
supplied from abroad, all taxes and duties, applicable in the
Employer’s country and payable on the Plant and Mandatory Spare
Parts if the Contract is awarded to the Tenderer; and

in the case of Plant and Mandatory Spare Parts (Schedule No. 2)
supplied from within the Employer’s country, sales and other taxes,
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applicable in the Employer’s country and payable on the Plant and
Mandatory Spare Parts if the Contract is awarded to the Tenderer.

39.3 If price adjustment is allowed in accordance with ITT 18.6, the estimated effect
of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be taken into account in
Tender evaluation.

39.4 If this Tender Document allows Tenderers to quote separate prices for
different lots (contracts), and the award to a single Tenderer of multiple lots
(contracts), the methodology to determine the lowest evaluated price of the lot
(contract) combinations, including any discounts offered in the Letter of Price
Tender, is specified in Section 3 (Evaluation and Qualification Criteria).

39.5 If the Tender, which results in the lowest Evaluated Tender Price, is seriously
unbalanced or front loaded in the opinion of the Employer, the Employer may
require the Tenderer to produce detailed price analyses for any or all items of
the Price Schedules, to demonstrate the internal consistency of those prices
with the methods and time schedule proposed. After evaluation of the price
analyses, taking into consideration the terms of payments, the Employer may
require that the amount of the performance security be increased at the
expense of the Tenderer to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Tenderer under the
Contract.

39.6 The Employer shall compare all substantially responsive Tenders to determine
the lowest evaluated Tender, in accordance with ITT 39.2.

40. Abnormally

Low Tenders 40.1 An abnormally low Tender is one where the Tender price, in combination

with other elements of the Tender, appears to be so low that it raises
concerns as to the capability of the Tenderer to perform the contract for the
offered Tender price.

40.2 When the offered Tender price appears to be abnormally low, the Employer
shall undertake a three-step review process as follows:

(a) identify abnormally low costs and unit rates by comparing them with the
engineer’s estimates, other substantially responsive Tenders, or
recently awarded similar contracts;

(b) clarify and analyze the Tenderer’s resource inputs and pricing, including
overheads, contingencies and profit margins; and

(c) decide whether to accept or reject the Tender.

40.3 With regard to ITT 40.2 (b) above, the Employer will seek a written explanation
from the Tenderer of the reasons for the offered Tender price, including a
detailed analysis of costs and unit prices, by reference to the scope, proposed
methodology, schedule, and allocation of risks and responsibilities. This may
also include information regarding the economy of the manufacturing process;
the services to be provided, or the construction method to be used; the
technical solutions to be adopted; and any exceptionally favorable conditions
available to the Tenderer for the works, equipment or services proposed.

40.4 After examining the explanation given and the detailed price analyses
presented by the Tenderer, the Employer may:

(a) accept the Tender, if the evidence provided satisfactorily accounts for
the low Tender price and costs, in which case the Tender is not
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41. Employer’s
Right to Accept
Any Tender,
and to Reject
Any or All
Tenders

42. Notification of
Intention to
Award the
Contract

41.1

42.1

F. Award of Contract

43. Award Criteria

44, Notification of
Award

43.1

44.1

44.2

44.3

44.4

considered abnormally low;

(b) accept the Tender, but require that the amount of the performance

security be increased at the expense of the Tenderer to a level sufficient
to protect the Employer against financial loss in the event of default of
the successful tenderer under the contract; or

(c) reject the Tender if the evidence provided does not satisfactorily

account for the low Tender price, and make a similar determination for
the next ranked Tender, if required.

The Employer reserves the right to accept or reject any Tender, and to annul
the Tender process and reject all Tenders at any time prior to contract award,
without thereby incurring any liability to Tenderers. In case of annulment, all
Tenders submitted and specifically, Tender securities, shall be promptly
returned to the Tenderers.

If Standstill provisions apply as specified in the TDS, the standstill period
shall be defined in the TDS to specify the duration subsequent to
notification of intention to award the contract (before making the actual
contract award) within which any unsuccessful Tenderer can challenge the
proposed award.

The Employer shall award the Contract to the Tenderer whose offer has been
determined successful in line with ITT 34 to ITT 40 above to be the lowest
evaluated Tender and is substantially responsive to the Tender Document,
provided further that the Tenderer is determined to be eligible and qualified to
perform the Contract satisfactorily.

Prior to the expiration of the period of Tender validity and upon expiry of
the standstill period specified in ITT 42.1, or upon satisfactory resolution of
a complaint filed within standstill period, if applicable, the Employer shall
transmit the Notification of Award using the form included in Section 9
(Contract Forms) to the successful Tenderer, in writing, that its Tender has
been accepted. At the same time, the Employer shall also notify all other
Tenderers of the results of the Tendering.

When standstill period applies, prior to expiration of Standstill Period,
unsuccessful Tenderers may request in writing to the Employer for a
debriefing seeking explanations on the grounds on which their Tenders
were not selected. The Employer shall promptly respond in writing and/or
in a debriefing meeting to any unsuccessful Tenderer who requests a
debriefing.

Until a formal contract is prepared and executed, the notification of award
shall constitute a binding Contract.

Within 2 weeks of the award of contract or expiry of the standstill period,
where such period applies, or, if a complaint has been filed within the
standstill period, upon receipt of AlIB’s confirmation of satisfactory
resolution of the complaint, the borrower shall publish in an English
language newspaper or widely known and freely accessible website,
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including the external website of AlIB and UNDB, the results identifying the
Tender and lot or package numbers, as applicable and the following
information:

(&) name of each Tenderer who submitted a Tender;
(b) Tender prices as read out at Tender opening;
(c) name and evaluated prices of each Tender that was evaluated;

(d) name of Tenderers whose Tenders were rejected and the reasons for
their rejection; and

(e) name of the winning Tenderer, and the price it offered, as well as the
duration and summary scope of the contract awarded.

45. Signing of 45.1 Promptly after notification, the Employer shall send the successful Tenderer
Contract the Contract Agreement.

45.2  Within 28 days of receipt of the Contract Agreement, the successful Tenderer
shall sign, date, and return it to the Employer.

46. Performance 46.1 Within 28 days of the receipt of notification of award from the Employer, the
Security successful Tenderer shall furnish the performance security in accordance with
the conditions of contract, subject to ITT 39.5 and ITT 40.4, using for that
purpose the Performance Security Form included in Section 9 (Contract
Forms), or another form acceptable to the Employer. If the institution issuing
the performance security is located outside the country of the employer, it shalll
have a correspondent financial institution located in the country of the
employer to make it enforceable.

46.2 Failure of the successful Tenderer to submit the abovementioned
Performance Security or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Tender
security or execution of the Tender-Securing Declaration. In that event,
the Employer may award the Contract to the next lowest evaluated
Tenderer whose offer is substantially responsive and is determined by the
Employer to be qualified to perform the Contract satisfactorily.

47. Tender-Related 47.1 The procedures for dealing with Tender-Related Complaints arising out of this
Complaints Tender process are specified in the TDS.
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Section 2: Tender Data Sheet (TDS)

This section consists of provisions that are specific to each procurement and supplement the
information or requirements included in Section 1 (Instructions to Tenderers).

A. General
TT 1.1 The number of the Re-Invitation for Tenders (IFT) is: ICB-DCSD-2078/79-
' DSUEP-AIIB-W5

The Employer is:
Nepal Distribution System Upgrade and Expansion Project
Distribution and Consumer Services Directorate
Nepal Electricity Authority
Durbarmarg, Kathmandu
Tel:+977-1- 4153145
Email: dsuep_aiib@nea.org.np
The name of the international open competitive Tender (IOCT) is: Procurement
of material, equipment, associated accessories and necessary installation
services including design, erection, testing and commissioning of 33/11 kV
Substations and 33 kV, 11 kV, 400 V Lines, and Distribution System
Network - Package No. AlIB-W5 Sub Projects: Piple of Salyan District,
Laxmana of Bardia District, Budhebapar and Baddichaur of Surkhet District.
The identification number of the IOCT is: ICB-DCSD-2078/79-DSUEP-AIIB-W5
The number and identification of lots (contracts) comprising this IOCT is: N/A

ITT 2.1 The Borrower is: Government of Nepal
The name of the Project is: Nepal Distribution System Upgrade and
Expansion Project

B. Contents of Tender Document

ITT 7.1 For clarification purposes only, the Employer’s address is:

Attention: Mr. Keshab Shrestha, Project Manager

Street address: Rudramati Marg, Setopul, Maitidevi, Kathmandu
City: Kathmandu

ZIP code: 44600

Country: Nepal

Telephone: +977-1- 4153145

Email: er.kes007@gmail.com; dsuep_aiib@nea.org.np

Single-Stage: Two-Envelope
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ITT7.4 A Pre-Tender meeting shall take place. If a Pre-Tender meeting will take place,
date, time and place are as follows:

Date: 17 February 2023
Time: 12:00 Hours, Local Time
Place: Rudramati Marg, Setopul, Maitidevi, Kathmandu

A site visit conducted by the Employer shall not be organized. However, the
employer will facilitate for the site visit. Interested Tenderers are strongly
encouraged to submit queries in writing before the pre-tender meeting and
consolidated response will be circulated along with the pre-tender minutes.

C. Preparation of Tenders

ITT 10.1 The language of the Tender is: English
ITT 11.2 (k) The Tenderer shall submit with its Technical Tender the following additional
documents:
i) For the Tenderers who are not purchasing the Tender document from

the NEA project office, the Tender document may be downloaded
from the NEA website (www.nea.org.np/tender_prequalification) and
shall be submitted within the deadline mentioned in ITT 24.1 along
with a bank draft of same amount and Bank drawn in the favor of the
project or Tenderer can wire transfer cost of Tender document to the
same account and submit evidence of transfer details along with the
Tender document.

ITT 11.3 (d) The Tenderer shall submit with its Price Tender the following additional
documents: None

ITT 12.1 The units and rates in figures entered into the Price Schedules should be
typewritten or if written by hand, must be in print form. Price Schedules not
presented accordingly may be considered nonresponsive.

ITT 13.1 Alternative Tenders are not permitted.
ITT 13.2 Alternatives to the Time Schedule shall not be permitted.
ITT 134 Alternative technical solutions shall be permitted for the following parts of the

plant and services: Not Applicable

ITT 16.1 (b) The period following completion of plant and services in accordance with
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provisions of the contract shall be 10 years.

ITT 18.1

Tenderers shall quote for the entire plant and services on a single responsibility
basis.

The following components or services will be provided under the responsibility of
the Employer: None

IT 18.4(a)(i)

The Incoterm for quoting plant to be supplied from abroad is: CIP (Project Site)

CIP - Tenderer’s designated stores within the project area.

ITT 18.6

The prices quoted by the Tenderer shall be: fixed for (i) Plant and Mandatory
Spare Parts Supplied from Abroad (Schedule No. 1) and from within the
Employer's Country (Schedule No. 2) (ii) Design Services (Schedule No. 3) and
(iii) Installation and Other Services (Schedule No. 4) during the Tenderer's
performance of the contract and not subject to adjustment on any account except
for supply of Steel Pole, ACSR Conductor, ABC Cable, XLPE Covered
Conductor and Copper Wound Distribution/Power Transformer in Schedule
No. 1 and/or 2.

The price adjustment formula shall be as specified in Section 9, Volume I,
Appendix 2 : Price Adjustment.

ITT 19.1

The currencies of the Tender shall be as follows:

(@) The prices shall be quoted either in the currency of the Tenderer's home
country, or in any fully convertible currencyi/(ies).

(b) A Tenderer expecting to incur a portion of its expenditures in the
performance of the Contract in more than one currency, and wishing to be
paid accordingly, shall so indicate in the Schedule of Prices and the Letter of
Price Tender.

(c) If some of the contract expenditures related to Design, Installation and
Other Services are to be incurred in the Employer's country, such
expenditures shall be quoted in either foreign and/or local currency,
depending upon the currency in which the costs are to be incurred.

(d) Tenderers may be required by the Employer to clarify their local and foreign
currency requirements, and to substantiate that the amounts included in the
Price Schedules are reasonable and responsive to ITT 18.1 in which case a
detailed breakdown of its foreign currency requirements shall be provided
by the Tenderer

(e) During the performance of the contract, the foreign currency portions of the
outstanding balance of the Contract Price may be adjusted by agreement
between the Employer and the Contractor to reflect any changes in foreign
currency requirements for the contract. Any such adjustment shall be
effected by comparing the amounts quoted in the Tender with the amounts
already used in the Facilities and the Contractor's future needs for imported

Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5 Procurement of Plant fo
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items.
ITT 20.1 The Tender validity period shall be One Hundred and Fifty (150) days.
ITT21.1 The Tenderer shall furnish a Tender security in the amount of Nepalese Rupees

92,000,000.00 or an equivalent amount in a freely convertible currency
considering the selling exchange rate as published by Nepal Rastra Bank
prevalent as on 28 days prior to the date set for tender-opening. Tenderer shall
note that bid securing declaration is NOT ACCEPTABLE for this tender.

Tender Security shall be issued by a commercial bank using the form included in
Section 4 (Bidding Forms)

ITT 21.2 The ineligibility period will be Not Applicable

ITT21.4 Subject to the succeeding sentences, any Tender not accompanied by an
irrevocable and callable Tender security shall be rejected by the Employer as
nonresponsive. If a Tenderer submits a Tender security that (i) deviates in form,
amount, and/or period of validity, or (ii) does not provide sufficient identification of
the Tenderer (including, without limitation, failure to indicate the name of the Joint
Venture or, where the Joint Venture has not yet been constituted, the names of all
future Joint Venture Partners), the Employer shall request the Tenderer to submit
a compliant Tender security within ten (10) days of receiving such a request.
Failure to provide a compliant Tender security within the prescribed period of
receiving such a request shall cause the rejection of the Tender.

ITT 22.1 In addition to the original Tender, the number of copies is: two.

ITT 22.2 The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of Authorized Power of Attorney (either notarized or attested by the
appropriate authority in the Tenderer’s home country). The Power of Attorney
shall indicate that the person signing the tender has the authority to sign the
tender and the tender is binding upon the Tenderer during the full period of its
validity. In case of a Joint Venture Tender, the Power of Attorney shall be signed
by the appropriate official of each of the Joint Venture partner.

ITT 22.2 The Tenderer shall submit an acceptable authorization within ten (10) days of
intimation to the tenderer.

D. Submission and Opening of Tenders

ITT 23.1 Tenderers SHALL NOT have the option of submitting their Tenders electronically.

ITT 24.1 For Tender submission purposes only, the Employer’s address is

Attention: Mr. Keshab Shrestha, Project Manager

Street address: Rudramati Marg, Setopul, Maitidevi, Kathmandu

AN
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City: Kathmandu

ZIP code: 44600

Country: Nepal

Telephone: +977-1- 4153145

Email: dsuep_aiib@nea.org.np; er.kes007@gmail.com
The deadline for Tender submission is

Date: 13 March 2023

Time: 12:00 Hours

ITT 27.1 The Tender opening of Technical Tenders shall take place at

Street address: Rudramati Marg, Ghattekulo, Setopul, Kathmandu
City: Kathmandu

Country: Nepal

Date: 13 March 2023

Time: 13:00 Hours

ITT 27.1 Electronic Tender opening procedure shall be as follows: NOT APPLICABLE

ITT 27.5 The Letter of Technical Tender shall be initialed by Authorized representatives of
the Employer attending Technical Tender opening.

ITT 27.10 The Letter of Price Tender and Price Schedules shall be initialed by Authorized
representatives of the Employer attending the Price Tender opening.

E. Evaluation and Comparison of Tenders

ITT 35.2 The qualifications of other firms such as the Tenderer's subsidiaries, parent
entities, affiliates, Subcontractors shall not be permitted.

ITT 37.1 The currency that shall be used for Tender evaluation and comparison purposes
to convert all Tender prices expressed in various currencies into a single currency
is: Nepalese Rupees.

The source of the selling exchange rate shall be: Nepal Rastra Bank (Central
Bank of Nepal)

The date for the selling exchange rate shall be: 28 days before the Opening of
Technical Proposal

Single-Stage: Two-Envelope
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ITT 38.1 Domestic preference SHALL apply.

The application methodology will be as specified in Section 3 (Evaluation and
Qualification Criteria).

ITT 42.1 Standstill provisions shall apply. The duration of standstill period will be Ten (10)
working days from the date of notification of intention to award the contract.

The Employer shall, at the start of the standstill period, notify in writing each
Tenderer that submitted a Tender, of its intention to award a contract to the
successful Tenderer at the end of standstill period. The natification using the form
included in Section 9 (Contract Forms) shall include the following information:

(a) the name of each Tenderer who submitted a Tender;
(b) the Tender prices as read out at Tender opening;

(c) the name and evaluated prices of each Tender that was evaluated;

(d) the name of Tenderers whose Tenders were rejected and the reasons for
their rejection;

(e) the name of the winning Tenderer, and the price it offered, as well as the
duration and summary scope of the contract awarded; and

() a statement of the reason(s) the Tender of the unsuccessful Tenderer to
whom the notification is addressed was unsuccessful, unless the price
information under (e) of this paragraph already reveals the reason.

F. Award of Contract

ITT 47.1 The procedures for Tender-Related Complaints are referenced in Annex IV of the
AlIB’s Procurement Instructions for Recipients (PIR). The Tenderer should submit
its complaint following these procedures, in writing, to:

For the attention:

Title/position: Managing Director

Employer: Nepal Electricity Authority

E-mail address: neamd@nea.org.np

Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5
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3-2 Section 3: Evaluation and Qualification Criteria

1. Evaluation

1.1 Technical Evaluation

In addition to the criteria listed in ITT 34.1 (a)—(b), other relevant factors are as follows:

Evaluation of the Tenderer’s Technical Proposal will include an assessment of the
Tenderer’s technical capacity to mobilize key equipment and personnel for the
contract, consistent with its proposal regarding work methods, scheduling, material
sourcing in sufficient detail and fully in accordance with the requirements stipulated in

Section 6 (Employer’s Requirements).

Noncompliance with equipment and personnel requirements described in Section 6
(Employer’s Requirements) shall not normally be a ground for tender rejection and
such noncompliance will be subject to clarification during tender evaluation and

rectification period of maximum of fifteen (15) days will be given.

1.2 Alternative Technical Solutions

Not Applicable

1.3 Economic Evaluation

In addition to the criteria listed in ITT 39.2 | (a)—(f), other relevant factors are as follows:
Adjustments in price that result from the procedures outlined below shall be added, for
purposes of comparative evaluation only to arrive at an “Evaluated Price Tender”.

Tender prices quoted by Tenderers shall remain unaltered.

1.3.1 Quantifiable Deviations and Omissions

Pursuant to ITT 33.3, the cost of all quantifiable honmaterial nonconformities or omissions
from the contractual and commercial conditions shall be evaluated. The Employer will make
its own assessment of the cost of any nonmaterial nonconformities and omissions for the

purpose of ensuring fair comparison of Tenders.

) P e NN
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Section 3: Evaluation and Qualification Criteria 3-3

1.3.2 Time Schedule

Time to complete the plant and services from the effective date specified in Article 3 of the
Contract Agreement for determining the time for completion of pre-commissioning activities
is: 730 days. No credit will be given for earlier completion and the tender with completion

date more than 730 days will be rejected.

1.3.3 Operation and Maintenance (O&M) Costs

None

1.3.4 Functional Guarantees of the Facilities

Loss capitalization:

When evaluating the individual tender received from various Tenderers, the power
transformer, station transformer and distribution transformer shall be evaluated for the cost of
losses as given below.

The transformer losses will be capitalized as follows for evaluation purpose:

Functional Guarantee [as required in the | Capitalization Amount Capitalization Amount for
Specification, e.g., performance, for Power/Station Distribution Transformers
efficiency, consumption, etc.] Transformers (USD) (USD)
1.Transformer No Load Loss per kW 4684 4684
2. Transformer Load Loss per kW 1180 618
3. Loss associated with cooling fan per 393 -
kw

The Tenderer shall furnish guaranteed no load and full load loss data at rated full load
capacity as specified in form FUNC of the transformers along with the tender for all ratings of

power transformers station transformers, and distribution transformers.

Guaranteed Losses:

No tolerance shall be permitted on the quoted guaranteed value while applying penalty for
exceeded loss value. If the individual losses of Power transformer, and Station Transformer
measured during test exceeds the values guaranteed in the Tender then for each kilowatt of
losses in excess of the losses guaranteed, an amount at the rate of twice the capitalized rate
specified above for no-load losses and load-losses shall be deducted from the Contract Price
of the successful Tenderer.

However, in case of the distribution transformers, any tender with the proposed functional
guarantees exceeding the No Load Loss and Load Loss as specified below shall be rejected.

The acceptable maximum losses for the distribution transformers are mentioned below:

Single-Stage: Two-Envelope
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S.N. Transformer Rating Maximum No Maximum Load
Load Loss (W) Loss (W)

1. 11/0.4 kV, 3 ph, 25 kVA Distribution 75 460
Transformer

2. 11/0.4 kV, 3 ph, 50 kVA Distribution 120 750
Transformer

3. 11/0.4 kV, 3 ph, 100 kVA Distribution 220 1210
Transformer

4, 11/0.4 kV, 3 ph, 200 kVA Distribution 365 2100
Transformer

5. 11/0.4 kV, 3 ph, 300 kVA Distribution 550 3000
Transformer

6. 33/0.4 kV, 3 ph, 50 kVA Station Transformer 140 800

7. 33/0.4 kV, 3 ph, 100 kVA Station Transformer 290 1800

Performance Guarantee

The performance figures quoted on Functional Guarantee of the Proposed Facilities- Form
FUNC shall be guaranteed and shall become a part of the successful Bidder's Contract. In
case of loss capitalization, no tolerance shall be permitted for the guaranteed value. The
transformer will be rejected, if component loss (individual no load and load loss) exceeds the
guaranteed value by over 15% or the total losses (no load loss plus load loss) exceeds by

over 10%.

1.3.5 Work, Services, Facilities, etc., to Be Provided by the Employer

None

1.3.6 Specific Additional Criteria

None

1.3.7 Domestic Preference

Domestic preference will be granted to eligible domestically produced Plant and Equipment in
accordance with the following provisions:

(8) The preference margin shall not be applied to the whole facility but only to the eligible
domestically produced Plant and Equipment within the contract.

(b) Plant and Mandatory Spare Parts supplied from abroad shall be quoted CIP (Section 4
[Bidding Forms], Schedule No. 1). Plant and Mandatory Spare Parts supplied from
within the Employer's country shall be quoted EXW (ex-works, ex-factory, ex-
warehouse, ex-showroom, or off-the-shelf, as applicable) free of sales and similar taxes
(Section 4 [Bidding Forms], Schedule No. 2).

Single-Stage: Two—EnveIope% % ) Procurement of Plant Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5
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Section 3: Evaluation and Qualification Criteria 3-5

(c) All other cost components for services and works such as costs for design, local
handling, transportation, storage, installation, and commissioning shall be quoted
separately. See Section 4 (Bidding Forms), Schedule No. 3 - Design Services and
Schedule No. 4 - Installation and Other Services.

(d) Inthe comparison of Bids, only the CIP (at Nepal Border) price component of each Bid
for the Plant and Equipment offered from outside the Employer’s country shall be
increased by fifteen (15) %.

(e) No domestic preference shall be applied to any of the services or works included in the
contract.

()  Tenderers shall not be permitted or required to modify the mix of local and foreign Plant
and Equipment after bid opening.

1.4  Multiple Contracts
Not Applicable

8 7
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2. Qualification

2.1 Eligibility
Criteria Compliance Requirements Documents
. Joint Venture _
Requirement Single " " Submission
F All Partners Eac One ;
Entity Combined Partner Partner Requirements
2.1.1 Nationality
Nationality in accordance with Musft meet Musft meet Mus_t meet Not Forms
ITT 4.2. requirement || requirement | requirement applicable ELI- 1 ELI-2
with attachments
2.1.2 Conflict of Interest
No conflicts of interest in Must meet Must meet Must meet Not Letter of Technical
accordance with ITT 4.3 requirement || requirement | requirement applicable Tender
2.1.3 AlIB Eligibility
Not having been declared Must meet Must meet Must meet Not Letter of Technical
ineligible by AllB, as described requirement [ requirement | requirement applicable Tender
inITT 4.4.
2.1.4 Government-Owned Enterprise
Tenderer required to meet Must meet Must meet Must meet Not Forms
conditions of ITT 4.5 requirement [ requirement | requirement applicable ELI-1; ELI-2
with attachments
2.1.5 United Nations Eligibility
Not having been excluded by an Must meet Must meet Must meet Not Letter of Technical
act of compliance with a United requirement || requirement | requirement applicable Tender
Nations Security Council
resolution in accordance with
ITT 4.8.

PN
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Section 3: Evaluation and Qualification Criteria

2.2 Historical Contract Nonperformance

2.2.1 History of Nonperforming Contracts

Criteria Compliance Requirements Documents ‘
. Joint Venture -
Requirement Single ; " Submission
; All Partners Eac One i
Entity Combined Partner Partner Requirements
Non-performance of a contract 2 Must meet Must meet Must meet Not Form CON-1
requirement | requirement | requirement? | applicable

did not occur as a result of
contractor default since 1
January 2016.

@ Non-performance, as decided by the Employer, shall include all contracts where (a) non-performance was not challenged
by the contractor, including through referral to the dispute resolution mechanism under the respective contract, and (b)
contracts that were so challenged but fully settled against the contractor. Non-performance shall not include contracts
where Employers decision was overruled by the dispute resolution mechanism. Non-performance must be based on all
information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the
dispute resolution mechanism under the respective contract and where all appeal instances available to the Tenderer

have been exhausted.

b This requirement also applies to contracts executed by the Tenderer as Joint Venture member.

2.2.2 Suspension Based on Execution of Tender-Securing Declaration

Criteria Compliance Requirements Documents
. Joint Venture .
Requirement Single ; " 5 Submission
; All Partners Eac ne ;
Entity Combined Partner Partner Requirements
Not under suspension based on Must meet Must meet Must meet Not Letter of Technical
requirement | requirement | requirement applicable Tender

execution of a Tender Securing
Declaration pursuant to ITT 4.6.

2.2.3 Pending Litigation and Arbitration

Pending litigation and arbitration criterion shall not apply.
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3-8 Section 3: Evaluation and Qualification Criteria

2.3 Financial Situation

2.3.1 Historical Financial Performance

Criteria Compliance Requirements Documents
. Joint Venture -
Requirement Smgle All Partners Each One SmeISSIOn
Entity Combined Partner Partner Requirements
Submission of audited financial Must meet Not Must meet Not Form FIN -1 with
statements or, if not required by requirement applicable requirement applicable attachments
the law of the Tenderer’s
country, other financial
statements acceptable to the
Employer, for the last Five (5)
years to demonstrate the current
soundness of the Tenderer’s
financial position. As a
minimum, the Tenderer’s net
worth for the last year calculated
as the difference between total
assets and total liabilities should
be positive.
2.3.2 Average Annual Turnover
Criteria Compliance Requirements Documents
. Joint Venture _
Requirement Smgle All Partners Each One SUbr-mSSIOn
Entity Combined Partner Partner Requirements
Minimum average annual Must meet Must meet Must meet Must meet Form FIN - 2
turnover of Nepalese Rupees requirement | requirement 25% 40%
2,548 Million or equivalent of the of the
amount for Other fore|gn reqU|rement reqUIrement
currency calculated as total
certified payments received for
contracts in progress or
completed, within best three (3)
years out of last five (5) years..

) % 2
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Section 3: Evaluation and Qualification Criteria 3-9

2.3.3 Financial Resources

Criteria Compliance Requirements Documents
. Joint Venture o
Requirement Single P . 5 Submission
; artners ac ne ;
Entity Combined Partner Partner Requirements
The Tenderer must demonstrate Must meet Must meet Must meet Must meet Form FIN — 3 and
that its financial resources defined in requirement | requirement | the Minimum | the Minimum Form FIN - 4

share of 25% share of

FIN - 3, less its financial obligations 40%

for its current contract commitments
defined in FIN - 4, meet or exceed
the total requirement for the Subject
Contract of Nepalese Rupees 483
Million or equivalent amount for
other foreign currency.

Single-Stage: Two-Envelope
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2.4 Tenderer’s Experience

2.4.1 Contracts of Similar Size and Nature

Criteria Compliance Requirements Documents
. Joint Venture o
Requirement Single P . 5 Submission
; artners ac ne ;
Entity Combined Partner Partner Requirements
Participation as a contractor, Must meet Not Not Must meet Form EXP - 1
Joint Venture partner, or requirement | Applicable Applicable requirement

Subcontractor, in at least one
contract that has been
successfully or substantially
completed within the last seven
(7) years and that is similar to the
proposed contract, where the
value of the Tenderer’s
participation exceeds Nepalese
Rupees 1,700 Million or
equivalent amount for other
foreign currency.
The similarity of the Tenderer’s
participation shall be based on:
o Distribution projects
comprising Overhead lines
Up to 33 kV AND/OR 33/11
kV Substations.

“/{1%;
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2.4.2 Experience in Key Activities

2.4.2(a) Must be complied with by the Tenderer. In case of a Joint Venture Tenderer, at least one of
the partners must meet the requirement in the key activity.

Criteria Compliance Requirements Documents

. . . . Submission
Requirement Single Entity Joint Venture .
Requirements
For the above or other contracts executed Must meet One partner must meet Form EXP -2
during the period stipulated in 2.4.1, a requirement requirement
minimum experience in the following key

activities:

1 Must have successfully completed the
Design, Supply, and Commissioning of
i. 33/11 kV or higher voltage new
substations: 2 No.

ii. 11 to 33 kV Overhead lines: 300 km

To substantiate the above qualification, the Tenderer must submit certificate from clients (end-user
certificates) for all number of projects specified as above

2.5 Subcontractors

Subcontractors or Manufacturers for the following major items of plant and services must meet the
following minimum qualification criteria, herein listed for a Subcontractor for that item. Failure to
comply with this requirement will result in rejection of the Subcontractor but not the Tenderer.

Item 5 inti ; Documents
No. esclrtlgnl]on 0 Minimum Criteria to be met Submission
Requirements

Single-Stage: Two-Envelope
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Item D it ; Documents
No. esclrtlgn:on 0 Minimum Criteria to be met Submission
Requirements
1 Power i. Must have manufacturing experience of Form EXP-3
Transformer at least 5 (five) years.
(33/11kV) il Must have successfully completed the

supply of power transformer at least
twice the bid quantity as a main supplier
over last five (5) years period ending on
the last date of bid submission. Out of
supplied quantity, a minimum of half the
bid quantity shall have been in operation
satisfactorily to the end users for at least

One (1) year.

iii. Must hold a valid ISO 9001 (including
registration)

design in  scope
certification.

iv. Must submit the type test report carried
by independent
accredited testing laboratory conducted
within last 5 (five) years for the offered
rating (voltage & capacity).

V. If the Tenderer/manufacturer has not
conducted the Type Test of the offered
rating (voltage and capacity) then the
Tenderer/Manufacturer shall submit an
undertaking letter stating that the Type

shall be conducted in an

internationally accredited
testing laboratory at their own cost.

out

Tests
independent

internationally

]
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Iltem D it ; Documents
No. esclrtlgnzon 0 Minimum Criteria to be met Submission
Requirements
2 Distribution i. Must have manufacturing experience of
Transformers at least 5 (five) years.
(11/0.4kV) ii. Must have successfully completed the

supply of distribution transformers at
least twice the bid quantity as a main
supplier over last five (5) years period
ending on the last date of bid
submission. Out of supplied quantity, a
minimum of half the bid quantity shall
have been in operation satisfactorily to
the end users for at least One (1) year.

Must hold a valid ISO 9001 (including
design in scope of registration)
certification.

Must submit the type test report carried
out by independent internationally
accredited testing laboratory conducted
within last 5 (five) years for the offered
rating (voltage & capacity).

If the Tenderer/manufacturer has not
conducted the Type Test of the offered
rating (voltage and capacity) then the
Tenderer/Manufacturer shall submit an
undertaking letter stating that the Type
Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.
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Item D it ; Documents
escription o . L .
No. Itgm Minimum Criteria to be met Submission
Requirements
3 Vacuum i. Must have manufacturing experience of

Circuit Breaker
(33 kV)

at least 5 (five) years.

il Must have successfully completed the
supply of vacuum circuit breaker at least
twice the bid quantity as a main supplier
over last five (5) years period ending on
the last date of bid submission. Out of
supplied quantity, a minimum of half the
bid quantity shall have been in operation
satisfactorily to the end users for at least

One (1) year.

iii. Must hold a valid ISO 9001 (including

design in  scope
certification.

iv. Must submit the type test report carried
by independent
accredited testing laboratory conducted
within last 5 (five) years for the offered
item (voltage class and capacity).

V. If the Tenderer/manufacturer has not
conducted the Type Test of the offered
rating (voltage class and capacity) then
the Tenderer/Manufacturer shall submit
an undertaking letter stating that the
Type Tests shall be conducted in an

internationally accredited

testing laboratory at their own cost.

out

independent

registration)

internationally

]
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Item
No.

Description of
ltem

Minimum Criteria to be met

Documents

Submission
Requirements

Disconnecting
Switch with
Earth  Switch
(33 kV)

Must have manufacturing experience of
at least 5 (five) years.

Must have successfully completed the
supply of disconnecting switch with Earth
switch at least twice the bid quantity as a
main supplier over last five (5) years
period ending on the last date of bid
submission. Out of supplied quantity, a
minimum of half the bid quantity shall
have been in operation satisfactorily to
the end users for at least One (1) year.

Must hold a valid ISO 9001 (including
design in scope of registration)
certification.

Must submit the type test report carried
out by independent internationally
accredited testing laboratory conducted
within last 5 (five) years for the offered
item (voltage class and capacity).

If the Tenderer/manufacturer has not
conducted the Type Test of the offered
rating (voltage class and capacity) then
the Tenderer/Manufacturer shall submit
an undertaking letter stating that the
Type Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.

Control and
Relay  panel
(33 kV)

Must have manufacturing experience of
at least 5 (five) years.

Must have successfully completed the
supply of control & relay panel at least
twice the bid quantity as a main supplier
over last five (5) years period ending on
the last date of bid submission. Out of
supplied quantity, a minimum of half the
bid quantity shall have been in operation
satisfactorily to the end users for at least
One (1) year.

Must hold a valid ISO 9001 (including
design in scope of registration)
certification.

Must submit the type test report (offered
protection relays and meters) carried out
by independent internationally accredited
testing laboratory conducted within last 5
(five) years.

If the Tenderer/manufacturer has not

conducted the Type Test of the offered
rating (voltage class and capacity) then

oA mp)
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Section 3: Evalu

ation and Quialification Criteria

Item
No.

Description of
ltem

Minimum Criteria to be met

Documents

Submission
Requirements

the Tenderer/Manufacturer shall submit
an undertaking letter stating that the
Type Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.

Current &
Voltage
Transformer
(33 kV)

Must have manufacturing experience of
at least 5 (five) years.

Must have successfully completed the
supply of Current & Voltage Transformer
at least twice the bid quantity as a main
supplier over last five (5) years period
ending on the last date of bid
submission. Out of supplied quantity, a
minimum of half the bid quantity shall
have been in operation satisfactorily to
the end users for at least One (1) year.

Must hold a valid ISO 9001 (including
design in scope of registration)
certification.

Must submit the type test report of the
offered item carried out by independent
internationally accredited testing
laboratory conducted within last 5 (five)
years.

If the Tenderer/manufacturer has not
conducted the Type Test of the offered
rating (voltage class and capacity) then
the Tenderer/Manufacturer shall submit
an undertaking letter stating that the
Type Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.

Lightning
Arrester (30 kV
and 10kV)

Must have manufacturing experience of
at least 5 (five) years.

Must have successfully completed the
supply of Lightning Arrester at least twice
the bid quantity as a main supplier over
last five (5) years period ending on the
last date of bid submission. Out of
supplied quantity, a minimum of half the
bid quantity shall have been in operation
satisfactorily to the end users for at least
One (1) year.

Must hold a valid ISO 9001 (including
design in scope of registration)
certification.

Must submit the type test report of the
offered item carried out by independent

]
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Section 3: Evaluation and Qualification Criteria

Item

No. Description of

Iltem

Minimum Criteria to be met

Documents

Submission
Requirements

internationally accredited testing
laboratory conducted within last 5 (five)
years.

If the Tenderer/manufacturer has not
conducted the Type Test of the offered
rating (voltage class and capacity) then
the Tenderer/Manufacturer shall submit
an undertaking letter stating that the
Type Tests shall be conducted in an
independent Internationally accredited
testing laboratory at their own cost.

8 Battery and

Charger

Must have manufacturing experience of
at least 5 (five) years.

Must have successfully completed the
supply of Battery and Charger, at least
twice the bid quantity as a main supplier
over last five (5) years period ending on
the last date of bid submission. Out of
supplied quantity, a minimum of half the
bid quantity shall have been in operation
satisfactorily to the end users for at least
One (1) year.

Must hold a valid ISO 9001 (including
design in scope of registration)
certification.

Must submit the type test report of the
offered item carried out by independent
internationally accredited testing
laboratory conducted within last 5 (five)
years.

If the Tenderer/manufacturer has not
conducted the Type Test of the offered
rating (voltage class and capacity) then
the Tenderer/Manufacturer shall submit
an undertaking letter stating that the
Type Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.
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Item D it ; Documents
No. esclrtlgn:on 0 Minimum Criteria to be met Submission
Requirements
9 12kv i. Must have manufacturing experience of
Switchgear at least 5 (five) years.

il Must have successfully completed the
supply of 12 kV Switchgear, at least twice
the bid quantity as a main supplier over
last five (5) years period ending on the
last date of bid submission. Out of
supplied quantity, a minimum of half the
bid quantity shall have been in operation
satisfactorily to the end users for at least
One (1) year.

iii. Must hold a valid ISO 9001 (including
design in scope of registration)
certification.

iv. Must submit the type test report (offered

protection relays, meters and circuit
breakers) carried out by independent

internationally accredited testing
laboratory conducted within last 5 (five)
years.

V. If the Tenderer/manufacturer has not

conducted the Type Test of the offered
rating (voltage class and capacity) then
the Tenderer/Manufacturer shall submit
an undertaking letter stating that the
Type Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.

10 XLPE Cable i. Must have manufacturing experience of
(11kV) and its at least 5 (five) years.
Accessories ii.  Must have successfully completed the

supply of XLPE Cable and its
accessories at least twice the bid quantity
as a main supplier over last five (5) years
period ending on the last date of bid
submission. Out of supplied quantity, a
minimum of half the bid quantity shall
have been in operation satisfactorily to
the end users for at least One (1) year.

iii. Must hold a valid ISO 9001 (including
design in scope of registration)
certifications.

iv. Must submit the type test report of the
offered item carried out by independent

internationally accredited testing
laboratory conducted within last 5 (five)
years.

V. If the Tenderer/manufacturer has not

conducted the Type Test of the offered

g
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Section 3: Evaluation and Qualification Criteria

Item

No. Description of

Iltem

Minimum Criteria to be met

Documents

Submission
Requirements

rating (voltage class and size) then the
Tenderer/Manufacturer shall submit an
undertaking letter stating that the Type
Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.

11 ADSS Fibre
Optic  Cable
and associated
hardware &

fittings

Must have manufacturing experience of
at least 5 (five) years.

Must have successfully completed the
supply of ADSS fibre optic cable and
associated hardware & fittings at least
twice the bid quantity as a main supplier
over last five (5) years period ending on
the last date of bid submission. Out of
supplied quantity, a minimum of half the
bid quantity shall have been in operation
satisfactorily to the end users for at least
One (1) year.

Must hold a valid ISO 9001 (including
design in scope of registration)
certifications.

Must submit the type test report of the
offered item carried out by independent
internationally accredited testing
laboratory conducted within last 5 (five)
years.

If the Tenderer/manufacturer has not
conducted the Type Test of the offered
rating (voltage class and capacity) then
the Tenderer/Manufacturer shall submit
an undertaking letter stating that the
Type Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.
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Item D it ; Documents
No. esclrtlgn:on 0 Minimum Criteria to be met Submission
Requirements
12 ACSR i. Must have manufacturing experience of
Conductor at least 5 (five) years.

il Must have successfully completed the
supply of ACSR Conductor at least twice
the bid quantity as a main supplier over
last five (5) years period ending on the
last date of bid submission. Out of
supplied quantity, a minimum of half the
bid quantity shall have been in operation
satisfactorily to the end users for at least
One (1) year.

iii. Must hold a valid ISO 9001 (including
design in scope of registration)
certifications.

iv. Must submit the type test report of the
offered item carried out by independent

internationally accredited testing
laboratory conducted within last 5 (five)
years.

V. If the Tenderer/manufacturer has not
conducted the Type Test of the offered
rating (size) then the

Tenderer/Manufacturer shall submit an
undertaking letter stating that the Type
Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.

13 XLPE Covered i. Must have manufacturing experience of
Conductor & at least 5 (five) years.
Aerial Bundled i. Must have successfully completed the
Conductor supply of XLPE Covered Conductor &
(ABC)  with ABC Conductor with accessories and
Accessories hardware, at least twice the bid quantity
and Hardware as a main supplier over last five (5) years

period ending on the last date of bid
submission. Out of supplied quantity a
minimum of half the bid quantity shall
have been in operation satisfactorily to
the end users for at least One (1) year.

iii. Must hold a valid ISO 9001 (including
design in scope of registration)
certifications.

iv. Must submit the type test report of the
offered item carried out by independent

internationally accredited testing
laboratory conducted within last 5 (five)
years.

V. If the Tenderer/manufacturer has not

conducted the Type Test of the offered

g
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Item
No.

Description of
ltem

Minimum Criteria to be met

Documents

Submission
Requirements

rating (size) then the
Tenderer/Manufacturer shall submit an
undertaking letter stating that the Type
Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.

14

Insulator (11

kv Pin/Disc
Insulator, 33
kv Pin/Disc

Insulator) with
Accessories
and Hardware

Must have manufacturing experience of
at least 5 (five) years.

Must have successfully completed the
supply of Insulator and its accessories
and hardware at least twice the bid
gquantity as a main supplier over last five
(5) years period ending on the last date
of bid submission. Out of supplied
quantity, a minimum of half the bid
quantity shall have been in operation
satisfactorily to the end users for at least
One (1) year.

Must hold a valid ISO 9001 (including
design in scope of registration)
certifications.

Must submit the type test report of the
offered item carried out by independent
internationally accredited testing
laboratory conducted within last 5 (five)
years.

If the Tenderer/manufacturer has not
conducted the Type Test of the offered
rating (voltage class and size) then the
Tenderer/Manufacturer shall submit an
undertaking letter stating that the Type
Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.

15

Steel
Tubular/Telesc
opic Pole

Must have manufacturing experience of
at least 5 (five) years.

Must have successfully completed the
supply of steel tubular/telescopic poles,
at least twice the bid quantity as a main
supplier over last five (5) years period
ending on the last date of bid
submission. Out of supplied quantity, a
minimum of half the bid quantity shall
have been in operation satisfactorily to
the end users for at least One (1) year.

Must hold a valid ISO 9001 (including
design in  scope of registration)
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ltem o N f Documents
No. esclrtlgnzon 0 Minimum Criteria to be met Submission
Requirements

certifications.

iv. Must submit the type test report carried
out by independent accredited testing
laboratory for the offered item.

16 Automation i. Must have manufacturing experience of
and Control at least 5 (five) years.
System - ii. Must have successfully completed
SCADA Automation and Control System -

SCADA, at least twice the bid quantity as
a main supplier over last five (5) years
period ending on the last date of bid
submission. Out of supplied quantity, a
minimum of half the bid quantity shall
have been in operation satisfactorily to
the end users for at least One (1) year.

iii. Must hold a valid ISO 9001 (including
design in scope of registration)
certifications.

iv. Must submit the type test report carried
out by independent accredited testing
laboratory for the offered item.

V. If the Tenderer/manufacturer has not
conducted the Type Test of the offered
rating (voltage class and size) then the
Tenderer/Manufacturer shall submit an
undertaking letter stating that the Type
Tests shall be conducted in an
independent internationally accredited
testing laboratory at their own cost.

The validity of type tests certificates for the components of any factory shall be within 10 years from
the last date of bid submission if there is no change in design within that period. If there is any change
in design within the last 10 year period from the last date of bid submission, the type test certificates
shall be within 5 years from the date of bid submission. Such certificates shall be submitted for each of
the manufacturer proposed.

In the case of a Tenderer who offers to supply and install major items of plant under the contract,
which the Tenderer did not manufacture or otherwise produce, the Tenderer shall provide the
Manufacturer’s authorization, using the form provided in Section 4 (Bidding Forms), showing that the
Tenderer has been duly authorized by the Manufacturer or producer of the related plant and
equipment or component to supply and install that item in the Employer’s country. Failure to submit the
Manufacturer’s authorization at the first instance is considered a minor, nonmaterial omission and shall
be subject to clarification. However, failure of the Tenderer to submit the omitted authorization within
stipulated time mentioned in the clarification letter shall lead to rejection of the Subcontractor or
Manufacturer of the item under evaluation in accordance with ITT 35.4.

Tenderer(s) must submit all the necessary notarized documents required to prove the above specified
requirement with legal status, 1ISO certification, experiences substantiated by end users' certificate and
type test report.

(T
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Section 3: Evaluation and Qualification Criteria 3-23

The offered equipment, plants and materials shall be in conformity with the specifications. In order to
prove that the equipment, plants, and materials offered are of acceptable quality and standard and in

conformity with the specifications, the Tenderer shall furnish Documentary evidence in the form of
literature, drawing and data and shall furnish:

a) Completely filed out technical data sheets provided in the Bidding Document;

b) A detailed description of equipment, plants and materials offered are to the specification or a
statement of deviations and exceptions to provisions of the specifications.

8 7
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Section 4: Tender Forms 4-1

Section 4: Tender Forms

This section contains the forms to be completed by the Tenderer and submitted as part of its Tender.

Table of Forms

Letter Of TECHNICAl TENMUET ... .oi it e st s e e s e e rn e e sre e e nnn e e e 3
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L= 0 1= S 1= o3 U1 1 PP 12
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Tenderer's QUAlIfICAtION ..............oooiiiii e 28
Form ELI - 1: Tenderer’s Information Sheet .................c.oooiiiii e 29
Form ELI - 2: Joint Venture INfOrmation SNEEt ... 30
Form CON - 1: Historical Contract NONPerfOrManCe ........ocuuiiiiiiiiiiiiiiiee et 31
Form FIN - 1: Historical Financial PerformManCe. ...ttt 32
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Section 4: Tender Forms 4-3

Letter of Technical Tender

The Tenderer must accomplish the Letter of Technical Tender on its letterhead clearly showing the Tenderer's
complete name and address.

To: [insert complete name of the Employer]

We, the undersigned, declare that:

(@) We have examined and have no reservations to the Tender Documents, including Addenda
issued in accordance with Instructions to Tenderers (ITT) 8.

(b)  We offer to design, manufacture, test, deliver, install, pre-commission, and commission in
conformity with the Tender Document the following Plant and Services: [insert narrative]

(c) Our Tender consisting of the Technical Tender and the Price Tender shall be valid for a
period of [insert Tender validity period as specified in ITT 20.1 of the TDS] days from the date fixed
for the Tender submission deadline in accordance with the Tender Documents, and it shall
remain binding upon us and may be accepted at any time before the expiration of that
period.

(d) We, including any Subcontractors or Manufacturers for any part of the Contract, have or will
have nationalities from eligible countries, in accordance with ITT 4.2.

(e) We, including any Subcontractors or Suppliers for any part of the Contract, do not have any
conflict of interest in accordance with ITT 4.3.

(f)  We are not participating, as a Tenderer, either individually or as partner in a Joint Venture,
in more than one Tender in this Tender process in accordance with ITT 4.3(e), other than
alternative offers submitted in accordance with ITT 13.

(@) Our firm, Joint Venture partners, associates, parent company, its affiliates or subsidiaries,
including any Subcontractors or Suppliers for any part of the contract, are not subject to, or
not controlled by any entity or individual that is subject to, a temporary suspension or a
debarment imposed by the Asian Infrastructure Investment Bank or a debarment imposed
by the Asian Infrastructure Investment Bank in accordance with the Agreement for Mutual
Enforcement of Debarment Decisions between the Asian Infrastructure Investment Bank
and other development banks. For details, make reference to the website
www.aiib.org/debarment.

(h) Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries,
including any Subcontractors or Suppliers for any part of the Contract, are not, or have
never been, temporarily suspended, debarred, declared ineligible, or blacklisted by the
Employer’s country, any international organization, and other donor agency.

]
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(i)

0

(k)

0

(m)

(n)

(0)

(p)

If so debarred, declared ineligible, temporarily suspended, or blacklisted, please state
details (as applicable to each Joint Venture partner, associate, parent company, affiliate,
subsidiaries, Subcontractors, and/or Suppliers):

(i) Name of Institution:

(ii)y Period of debarment, ineligibility, or blacklisting [start and end date]:

(iii) Reason for the debarment, ineligibility, or blacklisting:

Our firm’s, Joint Venture partners, associates, parent company’s affiliates or subsidiaries,
including any Subcontractors or Suppliers key officers and directors have not been
[charged or convicted] of any criminal offense (including felonies and misdemeanors) or
infractions and/or violations of ordinance which carry the penalty of imprisonment.

If so charged or convicted, please state details:

(i) Nature of the offense/violation:

(i) Court and/or area of jurisdiction:

(iiif) Resolution [i.e. dismissed, settled, or convicted; duration of penalty]:

(iv) Other relevant details [please specify]:

We understand that it is our obligation to notify AlIB should our firm, Joint Venture partners,
associates, parent company, affiliates or subsidiaries, including any Subcontractors or
Suppliers, be temporarily suspended, debarred or become ineligible to work with AlIB or
any other MDBs, the Employer’s country, international organizations, and other donor
agencies, or any of our key officers and directors be charged or convicted of any criminal
offense or infractions/violations of ordinance which carry the penalty of imprisonment.

Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries,
including any Subcontractors or Suppliers, are not from a country which is prohibited to
export goods to or receive any payments from the Employer's country by an act of
compliance with a decision of the United Nations Security Council taken under Chapter VII
of the Charter of the United Nations.

[We are not a government-owned enterprise] / [We are a government-owned enterprise but
meet the requirements of ITT 4.5].2

We have not been suspended nor declared ineligible by the Employer based on execution
of a Tender-Securing Declaration in accordance with ITT 4.6.

We agree to permit AlIB or its representative to inspect our accounts and records and other
documents relating to the Tender submission and to have them audited by auditors
appointed by AlIB.

If our Tender is accepted, we commit to mobilizing key equipment and personnel in
accordance with the requirements set forth in Section 6 (Employer’s Requirements) and our
technical proposal, or as otherwise agreed with the Employer.

We understand that any misrepresentation that knowingly or recklessly misleads, or
attempts to mislead may lead to the automatic rejection of the Tender or cancellation of the
contract, if awarded, and may result in remedial actions, in accordance with AlIB’s Policy on
Prohibited Practices (as amended from time to time).

1

Use one of the two options as appropriate.

Single-Stage: Two-Envelope Procurement of Plant ﬂr’j_v "»‘%-DCSD-2078/79—AIIB—W5
>y




Section 4: Tender Forms 4-5

[} S N

Procurement of Plant Single-Stage: Two-Envelope




4-6 Section 4: Tender Forms

Country of Origin Declaration Form

Name of Tenderer IFB Number Page ___of

Item Description Country of Origin
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The Tenderer must accomplish the Letter of Price Tender on its letterhead clearly showing the Tenderer's
complete name and address.

Letter of Price Tender

To: [insert complete name of the Employer]

We, the undersigned, declare that:

(@)

(b)

(©)

(d)

()

(f)

(9)

We have examined and have no reservations to the Tender Document, including Addenda
issued in accordance with Instructions to Tenderers (ITT) 8.

We offer to design, manufacture, test, deliver, install, pre-commission, and commission in
conformity with the Tender Document the following Plant and Services: [insert narrative]

The total price of our Tender, excluding any discounts offered in item (d) below is the sum
of

[amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount
in figures]

The total Tender price from the Grand Summary (Schedule No. 5) should be entered by the Tenderer inside
this box. Absence of the total Tender price in the Letter of Price Tender may result in the rejection of the

The discounts offered and the methodology for their application are as follows: [insert
discounts and methodology for their application if any]

Our Tender shall be valid for a period of [insert Tender validity period as specified in ITT 20.1 of the
TDS] days from the date fixed for the submission deadline in accordance with the Tender
Documents, and it shall remain binding upon us and may be accepted at any time before
the expiration of that period.

If our Tender is accepted, we commit to obtain a performance security in accordance with
the Tender Document.

We have paid, or will pay the following commissions, gratuities, or fees with respect to the
Tender process or execution of the Contract: 2

Name of Recipient Address Reason Amount

2

If none has been paid or is to be paid, indicate “None.”

]
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(h)  We understand that this Tender, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract is prepared and executed.

0] We understand that you are not bound to accept the lowest evaluated Tender or any other
Tender that you may receive.

() We agree to permit AlIB or its representative to inspect our accounts and records and other
documents relating to the Tender submission and to have them audited by auditors
appointed by AlIB.
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Price Schedules

PREAMBLE
General
1. The Price Schedules are divided into separate Schedules as follows:
Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from within the Employer’s
Country

Schedule No. 3: Design Services
Schedule No. 4: Installation and Other Services
Schedule No. 5:  Grand Summary

Schedule No. 6: Recommended Spare Parts

2. The Schedules do not generally give a full description of the plant to be supplied and the
services to be performed under each item. Tenderers shall be deemed to have read the
Employer's Requirements and other sections of the Tender Document and reviewed the
Drawings to ascertain the full scope of the requirements included in each item prior to filling in
the rates and prices. The entered rates and prices shall be deemed to cover the full scope as
aforesaid, including overheads and profit.

3. If Tenderers are unclear or uncertain as to the scope of any item, they shall seek clarification
in accordance with ITT 7 prior to submitting their Tender.

Pricing
4. The units and rates in figures entered into the Price Schedules should be typewritten or if
written by hand, must be in print form. Price Schedules not presented accordingly may be

considered nonresponsive. Any alterations necessary due to errors, etc., shall be initialed by
the Tenderer.

As specified in the Tender Data Sheet and Special Conditions of Contract, prices shall be
fixed and firm for the duration of the Contract, or prices shall be subject to adjustment in
accordance with the corresponding Appendix (Price Adjustment) to the Contract Agreement.

5. Tender prices shall be quoted in the manner indicated and, in the currencies, specified in the
Instructions to Tenderers in the Tender Document.

For each item, Tenderers shall complete each appropriate column in the respective
Schedules, giving the price breakdown as indicated in the Schedules.

Prices given in the Schedules against each item shall be for the scope covered by that item
as detailed in Section 6 (Employer's Requirements) or elsewhere in the Tender Document.

6. Payments will be made to the Contractor in the currency or currencies indicated under each
respective item.

7. When requested by the Employer for the purposes of making payments or part payments,
valuing variations or evaluating claims, or for such other purposes as the Employer may
reasonably require, the Contractor shall provide the Employer with a breakdown of any
composite or lump sum items included in the Schedules.

]

Procurement of Plant Single-Stage: Two-Envelope
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Schedules of Rates and Prices
(Provided in Vol IlI)

) :
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Tables of Adjustment Data

Table A - Local Currency

To be entered by the Tenderer

v
Index Base Value Tenderer’s Tenderer’s
Index Description | Source of Index Local Currency Proposed
Code and Date AN
Amount Weighting
Nonadjustable a: 0.15
b: \

YT

Total

Table B - Foreign Currency

Name of Currency:

1.00

[Insert name of currency. If the Tenderer wishes to quote in more than one foreign currency, this table should be

repeated for each foreign currency.]

To be entered by the Tenderer

—

Tenderer’s . . Tenderer’s
Index Code Deslr;(rjie):ion Solﬁ:jceexof Base gg{:e and Currency in Equn'iaclint n Proposed
p Type/Amount Weighting
Nonadjustable a _015
b: ~
c:
d:
e: —~
Total 1.00

The base date shall be the date 28 days prior to the deadline for submission of the Tender.

Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance with

ITT 18.6.

P
) )
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Tender Security

Bank Guarantee

[Bank's name, and address of issuing branch or office]®

Beneficiary: ...l [Name and address of the Employer] ............c.coeviiiiiiiiiaiinn....
DALEI ..ottt et

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer") has
submitted to you its Tender dated [insert date] (hereinafter called "the Tender") for the execution of
[name of contract] under Invitation for Tenders No. [insert IFB number] (“the IFB”).

Furthermore, we understand that, according to your conditions, Tenders must be supported by a
Tender guarantee.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you any sum
or sums not exceeding in total an amount of [amount in words] [amount in figures] upon receipt by us of
your first demand in writing accompanied by a written statement stating that the Tenderer is in
breach of its obligation(s) under the Tender conditions, because the Tenderer:

(a) has withdrawn its Tender during the period of Tender validity specified by the Tenderer in the
Letters of Technical and Price Tender; or

(b) does not accept the correction of errors in accordance with the Instructions to Tenderers
(hereinafter “the ITT”); or

(c) having been notified of the acceptance of its Tender by the Employer during the period of
Tender validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to
furnish the Performance Security, in accordance with the ITT.

This guarantee will expire (a) if the Tenderer is the successful Tenderer, upon our receipt of
copies of the Contract Agreement signed by the Tenderer and the Performance Security issued to
you upon the instruction of the Tenderer; or (b) if the Tenderer is not the successful Tenderer,
upon the earlier of (i) our receipt of a copy of your natification to the Tenderer of the name of the
successful Tenderer, or (ii) 28 days after the expiration of the Tenderer's Tender.

Consequently, any demand for payment under this guarantee must be received by us at the office
on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
458.4

[Authorized signature(s) and bank's seal (where appropriate)]

All italicized text is for use in preparing this form and shall be deleted from the final document.

4 Or 758 as applicable.
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Tender-Securing Declaration (Not Applicable)

Date: [insert date (as day, month and year)]
Tender No.: [insert number of Tender process]
Alternative No.: [insert identification No if this is a Tender for an alternative]

To: [insert complete name of the Employer]

We, the undersigned, declare that:

We understand that, according to your conditions, Tenders must be supported by a Tender-Securing
Declaration.

We accept that we will automatically be suspended from being eligible for Tender in any contract with the
Borrower for the period of time of [insert number of years as indicated in ITT 21.2 of the TDS] Starting on the date
that we receive a notification from the Employer, if we are in breach of our obligation(s) under the Tender
conditions, because we

(&) have withdrawn our Tender during the period of Tender validity specified in the Letters of Technical
and Price Tender; or

(b) do not accept the correction of errors in accordance with the Instruction to Tenderers (hereinafter
“the ITT”); or

(c) having been notified of the acceptance of our Tender by the Employer during the period of Tender
validity, (i) fail or refuse to execute the Contract; if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the ITT.

We understand that this Tender-Securing Declaration shall expire if we are not the successful Tenderer,
upon the earlier of (i) our receipt of your notification to us of the name of the successful Tenderer; or (ii)
28 days after the expiration of our Tender.

Signed: [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the Tender-Securing Declaration]

Name: [insert complete name of person signing the Tender-Securing Declaration]

Duly authorized to sign the Tender for and on behalf of [insert complete name of the Tenderer]

Dated on day of , [insert date of signing]

Corporate Seal (where appropriate)

]

Procurement of Plant Single-Stage: Two-Envelope
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Technical Proposal

Site Organization

Method Statement
Mobilization Schedule
Construction Schedule

Plant

Personnel

Equipment

Proposed Subcontractors for Major Items of Plant and Services
Manufacturer’s Authorization
Affiliate Company Guarantee
Time Schedule

Functional Guarantee of the Proposed Facilities

) PSSO
Single-Stage: Two-Envelope Procurement of Plant ﬂriw ‘,.%-DCSD—2078/79—AIIB—W5
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Site Organization

AL
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Method Statement

un
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Mobilization Schedule

SR
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Construction Schedule
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Plant

SR

SR
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Section 4: Tender Forms

Personnel

Form PER — 1: Proposed Personnel

Tenderers should provide the details of proposed personnel and their experience record in the

relevant Information Forms below for each of the candidate.

1. Title of position
Name

2. Title of position
Name

3. Title of position
Name

4. Title of position
Name

etc. Title of position

Name

All titles of positions will be as listed in Section 6 (Employer’s Requirements).

)
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Form PER - 2: Resume of Proposed Personnel

The Tenderer shall provide all the information requested below. Use one form for each position.

Paosition
Personnel Name Date of birth
information
Professional qualifications
Present Name of employer
employment

Address of employer

Telephone Contact (manager/personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

From To Company/Project/Position/Relevant Technical and Management Experience

o) Procurement of Plant Single-Stage: Two-Envelope

Re-Tender No.: ICB-DCSD-80 9—Alﬁé;
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Equipment
Form EQU: Equipment

The Tenderer shall provide adequate information and details to demonstrate clearly that it has the
capability to meet the equipment requirements indicated in Section 6 (Employer's Requirements),
using the Forms below. A separate Form shall be prepared for each item of equipment listed, or for
alternative equipment proposed by the Tenderer.

Item of Equipment

Equipment Name of manufacturer Model and power rating
Information

Capacity Year of manufacture
Current Current location
Status

Details of current commitments

Source Indicate source of the equipment

O owned O Rented O Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

Address of owner

Telephone Contact name and title

Fax Telex

Agreements Details of rental/lease/manufacture agreements specific to the project

Single-Stage: Two-Envelope
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Proposed Subcontractors and/or Manufacturers for Major Items of Plant and
Services

The following Subcontractors and/or Manufacturers are proposed for carrying out the item of the
facilities indicated based on Criterion 2.5 of Section 3 (Evaluation and Qualification Criteria).
Tenderers are free to propose more than one for each item.

Major Items of Plant and Services Proposed Subcontractors or Nationality
Manufacturers

Procurement of Plant Single-Stage: Two-Envelope

Re-Tender No.: ICB-DCSD-§078/49-AllB-VAL ||
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Manufacturer's Authorization

Date: [insert date (as day, month and year) of Tender submission]

OCB No.: [insert number of Tender process]

To: [insert complete name of the Employer]

WHEREAS

We [insert complete name of the manufacturer or manufacturer's authorized agent], who are official
manufacturers or agent authorized by the Manufacturer of [insert type of goods manufactured], having
factories at [insert full address of manufacturer's factories], do hereby authorize [insert complete name of the
Tenderer] to submit a Tender the purpose of which is to provide the following goods, manufactured
by us [insert name and/or brief description of the goods], and to subsequently negotiate and sign the
Contract.

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General
Conditions of Contract, with respect to the goods offered by the above firm.

Signed: [insert signature(s) of authorized representative(s) of the manufacturer]

Name: [insert complete name(s) of authorized representative(s) of the manufacturer]
Title: [insert title]
Duly authorized to sign this Authorization on behalf of [insert complete name of the manufacturer]

Dated on day of , [insert date of signing]

The Tenderer shall require the manufacturer to fill out this form in accordance with the instructions indicated. This
letter of authorization should be signed by a person with the proper authority to sign documents that are binding on
the manufacturer. The Tenderer shall include it in its Tender, if so indicated in the TDS.

Single-Stage: Two-Envelope
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Affiliate Company Guarantee

Name of Contract/Contract No.:

Name and address of Employer:

[together with successors and assigns].

We have been informed that [name of Contractor] (hereinafter called the “Contractor”) is submitting an offer
for the above-referenced Contract in response to your invitation, and that the conditions of your invitation
require its offer to be supported by an affiliate company guarantee.

In consideration of you, the Employer, awarding the Contract to the Contractor, we [name of affiliated
company] irrevocably and unconditionally guarantee to you, as a primary obligation, that (i) throughout the
duration of the Contract, we will make available to the Contractor our financial, technical capacity,
expertise and resources required for the Contractor’s satisfactory performance of the Contract; and (ii)
we are fully committed, along with the Contractor, to ensuring a satisfactory performance of the Contract.

If the Contractor fails to so perform its obligations and liabilities and comply with the Contract, we will
indemnify the Employer against and from all damages, losses and expenses (including legal fees and
expenses) which arise from any such failure for which the Contractor is liable to the Employer under the
Contract.

This guarantee shall come into full force and effect when the Contract comes into full force and effect. If
the Contract does not come into full force and effect within a year of the date of this guarantee, or if you
demonstrate that you do not intend to enter into the Contract with the Contractor, this guarantee shall be
void and ineffective. This guarantee shall continue in full force and effect until all the Contractor’s
obligations and liabilities under the Contract have been discharged, when this guarantee shall expire and
shall be returned to us, and our liability hereunder shall be discharged absolutely.

This guarantee shall apply and be supplemental to the Contract as amended or varied by the Employer
and the Contractor from time to time. We hereby authorize them to agree on any such amendment or
variation, the due performance of which and compliance with which by the Contractor are likewise
guaranteed hereunder. Our obligations and liabilities under this guarantee shall not be discharged by any
allowance of time or other indulgence whatsoever by the Employer to the Contractor, or by any variation
or suspension of the works to be executed under the Contract, or by any amendments to the Contract or
to the constitution of the Contractor or the Employer, or by any other matters, whether with or without our
knowledge or consent.

This guarantee shall be governed by the law of the same country (or other jurisdiction) that governs the
Contract and any dispute under this guarantee shall be finally settled under the [Rules or Arbitration provided
in the Contract]. We confirm that the benefit of this guarantee may be assigned subject only to the
provisions for assignment of the Contract.

Signed by:. ..o Signed by: ...
[signature] [signature]
[name] [name]
[position in parent/subsidiary company] [position in parent/subsidiary company]
Date:......cooiii

If permitted in accordance with ITT 35.2 of the TDS, the Tenderer shall fill out the Affiliate Company Guarantee Form for
each subsidiary, parent entity, affiliate, subcontractor, etc. that the Tenderer submits for consideration of the Employer in
determining its qualifications.

Procurement of Plant Single-Stage: Two-Envelope
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Time Schedule

To be used by Tenderer when alternative Time for Completion is invited in ITT 13.2.

1-DCSD-2078/79-AlIB-W5
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Functional Guarantee of the Proposed Facilities

Form FUNC

The Tenderer shall copy on the left column of the table below, the identification of each functional
guarantee required in the Specification and stated by the Employer in EQC 1.3.4 of Section 3, Evaluation
and Quialification Criteria, and on the right column, provide the corresponding value for each functional
guarantee of the proposed plant and equipment.

Functional Guarantee [as required by the Functional Guarantee Value
Employer in Section 3] Offered by the Tenderer

1. Maximum losses of all ratings of Power
Transformers (kW)

i. No load loss (kW)
i. Load loss (kW)

a. for ONAN cooling
b. for ONAF cooling

iii. Cooling fan loss (kW)

2. Maximum losses of Station Transformer
i. No load loss (W)
ii. Load loss (W)

3. Maximum losses of all ratings of Distribution

Transformers
iii. No load loss (W)
iv. Load loss (W)

4,

Procurement of Plant Single-Stage: Two-Envelope
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Tenderer’s Qualification

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and
Qualification Criteria) the Tenderer shall provide the following information requested in the
corresponding Information Sheets.

Single-Stage: Two-Envelope
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4-29

Form ELI - 1: Tenderer’s Information Sheet

Tenderer’s Information

Tenderer’s legal name

In case of a Joint Venture,
legal name of each partner

Tenderer’s country of
constitution

Tenderer’s year of
constitution

Tenderer’s legal address in
country of constitution

Tenderer’s authorized
representative

(name, address, telephone
number(s), fax number(s), e-
mail address)

41andITT 4.2

ITT 45

Attached are copies of the following documents:

O 1. Incaseofa single entity, articles of incorporation or constitution of the legal entity named above, in accordance with ITT

O 2. Authorization to represent the firm or Joint Venture named above, in accordance with ITT 22.2
3. IncaseofaJoint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, in accordance with ITT 4.1

O 4 Incaseofa government-owned enterprise, any additional documents not covered under 1 above required to comply with

]

GO T
TN

)
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Section 4: Tender Forms

Form ELI - 2: Joint Venture Information Sheet

Each member of the Joint Venture must fill out this form separately. Subcontractor must fill out this

form.

Joint Venture/Subcontractor Information

Tenderer’s legal name

Joint Venture Partner’s or
Subcontractor’s legal
name

Joint Venture Partner’s or
Subcontractor’s country of
constitution

Joint Venture Partner’s or
Subcontractor’s year of
constitution

Joint Venture Partner’s or
Subcontractor’s legal
address in country of
constitution

Joint Venture Partner’s or
Subcontractor’s authorized
representative information

(name, address, telephone
number(s), fax number(s), e-
mail address)

Attached are copies of the following documents:

a2 Authorization to represent the firm named above, in accordance with ITT 22.2

O 1. Aricles of incorporation or constitution of the legal entity named above, in accordance with ITT 4.1 and ITT 4.2

O 3. Inthecaseofa government-owned enterprise, documents establishing legal and financial autonomy and compliance with
commercial law, in accordance with ITT 4.5

Subcontractors are those listed in Technical Proposal — Proposed Subcontractors and/or
Manufacturers for Major Items of Plant and Services.

)
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Form CON - 1: Historical Contract Nonperformance

Each Tenderer must fill out this form in accordance with Criteria 2.2.1 and 2.2.3 of Section 3
(Evaluation and Qualification Criteria) to describe any history of nonperforming contracts and pending
litigation or arbitration formally commenced against it.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:

Joint Venture Partner:

Table 1: History of Nonperforming Contracts

Choose one of the following:

Q no nonperforming contracts.
O Belowisa description of nonperforming contracts involving the Tenderer (or each Joint Venture member if Tenderer is a Joint

Venture).
Amount of Non Total
Year Description performed Portion Contract
of Contract ($ Amount ($
equivalent) equivalent)
[insert amount] [insert

linsert Contract Identification: [indicate complete contract name/
year] number, and any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

amount]

Table 2: Pending Litigation and Arbitration

Choose one of the following:

Q no pending litigation and arbitration.
O Belowisa description of all pending litigation and arbitration against the Tenderer (or each Joint Venture member if Tenderer is

a Joint Venture).
Value of
Value of Pending Pending
Year Matter in Dispute Claimin $ Claim as a
Equivalent Percentage of
Net Worth
[insert amount] [insert

[insert Contract Identification: [indicate complete contract name/
year] number, and any other identification]

Name of Employer: [insert full name]

Address of Employer: [insert street/city/country]

Matter of Dispute: [indicate full description of dispute]

Party who initiated the dispute: findicate “Employer” or
“Contractor’]

Status: [indicate status of dispute]

amount]

Table 2 of this form shall only be included if Criterion 2.2.3 of Section 3 (Evaluation and Qualification Criteria) is

applicable.

PN
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Section 4: Tender Forms

Form FIN - 1: Historical Financial Performance

Each Tenderer must fill out this form.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’'s name:

Joint Venture Partner:

Financial Data for Previous Years [$ Equivalent]

Year 1: Year 2: Year __:

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

Net Worth = TA-TL

Current Assets (CA)

Current Liabilities (CL)

Working Capital = CA -
CL

Most Recent
Working Capital

To be obtained for most recent year and carried forward to FIN -
3 Line 1; in case of Joint Ventures, to the corresponding Joint
Venture Partner’s FIN — 3.

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

1  Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last
years, as indicated above, complying with the following conditions.

e  Unless otherwise required by Section 3 of the Tender Documents, all such documents reflect the financial situation of
the legal entity or entities comprising the Tenderer and not the Tenderer’s parent companies, subsidiaries or affiliates.

e  Historical financial statements must be audited by a certified accountant.

. Historical financial statements must be complete, including all notes to the financial statements.

e  Historical financial statements must correspond to accounting periods already completed and audited (no statements for
partial periods shall be requested or accepted).

)
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Form FIN - 2: Average Annual Turnover

Each Tenderer must fill out this form.

The information supplied should be the Annual Turnover of the Tenderer or each member of a Joint
Venture in terms of the amounts billed to clients for each year for work in progress or completed,
converted to US dollars at the rate of exchange at the end of the period reported.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:

Joint Venture Partner:

Annual Turnover Data for the Last Years

vear Amount Exchange $
Currency Rate Equivalent

Average Annual Turnover

PN
) =N
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Form FIN — 3: Availability of Financial Resources

Tenderers must demonstrate sufficient financial resources, usually comprising of Working Capital
supplemented by credit line statements or overdraft facilities and others to meet the Tenderer’s financial
requirements for

(a) its current contract commitments, and

(b) the subject contract.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:

Joint Venture Partner:

Financial Resources

No. Source of financing Amount ($ equivalent)

1 | Working Capital (to be taken from FIN - 1)

2 | Credit Line?

3 | Other Financial Resources

Total Available Financial Resources

8  To be substantiated by a letter from the bank issuing the line of credit. The line of credit shall clearly state name
and identification number of the particular tender. Conditional letter of credit is not acceptable.

At vy
) PN
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Form FIN- 4: Financial Requirements for Current Contract Commitments

Tenderers (or each Joint Venture partner) should provide information on their current commitments on
all contracts that have been awarded, or for which a letter of intent or acceptance has been received,
or for contracts approaching completion, but for which an unqualified, full completion certificate has yet
to be issued.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:

Joint Venture Partner:

Current Contract Commitments

Employer’s Outstanding Remaining . )
N Name of Contact CContlrat_ct Contract Contract Monthly}l;mar_)ual Retsources
0. Contract (Address, Tel, Ong;ti 1on Value Period in eq(l)J(n/e\r;;en
Fax) )2 months (Y)°
1
2
3
4

Total Monthly Financial Requirement for Current Contract Commitments

Remaining outstanding contract values to be calculated from 28 days prior to the Tender submission

deadline ($ equivalent based on the foreign exchange rate as of the same date).

Remaining contract period to be calculated from 28 days prior to Tender submission deadline.

PN
[} PN
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Section 4: Tender Forms

Form FIN - 5: Self-Assessment Tool for Tenderer’s Compliance to Financial Resources

(Criterion 2.3.3 of Section 3)

This form requires the same information submitted in Forms FIN - 3 and FIN - 4. All conditions of
“Available Financial Resources Net of CCC 2 Requirement for the Subject Contract” must be
satisfied to qualify.

Form FIN - 5A: For Single Entities

Results:
Total Available Total Monthly Financial Yes or No
) Financial Requirement for Current | Available Financial | Requirement [D must be
For Single Resources from | Contract Commitments Resources Net | for the Subject | greater than or
Entities: FIN -3 (CCC) from FIN — 4 of CCC Contract equal to E]
(A) (B) (©) D=(B-C) (E) )
(Name of
Tenderer)
Form FIN - 5B: For Joint Ventures
Total Available | Total Monthly Financial Available Results:
Financial Requirement for Current Financial Requirement Yes or No
For Joint Resources Contract Commitments Resources Net | for the Subject | [D must be greater
Ventures: from FIN - 3 (CCC) from FIN - 4 of CCC Contract than or equal to E]
(A) (B) (©) D=(B-C) (E) (F)

One Partner:

(Name of Partner)

Each Partner:

(Name of Partner 1)

(Name of Partner 2)

(Name of Partner 3)

All partners
combined

> D = Sum of available financial resources net of
current contract commitments for all partners

Form FIN - 5 is made available for use by the Tenderer as a self-assessment tool, and by the Employer as an evaluation
work sheet, to determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form

FIN - 5 by the Tenderer shall not lead to Tender rejection.

Single-Stage: Two-Envelope
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Form EXP - 1: Contracts of Similar Size and Nature

Fill out one (1) form per contract.

The exchange rate to be used to calculate the value of the contract for conversion to a specific
currency shall be the selling rate of the Borrower’s national bank on the date of the contract.

Contract of Similar Size and Nature

ContractNo ... ... of .....

Contract Identification

Award Date

Completion Date

Role in Contract

D Contractor

d Management

U subcontractor

participation of total
contract amount

Contractor
Total Contract Amount $
If partner in a Joint Venture
or Subcontractor, specify Percent of Total Amount

Employer’s name
Address
Telephone number
Fax number

E-mail

Description of the Similarity in Accordance with Criterion 2.4.1 of Section 3 (Evaluation and

Qualification Criteria)

]
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Section 4: Tender Forms

Form EXP - 2: Experience in Key Activities

Fill out one (1) form per contract.

Each Tenderer must fill out this form.

If complied by Specialist Subcontractor, each Specialist Subcontractor must fill out this form and

provide the Specialist Subcontractor's name:

Specialist Subcontractor:

ContractNo ...... of .....

Contract with Similar Key Activities

Contract Identification

Award Date

Completion Date

Role in Contract

D Contractor

(| Management

O subcontractor

participation of total
contract amount

Contractor
Total Contract Amount $
If partner in a Joint Venture
or Subcontractor, specify Percent of Total Amount

Employer’s name
Address
Telephone number
Fax number

E-mail

Description of the Key Activities in Accordance with Criterion 2.4.2 of Section 3 (Evaluation and

Qualification Criteria)

Single-Stage: Two-Envelope

) P
*

‘\\:E‘;—DCSD—2078/79—AIIB—W5



Section 4: Tender Forms 4-39

Form EXP - 3: Subcontractors

Fill out one (1) form per contract.

Contract for the Major Iltems

ContractNo ...... of ...... Contract Identification

Award Date Completion Date

Role in Contract O contractor Q gsgﬁgig‘:m L subcontractor
Total Contract Amount $

If partner in a Joint Venture

or Subcontractor, specify Percent of Total Amount

participation of total
contract amount

Employer’s name
Address
Telephone number
Fax number

E-mail

Description of the Major Items in Accordance with Criterion 2.5 of Section 3 (Evaluation and

Qualification Criteria)

) VTN
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Section 5: Eligible Countries

Eligibility for the Provision of Goods, Works and Non-Consulting Services in
Bank-Financed Procurement

In reference to ITB 4.8 and 5.1, for the information of the Tenderers, at the present time firms,

goods and services from the following countries are excluded from this Tendering process:

Under ITB 4.8 (a) and 5.1: None
Under ITB 4.8 (b) and 5.1:  None

oA mp)
) PSSO
)

Single-Stage: Two-Envelope
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Section 6: Employer’s Requirements
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1. Scope of Supply of Plant and Services
(Provided in Vol II)

8 7
LIRS

Single-Stage: Two-Envelope Procurement of Plant RW&T A ‘?.\]2078/79-DSUEP—AIIB—W5
§



Section 6: Employer’s Requirements 6-3

2. Specifications
(Provided in Vol II)

Procurement of Plant Single-Stage: Two-Envelope
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3. Drawings
(Provided in Vol II)
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4. Supplementary Information
(Provided in Vol II)
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5. Certificates
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5.1 Form of Completion Certificate

Contract: [. . . . insert name of contract and contract identification details. . . . .]

To: [.. .. insert name and address of contractor. . . . .]

Dear Ladies and/or Gentlemen,

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract
entered into between yourselves and the Employer dated [. . . . . insert date. . . . . ], relating to the [. . .
.brief description of the Facilities . . . .], we hereby notify you that the following part(s) of the Facilities
was (were) complete on the date specified below, and that, in accordance with the terms of the
Contract, the Employer hereby takes over the said part(s) of the Facilities, together with the
responsibility for care and custody and the risk of loss thereof on the date mentioned below.

1. Description of the Facilities or part thereof: [.. . .description . . . .]

2. Date of Completion: [... .date....]

However, you are required to complete the outstanding items listed in the attachment hereto as soon
as practicable.

This letter does not relieve you of your obligation to complete the execution of the Facilities in
accordance with the Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

[....Signature . . . .]

Project Manager

Procurement of Plant Single-Stage: Two-Envelope
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5.2 Form of Operational Acceptance Certificate

Contract: [. . . . insert name of contract and contract identification details. . . . .]

To: [.... insert name and address of contractor. . .. .|

Pursuant to GCC Subclause 25.3 (Operational Acceptance) of the General Conditions of the Contract
entered into between yourselves and the Employer dated [. . .date. . ], relating to the [. . .brief
description of the facilities. . .], we hereby notify you that the Functional Guarantees of the following
part(s) of the Facilities were satisfactorily attained on the date specified below.

1. Description of the Facilities or part thereof: [. .. description .. ]

2. Date of Operational Acceptance: [. .. date .. .]

This letter does not relieve you of your obligation to complete the execution of the Facilities in
accordance with the Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

[....Signature . . . .]

Project Manager

d
) P
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6. Change Orders

6.1 Change Order Procedure
6.1.1 General
6.1.2 Change Order Log
6.1.3 References for Changes

6.2. Change Order Forms
6.2.1 Request for Change Proposal
6.2.2 Estimate for Change Proposal
6.2.3 Acceptance of Estimate
6.2.4 Change Proposal
6.2.5 Change Order
6.2.6 Pending Agreement Change Order
6.2.7 Application for Change Proposal

Procurement of Plant Single-Stage: Two-Envelope
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6.1. Change Order Procedure

6.1.1 General

This section provides samples of procedures and forms for implementing changes in the
Facilities during the performance of the Contract in accordance with GCC Clause 39 (Change
in the Facilities) of the General Conditions.

6.1.2 Change Order Log

The Contractor shall keep an up-to-date Change Order Log to show the current status of
Requests for Change and Changes authorized or pending. Entries of the Changes in the
Change Order Log shall be made to ensure that the log is up-to-date. The Contractor shall
attach a copy of the current Change Order Log in the monthly progress report to be submitted
to the Employer.

6.1.3 References for Changes

(1) Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-X-
nnn.

(2) Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially
numbered CN-X-nnn.

(3) Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered
CA-X-nnn.

(4) Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-
nnn.

(5) Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-nnn.
Note:
(&) Requests for Change issued from the Employer’'s Home Office and the Site

representatives of the Employer shall have the following respective references:

Home Office CR-H-nnn
Site CR-S-nnn

(b) The above number “nnn” is the same for Request for Change, Estimate for Change
Proposal, Acceptance of Estimate, Change Proposal and Change Order.

Single-Stage: Two-Envelope Procurement of Plant RWF DAYL
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6.2 Change Order Forms

6.2.1 Request for Change Proposal Form

[ Employer's letterhead ]

To: [ Contractor's name and address | Date:
Attention: [ Name and title ]

Contract Name: [ Contract name |
Contract Number: [ Contract number ]

Dear Ladies and/or Gentlemen:

With reference to the captioned Contract, you are requested to prepare and submit a Change
Proposal for the Change noted below in accordance with the following instructions within [ number ]
days of the date of this letter [or on or before ( date )].

1. Title of Change: [ Title ]

2. Change Request No./Rev.. [ Number ]

3. Originator of Change:
Employer: [Name]
Contractor (by Application for Change Proposal No. [Number Refer to Annex 6.2.7])

4. Brief Description of Change: [ Description ]
5. Facilities and/or Item No. of equipment related to the requested Change: [ Description ]

Reference drawings and/or technical documents for the request of Change:
Drawing No./Document No. Description

7. Detailed conditions or special requirements on the requested Change: [ Description ]
8. General Terms and Conditions:

(&) Please submit your estimate showing what effect the requested Change will have on the
Contract Price.

(b)  Your estimate shall include your claim for the additional time, if any, for completing the
requested Change.

(c) If you have any opinion that is critical to the adoption of the requested Change in
connection with the conformability to the other provisions of the Contract or the safety of
the Plant or Facilities, please inform us in your proposal of revised provisions.

(d) Anyincrease or decrease in the work of the Contractor relating to the services of its
personnel shall be calculated.

(e) You shall not proceed with the execution of the work for the requested Change until we
have accepted and confirmed the amount and nature in writing.

[ Employer’s name ]
[ Signature ]

[ Name of signatory ]
[ Title of signatory ]

Procurement of Plant Single-Stage: Two-Envelope
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6.2.2 Estimate for Change Proposal Form

[ Contractor's letterhead |

To: [ Employer's name and address ] Date:

Attention: [ Name and title ]

Contract Name: [ Contract name |
Contract Number: [ Contract number ]

Dear Ladies and/or Gentlemen:

With reference to your Request for Change Proposal, we are pleased to notify you of the approximate
cost to prepare the below-referenced Change Proposal in accordance with GCC Subclause 39.2.1 of
the General Conditions. We acknowledge that your agreement to the cost of preparing the Change
Proposal, in accordance with GCC Subclause 39.2.2, is required before estimating the cost for
change work.

1. Title of Change: [ Title ]
2. Change Request No./Rev.: [ Number ]
3. Brief Description of Change: [ Description ]
4. Scheduled Impact of Change: [ Description ]
5. Cost for Preparation of Change Proposal: [ insert costs, which shall be in the currencies of the
contract |
(&) Engineering (Amount)
0] Engineer hours (hrs) x _rate/hr =
(i)  Draftsperson hrs x rate/hr =

Sub-total hrs
Total Engineering Cost

(b)  Other Cost

Total Cost (a) + (b)

[ Contractor's name ]
[ Signature ]

[ Name of signatory ]
[ Title of signatory ]

Single-Stage: Two-Envelope Procurement of Plant RWE{T g ?.{4078/79-DSUEP—AIIB—W5
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6.2.3 Acceptance of Estimate Form

[ Employer’s letterhead ]
To: [ Contractor's name and address | Date:
Attention: [ Name and title ]

Contract Name: [ Contract name ]
Contract Number: [ Contract number ]

Dear Ladies and/or Gentlemen:

We hereby accept your Estimate for Change Proposal and agree that you should proceed with the
preparation of the Change Proposal.

Title of Change: [ Title ]

Change Request No./Rev.: [ Request number/revision |

Estimate for Change Proposal No./Rev.: [ Proposal humber/revision |

Acceptance of Estimate No./Rev.. [ Estimate number/revision |

Brief Description of Change: [ Description ]

© g~ w NP

Other Terms and Conditions: In the event that we decide not to order the Change accepted,
you shall be entitled to compensation for the cost of preparing the Change Proposal described
in your Estimate for Change Proposal mentioned in para. 3 above in accordance with GCC
Clause 39 of the General Conditions.

[ Employer's name |
[ Signature ]

[ Name of signatory ]
[ Title of signatory ]

Procurement of Plant Single-Stage: Two-Envelope
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6.2.4 Change Proposal Form

[ Contractor's letterhead ]

To: [ Employer's name and address | Date:

Attention: [ Name and title |

Contract Name: [ Contract name |
Contract Number: [ contract number |

Dear Ladies and/or Gentlemen:

In response to your Request for Change Proposal No. [Number], we hereby submit our proposal as
follows:

N o g b~ w N oE

Title of Change: [ Name ]

Change Proposal No./Rev.: [ Proposal number / revision ]

Originator of Change: Employer: [ Name ]/ Contractor: [ Name ]

Brief Description of Change: [ Description ]

Reasons for Change: [ Reason |

Facilities and/or Item No. of Equipment related to the requested Change: [ Facilities ]

Reference drawings and/or technical documents for the requested Change:
[ Drawing/Document No./Description ]

8. Estimate of increase/decrease to the Contract Price resulting from the Change Proposal:
Amount
[ insert amounts in the currencies of the Contract |

(@) Direct material
(b)  Major construction equipment
(c) Direct field labor (Total hrs)
(d)  Subcontracts
(e) Indirect material and labor
(f)  Site supervision
() Head office technical staff salaries

Process engineer hrs @ rate/hr

Project engineer hrs @ rate/hr

Equipment engineer hrs @ rate/hr

Procurement hrs @ rate/hr

Draftsperson hrs @ rate/hr

Total hrs

D /{,ﬂp o
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10.
11.
12.
13.

(h)  Extraordinary costs (computer, travel, etc.)

i Fee for general administration, % of ltems
g

)] Taxes and customs duties

Total lump sum cost of Change Proposal [ Sum of items (a) to (j) ]

Cost to prepare Estimate for Change Proposal [ Amount payable if Change is not accepted ]

Additional time for Completion required due to Change Proposal

Effect on the Functional Guarantees

Effect on the other terms and conditions of the Contract

Validity of this Proposal: within [Number] days after receipt of this Proposal by the Employer
Other terms and conditions of this Change Proposal:

(@) You are requested to notify us of your acceptance, comments or rejection of this detailed
Change Proposal within [Number] days from your receipt of this Proposal.

(b)  The amount of any increase and/or decrease shall be taken into account in the
adjustment of the Contract Price.

(c) Contractor’s cost for preparation of this Change Proposal: [ ... .insert amount. This cost shall
be reimbursed by the employer in case of employer’s withdrawal or rejection of this Change Proposal
without default of the contractor in accordance with 6CC Clause 39 of the General Conditions . . .. |

[ Contractor's name ]
[ Signature ]

[ Name of signatory ]
[ Title of signatory ]

[}
Re-Tender No.: ICB-DCSD-2078/79- -
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6.2.5 Change Order Form

[ Employer’s letterhead ]

To: [ Contractor's name and address | Date:

Attention: [ Name and title |

Contract Name: [ Contract name |
Contract Number: [ Contract number |

Dear Ladies and/or Gentlemen:

We approve the Change Order for the work specified in the Change Proposal (No. [ number 1), and
agree to adjust the Contract Price, Time for Completion, and/or other conditions of the Contract in
accordance with GCC Clause 39 of the General Conditions.

1. Title of Change: [ Name ]

2. Change Request No./RevV.: [ Request number / revision ]

3. Change Order No./Rev.: [ Order number / revision |

4, Originator of Change: Employer: [Name] / Contractor: [ Name ]

5. Authorized Price:
Ref. No.: [ Number ] Date: [ Date ]

Foreign currency portion [ Amount ] plus Local currency portion [ Amount ]

6. Adjustment of Time for Completion

None Increase [ Number ] days Decrease [ Number ] days

7. Other effects, if any

Authorized by: Date:
Employer
Accepted by: Date:
Contractor
D /{,ﬂ; oy
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6.2.6 Pending Agreement Change Order Form

[ Employer’s letterhead ]
To: [ Contractor's name and address | Date:
Attention: [ Name and title |

Contract Name: [ Contract name |
Contract Number: [ Contract number |

Dear Ladies and/or Gentlemen:

We instruct you to carry out the work in the Change Order detailed below in accordance with GCC
Clause 39 of the General Conditions.

1. Title of Change: [ Name ]

2. Employer’s Request for Change Proposal No./Rev.: [ number/revision ] dated: [ date ]
3. Contractor’'s Change Proposal No./Rev.: [ number / revision | dated: [ date ]

4, Brief Description of Change: [ Description ]

5. Facilities and/or Item No. of equipment related to the requested Change: [ Facilities ]

6. Reference Drawings and/or technical documents for the requested Change:

[ Drawing / Document No. / Description ]
7. Adjustment of Time for Completion:
8. Other change in the Contract terms:

9. Other terms and conditions:

[ Employer's name ]
[ Signature ]
[ Name of signatory ]

[ Title of signatory |

Procurement of Plant Single-Stage: Two-Envelope
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6.2.7 Application for Change Proposal Form

[ Contractor's letterhead ]

To: [ Employer's name and address | Date:

Attention: [ Name and title |

Contract Name: [ Contract name |
Contract Number: [ contract number |

Dear Ladies and/or Gentlemen:

We hereby propose that the work mentioned below be treated as a Change in the Facilities.

1.

2.

Title of Change: [ Name ]

Application for Change Proposal No./Rev.: [ Number / revision ]dated: [ Date ]

Brief Description of Change: [ Description ]

Reasons for Change:

Order of Magnitude Estimation (amount in the currencies of the Contract): [ Amount ]
Scheduled Impact of Change:

Effect on Functional Guarantees, if any:

Appendix:

[ Contractor's name ]

[ Signature ]

[ Name of signatory ]

[ Title of signatory ]

Single-Stage: Two-Envelope Procurement of Plant RWF
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7. Personnel Requirements

Using Form PER - 1 and PER - 2 in Section 4 (Bidding Forms), the Bidder must demonstrate that it has
personnel who meet the following requirements:

Experience In
No. Position To_tal work Similar Work
Experience [years]
[years]
1 Project Manager (Electrical Engineer) 10 7
2 Civil Engineer — Substation 7 5
3 Civil Engineer — Line 7 5
4 Electrical Engineer — Substation 7 5
5 Electrical Engineer —Line 7 5
6 GIS Mapping Expert 5 2
7 ADSS Fibre Optic Splicing Expert 7 5
8 Automation and Control System - 7 5
SCADA Expert
9
Note:

The Tenderer shall submit the evidence of possession of the proposed personnel for the
project duration along with their Curriculum Vitae. The Tenderer shall also submit their
organization chart to be used for project execution.

[}
Re-Tender No.: ICB-DCSD-2078/79- -
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8. Equipment Requirements

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key
equipment listed below:

No. Equipment Type and Characteristics Minimum Number Required

1 Megger (5000V)

2 Secondary Injection Kit ( greater than or equal
to 5A)

3 Crimping Devices of Joining Cable

4 Termination Devices for Cables

5 Cable Pulling or Cable Laying Equipment for
single core and three core XLPE Cables

6 Max or Ratchet Puller Suitable for HV Cable
Tensioning

7 Crimping Devices of Joining ACSR Conductor
(Al & Steel)

8 Conductor Pulling or Conductor Laying
Equipment for ACSR Conductor

9 Max or Ratchet Puller Suitable for ACSR
Conductor Tensioning

10 Cable Pulling or Cable Laying Equipment for AB
Cables

11 Max or Ratchet Puller Suitable for AB Cable
Tensioning

12 Max or Ratchet Puller Suitable for ADSS fibre
optic Cable Tensioning

Single-Stage: Two-Envelope Procurement of Plant RWE D
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13 ADSS Fibre Optic Splicing Tools 3
14 Concrete mixture 3
15 Chain Pulley Block 3

Re-Tender No.: ICB-DCSD-2078/79- —AII:‘%—V "N Procurement of Plant Single-Stage: Two-Envelope
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Section 7: General Conditions of Contract

These General Conditions of Contract (GCC) are based on the Model Form of International Contract for
Process Plant Construction published by the Engineering Advancement Association of Japan (ENAA).
The Multilateral Development Banks (MDBs) participating in the procurement harmonization process
gratefully acknowledge the contribution of ENAA to the advancement of good contracting practices by
its borrowers. The GCC contain general clauses to be applied on all contracts. The GCC in this section,
read in conjunction with the Special Conditions of Contract in Section 8 and other documents listed
therein, should be a complete document expressing all the rights and obligations of the contracting

parties. The General Conditions herein shall not be altered.

Table of Clauses
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A. Contract and Interpretation

1. Definitions

11

The following words and expressions shall have the meanings hereby
assigned them:

(@)

(b)

(€)
(d)
(e)
(f)
(9
(h)

(i)

0

(k)

0

(m)

(n)

(0)

“Contract” means the Contract Agreement entered into between
the Employer and the Contractor, together with the Contract
Documents referred to therein; they shall constitute the Contract,
and the term “the Contract” shall in all such documents be
construed accordingly.

“Contract Documents” means the documents listed in Article 1.1
(Contract Documents) of the Contract Agreement (including any
amendments thereto).

“GCC” means the General Conditions of Contract.
“SCC” means the Special Conditions of Contract.
“‘day” means calendar day.

“year” means 365 days.

“month” means calendar month.

“Party” means the Employer or the Contractor, as the context
requires.

“Employer” means the person named as such in the SCC and
includes the legal successors or permitted assigns of the
Employer.

“Project Manager” means the person appointed by the Employer
in the manner provided in GCC Subclause 17.1 (Project
Manager) hereof and named as such in the SCC to perform the
duties delegated by the Employer.

“Contractor” means the person(s) named as Contractor in the
Contract Agreement, and includes the legal successors or
permitted assigns of the Contractor.

“Contractor’'s Representative” means any person nominated by
the Contractor and approved by the Employer in the manner
provided in GCC Subclause 17.2 (Contractor's Representative
and Construction Manager) hereof to perform the duties
delegated by the Contractor.

“Construction Manager” means the person appointed by the
Contractor's Representative in the manner provided in GCC
Subclause 17.2.4.

“Subcontractor,” including manufacturers, means any person to
whom execution of any part of the Facilities, including
preparation of any design or supply of any Plant, is sub-
contracted directly or indirectly by the Contractor, and includes
its legal successors or permitted assigns.

“Dispute Board” means the person or persons named as such in
the SCC appointed by agreement between the Employer and the
Contractor to make a decision on or to settle any dispute or
difference between the Employer and the Contractor referred to
him or her by the parties pursuant to GCC Subclause 45.1
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7-4 Section 7: General Conditions of Contract

(Dispute Board) hereof.
(p) “The Bank” means the financing institution named in the SCC.

(q) “Contract Price” means the sum specified in Article 2.1 (Contract
Price) of the Contract Agreement, subject to such additions and
adjustments thereto or deductions therefrom, as may be made
pursuant to the Contract.

() “Facilities” means the Plant to be supplied and installed, as well
as all the Installation Services to be carried out by the Contractor
under the Contract.

(s) “Plant” means permanent plant, equipment, machinery,
apparatus, articles and things of all kinds to be provided and
incorporated in the Facilities by the Contractor under the
Contract (including the spare parts to be supplied by the
Contractor under GCC Subclause 7.3 hereof), but does not
include Contractor's Equipment.

(t) “Installation Services” means all those services ancillary to the
supply of the Plant for the Facilities, to be provided by the
Contractor under the Contract, such as transportation and
provision of marine or other similar insurance, inspection,
expediting, site preparation works (including the provision and
use of Contractor's Equipment and the supply of all construction
materials required), installation, testing, precommissioning,
commissioning, operations, maintenance, the provision of
operations and maintenance manuals, training, etc. as the case
may require.

(u) “Contractor's Equipment” means all facilities, equipment,
machinery, tools, apparatus, appliances, or things of every kind
required in or for installation, completion and maintenance of
Facilities that are to be provided by the Contractor, but does not
include Plant, or other things intended to form or forming part of
the Facilities.

(v) “Country of Origin” means the countries and territories eligible
under the rules of the Bank as further elaborated in the SCC.

(w) “Site” means the land and other places upon which the Facilities
are to be installed, and such other land or places as may be
specified in the Contract as forming part of the Site.

(x) “Effective Date” means the date of fulfillment of all conditions
stated in Article 3 (Effective Date) of the Contract Agreement,
upon which the period until the Time for Completion shall be
counted from.

(y) “Time for Completion” means the time within which Completion
of the Facilities as a whole (or of a part of the Facilities where a
separate Time for Completion of such part has been prescribed)
is to be attained, as referred to in GCC Clause 8 and in
accordance with the relevant provisions of the Contract.

(z) “Completion” means that the Facilities (or a specific part thereof
where specific parts are specified in the Contract) have been
completed operationally and structurally and put in a tight and
clean condition, that all work in respect of Precommissioning of
the Facilities or such specific part thereof has been completed,

(T
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(aa)

(bb)

(cc)

(dd)

(ee)

and that the Facilities or specific part thereof are ready for
Commissioning as provided in GCC Clause 24 (Completion)
hereof.

“Precommissioning” means the testing, checking and other
requirements specified in the Employer's Requirements that are
to be carried out by the Contractor in preparation for
Commissioning as provided in GCC Clause 24 (Completion)
hereof.

“Commissioning” means operation of the Facilities or any part
thereof by the Contractor following Completion, which operation
is to be carried out by the Contractor as provided in GCC
Subclause 25.1 (Commissioning) hereof, for the purpose of
carrying out Guarantee Test(s).

“Guarantee Test(s)” means the test(s) specified in the
Employer’s Requirements to be carried out to ascertain whether
the Facilities or a specified part thereof is able to attain the
Functional Guarantees specified in the Appendix (Functional
Guarantees) to the Contract Agreement in accordance with the
provisions of GCC Subclause 25.2 (Guarantee Test) hereof.

“Operational Acceptance” means the acceptance by the
Employer of the Facilities (or any part of the Facilities where the
Contract provides for acceptance of the Facilities in parts), which
certifies the Contractor’s fulfilment of the Contract in respect of
Functional Guarantees of the Facilities (or the relevant part
thereof) in accordance with the provisions of GCC Clause 28
(Functional Guarantees) hereof and shall include deemed
acceptance in accordance with GCC Clause 25 (Commissioning
and Operational Acceptance) hereof.

“Defect Liability Period” means the period of validity of the
warranties given by the Contractor commencing at Completion of
the Facilities or a part thereof, during which the Contractor is
responsible for defects with respect to the Facilities (or the
relevant part thereof) as provided in GCC Clause 27 (Defect
Liability) hereof.

2. Contract 2.1 Subject to Article 1.2 (Order of Precedence) of the Contract
Documents Agreement, all documents forming part of the Contract (and all parts
thereof) are intended to be correlative, complementary and mutually

explanatory. The Contract shall be read as a whole.

3. Interpretation 3.1 Inthe Contract, except where the context requires otherwise,

(@) words indicating one gender include all genders;

(b)  words indicating the singular also include the plural and words
indicating the plural also include the singular;

(c) provisions including the word “agree,” “agreed,” or “agreement”
require the agreement to be record in writing;

(d) the word “tender” is synonymous with “Tender,” “tenderer” with
“Tenderer,” and “tender documents” with “Tendering
Documents;” and

(e) “written” or “in writing” means handwritten, typewritten, printed
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7-6 Section 7: General Conditions of Contract

or electronically made, and resulting in a permanent record.

The marginal words and other headings shall not be taken into
consideration in the interpretation of these Conditions.

3.2 Incoterms

Unless inconsistent with any provision of the Contract, the meaning of
any trade term and the rights and obligations of parties thereunder
shall be as prescribed by Incoterms.

“Incoterms” means international rules for interpreting trade terms
published by the International Chamber of Commerce (latest edition),
38 Cours Albert 1€, 75008 Paris, France.

3.3 Entire Agreement
Subject to GCC Subclause 16.4 hereof, the Contract constitutes the
entire agreement between the Employer and Contractor with respect to
the subject matter of Contract and supersedes all communications,
negotiations, and agreements (whether written or oral) of parties with
respect thereto made prior to the date of Contract.

3.4 Amendment
No amendment or other variation of the Contract shall be effective
unless it is in writing, is dated, expressly refers to the Contract, and is
signed by a duly authorized representative of each party hereto.

3.5 Independent Contractor

The Contractor shall be an independent contractor performing the
Contract. The Contract does not create any agency, partnership, joint
venture, or other joint relationship between the parties hereto. Subject to
the provisions of the Contract, the Contractor shall be solely
responsible for the manner in which the Contract is performed. All
employees, representatives, or Subcontractors engaged by the
Contractor in connection with the performance of the Contract shall be
under the complete control of the Contractor and shall not be deemed
to be employees of the Employer, and nothing contained in the
Contract or in any subcontract awarded by the Contractor shall be
construed to create any contractual relationship between any such
employees, representatives, or Subcontractors and the Employer.

3.6  Non-Waiver

3.6.1 Subject to GCC Subclause 3.6.2 below, no relaxation,
forbearance, delay, or indulgence by either party in enforcing
any of the terms and conditions of the Contract or the granting
of time by either party to the other shall prejudice, affect, or
restrict the rights of that party under the Contract, nor shall any
waiver by either party of any breach of Contract operate as
waiver of any subsequent or continuing breach of Contract.

3.6.2 Any waiver of a party’s rights, powers, or remedies under the
Contract must be in writing, must be dated, and signed by an
authorized representative of the party granting such waiver,
and must specify the right and the extent to which it is being

) P e NN
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Section 7: General Conditions of Contract 7-7

waived.

3.7 Severability
If any provision or condition of the Contract is prohibited or rendered

invalid or unenforceable, such prohibition, invalidity, or unenforceability
shall not affect the validity or enforceability of any other provisions and
conditions of the Contract.

3.8  Country of Origin

“Origin” means the place where the plant and component parts thereof
are mined, grown, produced, or manufactured, and from which the
services are provided. Plant components are produced when, through
manufacturing, processing, or substantial or major assembling of
components, a commercially recognized product results that is
substantially in its basic characteristics or in purpose or utility from its
components.

4. Communications 4.1 Wherever these Conditions provide for the giving or issuing of
approvals, certificates, consents, determinations, notices, requests,
and discharges, these communications shall be

(& inwriting and delivered against receipt; and

(b) delivered, sent, or transmitted to the address for the recipient’s
communications as stated in the Contract Agreement.

When a certificate is issued to a Party, the certifier shall send a copy to
the other Party. When a notice is issued to a Party, by the other Party
or the Project Manager, a copy shall be sent to the Project Manager or
the other Party, as the case may be.

5. Law and 5.1 The Contract shall be governed by and interpreted in accordance with
Language laws of the country specified in the SCC.

5.2 The ruling language of the Contract shall be that stated in the SCC.

5.3 The language for communications shall be the ruling language unless
otherwise stated in the SCC.

6. Prohibited

Practices 6.1 AlIB’s Policy on Prohibited Practices (2016, as amended to date)

requires Borrowers (including and all other beneficiaries of the Bank
financing), as well as Tenderers, Suppliers, and Contractors,
concessionaires and consultants under AlIB-financed contracts,
observe the highest standard of transparency and integrity during the
procurement, execution and implementation of such contracts. In
pursuance of this policy, AllB

(a) defines, for the purposes of this provision, the terms set forth
below as follows:

(i) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly
the actions of a party;

(i) “collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose,
including influencing improperly the actions of another

oA mp)
) AN
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7-8 Section 7: General Conditions of Contract

party;

(i) “corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to
influence improperly the actions of another party;

(iv) “fraudulent practice” means any act or omission, including
a misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(v) a misuse of the Bank’s ’s resources which means improper
use of the Bank’s resources, carried out either intentionally
or through reckless disregard;;

0] “obstructive practice” means (a) deliberately destroying,
falsifying, altering, or concealing of evidence material to an
AlIB investigation, or deliberately making false statements
to investigators, with the intent to impede an AlIB
investigation; (b) threatening, harassing, or intimidating any
party to prevent it from disclosing its knowledge of matters
relevant to a Bank investigation or from pursuing the
investigation; or (c) deliberate acts intended to impede the
exercise of AlIB’s contractual rights of audit or inspection
or access to information; and

(i) “theft” means the misappropriation of property belonging to
another party.

(b)  will reject a proposal for award if it determines that the Tenderer
recommended for award has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices or other integrity violations in competing for
the Contract;

(c) will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the borrower or of
a beneficiary of AllB-financing engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity
violations during the procurement or the execution of that
contract, without the borrower having taken timely and
appropriate action satisfactory to AlIB to remedy the situation;

(d) will impose remedial actions on a firm or an individual, at any
time, in accordance with AlIB’s Anticorruption Policy and
Integrity Principles and Guidelines, including declaring ineligible,
either indefinitely or for a stated period of time, to participate! in
AlIB-financed, -administered, or -supported activities or to
benefit from an AlIB-financed, -administered, or -supported
contract, financially or otherwise, if it at any time determines that
the firm or individual has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, coercive, or obstructive
practices or other integrity violations; and

(e) will have the right to require suppliers and contractors to permit
AlIB or its representative to inspect their accounts and records
and other documents relating to the Tender submission and

1 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity

(different names are used depending on the particular Tender Document).
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Section 7: General Conditions of Contract 7-9

contract performance and to have them audited by auditors
appointed by AlIB.

6.2 All Tenderers, consultants, contractors, suppliers and other third
parties engaged or involved in AllB-related activities have a duty to
cooperate fully in any screening or investigation when requested by
AlIB to do so. Such cooperation includes, but is not limited to, the
following:

(&) being available to be interviewed and replying fully and truthfully
to all questions asked,;

(b) providing AlIB with any items requested that are within the
party’s control including, but not limited to, documents and other
physical objects;

(c) upon written request by AlIB, authorizing other related entities
to release directly to AlIB such information that is specifically
and materially related, directly or indirectly, to the said entities or
issues which are the subject of the investigation;

(d)  cooperating with all reasonable requests to search or physically
inspect their person and/or work areas, including files, electronic
databases, and personal property used on AlIB activities, or that
utilizes AlIB’s Information and Communications Technology
(ICT) resources or systems (including mobile phones, personal
electronic devices, and electronic storage devices such as
external disk drives);

(e) cooperating in any testing requested by AlIB, including but not
limited to, fingerprint identification, handwriting analysis, and
physical examination and analysis; and

()  preserving and protecting confidentiality of all information
discussed with, and as required by, AlIB.

6.3 All Tenderers, consultants, contractors and suppliers shall ensure that,
in its contract with its sub-consultants, subcontractors, and other third
parties engaged or involved in AlIB-related activities, such sub-
consultants, subcontractors, and other third parties similarly undertake
the foregoing duty to cooperate fully in any screening or investigation
when requested by AlIB to do so.

B. Subject Matter of Contract

7. Scope of 7.1 Unless otherwise expressly limited in the Employer’s Requirements,
Facilities the Contractor's obligations cover the provision of all Plant and the
performance of all Installation Services required for the design, the

manufacture (including procurement, quality assurance, construction,

installation, associated civil works, pre-commissioning and delivery) of

the Plant and the installation, completion, and commissioning of the

Facilities in accordance with the plans, procedures, specifications,

drawings, codes, and any other documents as specified in the section

Employer’s Requirements. Such specifications include, but are not

limited to, the provision of supervision and engineering services; the

supply of labor, materials, equipment, spare parts (as specified in GCC

Subclause 7.3 below) and accessories; Contractor's Equipment;

construction utilities and supplies; temporary materials, structures, and

facilities; transportation (including, without limitation, unloading and

One-Stage: Two Envelope
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7-10 Section 7: General Conditions of Contract

hauling to, from and at the Site); and storage, except for those
supplies, works, and services that will be provided or performed by the
Employer, as set forth in the Appendix (Scope of Works and Supply by
the Employer) to the Contract Agreement.

7.2 The Contractor shall, unless specifically excluded in the Contract,
perform all such work and/or supply all such items and materials not
specifically mentioned in the Contract but that can be reasonably
inferred from the Contract as being required for attaining Completion of
the Facilities as if such work and/or items and materials were expressly
mentioned in the Contract.

7.3 In addition to the supply of Mandatory Spare Parts included in the
Contract, the Contractor agrees to supply spare parts required for the
operation and maintenance of the Facilities for the period specified in
the SCC and the provisions, if any, specified in the SCC. However, the
identity, specifications, and quantities of such spare parts and the
terms and conditions relating to the supply thereof are to be agreed
between the Employer and the Contractor, and the price of such spare
parts shall be that given in Price Schedule No. 6, which shall be added
to the Contract Price. The price of such spare parts shall include the
purchase price therefore and other costs and expenses (including the
Contractor’s fees) relating to the supply of spare parts.

8. Time for 8.1 The Contractor shall commence work on the Facilities within the period
Commencement specified in the SCC and without prejudice to GCC Subclause 26.2
and Completion hereof, the Contractor shall thereafter proceed with the Facilities in

accordance with the time schedule specified in the Appendix 4 (Time
Schedule) to the Contract Agreement.

8.2 The Contractor shall attain Completion of the Facilities or of a part
where a separate time for Completion of such part is specified in the
Contract, within the time stated in the SCC or within such extended
time to which the Contractor shall be entitled under GCC Clause 40

hereof.
9. Contractor’s 9.1 The Contractor shall design, manufacture, including associated
Responsibilities purchases and/or subcontracting, install, and complete the Facilities in

accordance with the Contract. When completed, the Facilities should
be fit for the purposes for which they are intended as defined in the
Contract.

9.2 The Contractor confirms that it has entered into this Contract on the
basis of a proper examination of the data relating to the Facilities,
including any data as to boring tests provided by the Employer, and on
the basis of information that the Contractor could have obtained from a
visual inspection of the Site if access thereto was available and of
other data readily available to it relating to the Facilities as of the date
28 days prior to Tender submission. The Contractor acknowledges that
any failure to acquaint itself with all such data and information shall not
relieve its responsibility for properly estimating the difficulty or cost of
successfully performing the Facilities.

9.3 The Contractor shall acquire and pay for all permits, approvals, and/or
licenses from all local, state, or national government authorities or
public service undertakings in the country where the Site is located,
which such authorities or undertakings require the Contractor to obtain
in its name and which are necessary for the performance of the
Contract, including, without limitation, visas for the Contractor's and

(T
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Section 7: General Conditions of Contract 7-11

Subcontractor's personnel and entry permits for all imported
Contractor’s Equipment. The Contractor shall acquire all other permits,
approvals, and/or licenses that are not the responsibility of the
Employer under GCC Subclause 10.3 hereof and that are necessary
for the performance of the Contract.

9.4 The Contractor shall comply with all laws in force in the country where
the Facilities are to be implemented. The laws will include all local,
state, national, or other laws that affect the performance of the
Contract and bind upon the Contractor. The Contractor shall indemnify
and hold harmless the Employer from and against any and all
liabilities, damages, claims, fines, penalties, and expenses of whatever
nature arising or resulting from the violation of such laws by the
Contractor or its personnel, including the Subcontractors and their
personnel, but without prejudice to GCC Subclause 10.1 hereof.

9.5 Any plant and services that will be incorporated in or be required for
the Facilities and other supplies shall have their origin as specified
under GCC Clause 1 (Country of Origin). Any Subcontractors retained
by the Contractor shall be from a country as specified in GCC Clause 1
(Country of Origin).

9.6 The Contractor shall permit AlIB to inspect the Contractor’'s accounts
and records relating to the performance of the Contractor and to have
them audited by auditors appointed by AlIB, if so required by AlIB.

9.7 If the Contractor is a joint venture or consortium of two or more
persons, all such persons shall be jointly and severally bound to the
Employer for the fulfillment of the provisions of the Contract and shall
designate one of such persons to act as a leader with authority to bind
the joint venture or consortium. The composition or the constitution of
the joint venture or consortium shall not be altered without the prior
consent of the Employer.

9.8 Protection of the Environment

(@) The Contractor shall take all reasonable steps to protect the
environment (both on and off the Site) and to limit damage and
nuisance to people and property resulting from pollution, noise,
and other results of his operations.

(b) The Contractor shall ensure that emissions, surface discharges,
and effluent from the Contractor’s activities shall not exceed the
values stated in the Specification or prescribed by applicable Laws.

10. Employer’s 10.1 All information and/or data to be supplied by the Employer as
Responsibilities described in the Appendix (Scope of Works and Supply by the
Employer) to the Contract Agreement shall be deemed to be accurate,

except when the Employer expressly states otherwise.

10.2 The Employer shall be responsible for acquiring and providing legal
and physical possession of the Site and access thereto, and for
providing possession of and access to all other areas reasonably
required for the proper execution of the Contract, including all requisite
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7-12 Section 7: General Conditions of Contract

rights of way, as specified in the Appendix (Scope of Works and
Supply by the Employer) to the Contract Agreement. The Employer
shall give full possession of and accord all rights of access thereto on
or before the date(s) specified in that Appendix.

10.3 The Employer shall acquire and pay for all permits, approvals, and/or
licenses from all local, state, or national government authorities, or
public service undertakings in the country where the Site is located
which (a) such authorities or undertakings require the Employer to
obtain in the Employer’s name, (b) are necessary for the execution of
the Contract, including those required for the performance by both the
Contractor and the Employer of their respective obligations under the
Contract, and (c) are specified in the Appendix (Scope of Works and
Supply by the Employer) to the Contract Agreement.

10.4 If requested by the Contractor, the Employer shall use its best
endeavors to assist the Contractor in obtaining in a timely and
expeditious manner all permits, approvals, and/or licenses necessary
for the execution of the Contract from all local, state, or national
government authorities, or public service undertakings that such
authorities or undertakings require the Contractor or Subcontractors or
the personnel of the Contractor or Subcontractors, as the case may be,
to obtain.

10.5 Unless otherwise specified in the Contract or agreed upon by the
Employer and the Contractor, the Employer shall provide sufficient,
properly qualified operating and maintenance personnel; shall supply
and make available all raw materials, utilities, lubricants, chemicals,
catalysts, other materials and facilities; and shall perform all work and
services of whatsoever nature, including those required by the
Contractor to properly carry out Pre-commissioning, Commissioning,
and Guarantee Tests, all in accordance with the provisions of the
Appendix (Scope of Works and Supply by the Employer) to the
Contract Agreement at or before the time specified in the program
furnished by the Contractor under GCC Subclause 18.2 hereof and in
the manner thereupon specified or as otherwise agreed upon by the
Employer and the Contractor.

10.6 The Employer shall be responsible for the continued operation of the
Facilities after Completion, in accordance with GCC Subclause 24.8,
and shall be responsible for facilitating the Guarantee Test(s) for the
Facilities, in accordance with GCC Subclause 25.2.

10.7 All costs and expenses involved in the performance of the obligations
under this GCC Clause 10 shall be the responsibility of the Employer,
except those incurred by the Contractor with respect to the
performance of Guarantee Tests, in accordance with GCC Subclause
25.2.

10.8 In the event that the Employer shall be in breach of any of his
obligations imposed by the Contract, then the additional cost
reasonably incurred by the Contractor in consequence thereof shall be
added to the Contract Price.

C. Payment
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11. Contract Price

12. Terms of
Payment

13. Securities

111

11.2

11.3

121

12.2

12.3

12.4

131

13.2

The Contract Price shall be as specified in Article 2 (Contract Price and
Terms of Payment) of the Contract Agreement.

Unless an adjustment clause is provided for in the SCC, the Contract
Price shall be a firm lump sum not subject to any alteration, except in
the event of a Change in the Facilities or as otherwise provided in the
Contract.

Subject to GCC Subclauses 9.2, 10.1, and 35 hereof, the Contractor
shall be deemed to have satisfied itself as to the correctness and
sufficiency of the Contract Price, which shall, except as otherwise
provided for in the Contract, cover all its obligations under the Contract.

The Contract Price shall be paid as specified in Article 2 (Contract
Price and Terms of Payment) of the Contract Agreement and in the
Appendix (Terms and Procedures of Payment) to the Contract
Agreement, which also outlines the procedures to be followed in
making application for and processing payments.

No payment made by the Employer herein shall be deemed to
constitute acceptance by the Employer of the Facilities or any part(s)
thereof.

In the event that the Employer fails to make any payment by its
respective due date or within the period set forth in the Contract, the
Employer shall pay to the Contractor interest on the amount of such
delayed payment at the rate(s) shown in the Appendix (Terms and
Procedures of Payment) to the Contract Agreement for the period of
delay until payment has been made in full, whether before or after
judgment or arbitrage award.

The currency or currencies in which payments are made to the
Contractor under this Contract shall be specified in the Appendix
(Terms and Procedures of Payment) to the Contract Agreement,
subject to the general principle that payments will be made in the
currency or currencies in which the Contract Price has been stated in
the Contractor’s Tender.

Issuance of Securities

The Contractor shall provide the securities specified below in favor of
the Employer at the times, and in the amount, manner, and form
specified below.

Advance Payment Security

13.2.1 The Contractor shall, within 28 days of the notification of
contract award, provide a security in an amount equal to the
advance payment calculated in accordance with the Appendix
(Terms and Procedures of Payment) to the Contract Agreement,
and in the same currency or currencies.

13.2.2 The security shall be in the form provided in the Tendering
Documents or in another form acceptable to the Employer. The
amount of the security shall be reduced in proportion to the
value of the Facilities executed by and paid to the Contractor
from time to time, and shall automatically become null and void
when the full amount of the advance payment has been
recovered by the Employer. The security shall be returned to the
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7-14 Section 7: General Conditions of Contract

Contractor immediately after its expiration.

13.3 Performance Security
13.3.1 The Contractor shall, within 28 days of the natification of
contract award, provide a security for the due performance of
the Contract in the amount specified in the SCC.

13.3.2 The security shall be denominated in the currency or currencies
of the Contract, or in a freely convertible currency acceptable to
the Employer, and shall be in one of the forms of bank
guarantees provided in the Tendering Documents, as stipulated
by the Employer in the SCC, or in another form acceptable to
the Employer.

13.3.3 Unless otherwise specified in the SCC, the security shall be
reduced by half on the date of the Operational Acceptance.
The Security shall become null and void, or shall be reduced
pro rata to the Contract Price of a part of the Facilities for which
a separate Time for Completion is provided, 540 days after
Completion of the Facilities or 365 days after Operational
Acceptance of the Facilities, whichever occurs first; provided,
however, that if the Defects Liability Period has been extended
on any part of the Facilities pursuant to GCC Subclause 27.8
hereof, the Contractor shall issue an additional security in an
amount proportionate to the Contract Price of that part. The
security shall be returned to the Contractor immediately after its
expiration, provided, however, that if the Contractor, pursuant
to GCC Subclause 27.10, is liable for an extended defect
liability obligation, the performance security shall be extended
for the period and up to the amount specified in the SCC.

14. Taxes and 14.1 Except as otherwise specifically provided in the Contract, the
Duties Contractor shall bear and pay all taxes, duties, levies, and charges
assessed on the Contractor, its Subcontractors, or their employees by
all municipal, state, or national government authorities in connection
with the Facilities in and outside of the country where the Site is

located.

14.2 Notwithstanding GCC Subclause 14.1 above, the Employer shall bear
and promptly pay all customs and import duties as well as other local
taxes like, e.g., a value-added tax (VAT), imposed by the law of the
country where the Site is located on the Plant specified in Price
Schedule No. 1 and that are to be incorporated into the Facilities.

14.3 If any tax exemptions, reductions, allowances, or privileges may be
available to the Contractor in the country where the Site is located, the
Employer shall use its best endeavors to enable the Contractor to
benefit from any such tax savings to the maximum allowable extent.

14.4 For the purpose of the Contract, it is agreed that the Contract Price
specified in Article 2 (Contract Price and Terms of Payment) of the
Contract Agreement is based on the taxes, duties, levies, and charges
prevailing at the date 28 days prior to the date of Tender submission in
the country where the Site is located (hereinafter called “Tax” in this
GCC Subclause 14.4). If any rates of Tax are increased or decreased,
a new Tax is introduced, an existing Tax is abolished, or any change in

) P e NN

One-Stage: Two Envelope % % ) Procurement of Plant Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5

e



Section 7: General Conditions of Contract

7-15

D.

Intellectual Property

15. License/Use of
Technical
Information

16. Confidential
Information

151

15.2

16.1

16.2

16.3

interpretation or application of any Tax occurs in the course of the
performance of Contract, which was or will be assessed on the
Contractor, Subcontractors, or their employees in connection with
performance of the Contract, an equitable adjustment of the Contract
Price shall be made to fully take into account any such change by
addition to the Contract Price or deduction therefrom, as the case may
be, in accordance with GCC Clause 36 hereof.

For the operation and maintenance of the Plant, the Contractor hereby
grants a non-exclusive and nontransferable license (without the right
to sublicense) to the Employer under the patents, utility models, or
other industrial property rights owned by the Contractor or by a third
party from whom the Contractor has received the right to grant
licenses thereunder, and shall also grant to the Employer a
nonexclusive and nontransferable right (without the right to
sublicense) to use the know-how and other technical information
disclosed to the Employer under the Contract. Nothing contained
herein shall be construed as transferring ownership of any patent,
utility model, trademark, design, copyright, know-how, or other
intellectual property right from the Contractor or any third party to the
Employer.

The copyright in all drawings, documents, and other materials
containing data and information furnished to the Employer by the
Contractor herein shall remain vested in the Contractor or, if they are
furnished to the Employer directly or through the Contractor by any
third party, including suppliers of materials, the copyright in such
materials shall remain vested in such third party.

The Employer and the Contractor shall keep confidential and shall not,
without the written consent of the other party hereto, divulge to any
third party any documents, data or other information furnished directly
or indirectly by the other party hereto in connection with the Contract,
whether such information has been furnished prior to, during, or
following termination of the Contract. Notwithstanding the above, the
Contractor may furnish to its Subcontractor(s) such documents, data,
and other information it receives from the Employer to the extent
required for the Subcontractor(s) to perform its work under the
Contract, in which event the Contractor shall obtain from such
Subcontractor(s) an undertaking of confidentiality similar to that
imposed on the Contractor under this GCC Clause 16.

The Employer shall not use such documents, data, and other
information received from the Contractor for any purpose other than the
operation and maintenance of the Facilities. Similarly, the Contractor
shall not use such documents, data, and other information received
from the Employer for any purpose other than the design, procurement
of Plant, construction, or such other work and services as are required
for the performance of the Contract.

The obligation of a party under GCC Subclauses 16.1 and 16.2 above,
however, shall not apply to that information, which

(&) now or hereafter enters the public domain through no fault of that
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16.4

16.5

party,

(b) can be proven to have been possessed by that party at the time
of disclosure and which was not previously obtained, directly or
indirectly, from the other party hereto; and

(c) otherwise lawfully becomes available to that party from a third
party that has no obligation of confidentiality.

The above provisions of this GCC Clause 16 shall not in any way
modify any undertaking of confidentiality given by either of the parties
hereto prior to the date of the Contract in respect of the Facilities or any
part thereof.

The provisions of this GCC Clause 16 shall survive termination, for
whatever reason, of the Contract.

E. Execution of the Facilities

17. Representatives

17.1

17.2

]

Project Manager

If the Project Manager is not nhamed in the Contract, then within 14
days of the Effective Date, the Employer shall appoint and notify the
Contractor in writing of the name of the Project Manager. The
Employer may from time to time appoint some other person as the
Project Manager in place of the person previously so appointed, and
shall give notice of the name of such other person to the Contractor
without delay. No such appointment shall be made at such a time or in
such a manner as to impede the progress of work on the Facilities.
Such appointment shall only take effect upon receipt of such notice by
the Contractor. The Project Manager shall represent and act for the
Employer at all times during the performance of the Contract. All
notices, instructions, orders, certificates, approvals, and all other
communications under the Contract shall be given by the Project
Manager, except as herein otherwise provided.

All notices, instructions, information, and other communications given
by the Contractor to the Employer under the Contract shall be given to
the Project Manager, except as herein otherwise provided.

Contractor’s Representative and Construction Manager

17.2.1 If the Contractor’'s Representative is not named in the Contract,
then within 14 days of the Effective Date, the Contractor shall
appoint the Contractor's Representative and shall request the
Employer in writing to approve the person so appointed. If the
Employer makes no objection to the appointment within 14
days, the Contractor’'s Representative shall be deemed to have
been approved. |If the Employer objects to the appointment
within 14 days giving the reason therefor, then the Contractor
shall appoint a replacement within 14 days of such objection,
and the foregoing provisions of this GCC Subclause 17.2.1 shall
apply thereto.

17.2.2 The Contractor's Representative shall represent and act for the
Contractor at all times during the performance of the Contract
and shall give to the Project Manager all the Contractor's
notices, instructions, information, and all other communications
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under the Contract.

All  notices, instructions, information, and all other
communications given by the Employer or the Project Manager
to the Contractor under the Contract shall be given to the
Contractor’'s Representative or, in its absence, its deputy,
except as herein otherwise provided.

The Contractor shall not revoke the appointment of the
Contractor’s Representative without the Employer’s prior written
consent, which shall not be unreasonably withheld. If the
Employer consents thereto, the Contractor shall appoint some
other person as the Contractor’s Representative, pursuant to the
procedure set out in GCC Subclause 17.2.1.

17.2.3 The Contractor’s Representative may, subject to the approval of
the Employer which shall not be unreasonably withheld, at any
time delegate to any person any of the powers, functions and
authorities vested in him or her. Any such delegation may be
revoked at any time. Any such delegation or revocation shall be
subject to a prior notice signed by the Contractor's
Representative, and shall specify the powers, functions, and
authorities thereby delegated or revoked. No such delegation or
revocation shall take effect unless and until a copy thereof has
been delivered to the Employer and the Project Manager.

Any act or exercise by any person of powers, functions and
authorities so delegated to him or her in accordance with this
GCC Subclause 17.2.3 shall be deemed to be an act or exercise
by the Contractor’'s Representative.

17.2.4 From the commencement of installation of the Facilities at the
Site until Completion, the Contractor's Representative shall
appoint a suitable person as the Construction Manager. The
Construction Manager shall supervise all work done at the Site
by the Contractor and shall be present at the Site throughout
normal working hours except when on leave, sick, or absent for
reasons connected with the proper performance of the Contract.
Whenever the Construction Manager is absent from the Site, the
Contractor’s Representative or the Construction Manager shall
appoint a suitable person to act as the Construction Manager’s
deputy.

17.2.5 The Employer may by notice to the Contractor object to any
representative or person employed by the Contractor in the
execution of the Contract who, in the reasonable opinion of the
Employer, may behave inappropriately, may be incompetent or
negligent, or may commit a serious breach of the Site
regulations provided under GCC Subclause 22.4. The
Employer shall provide evidence of the same, whereupon the
Contractor shall remove such person from the Facilities.

17.2.6 If any representative or person employed by the Contractor is
removed in accordance with GCC Subclause 17.2.5, the
Contractor shall, where required, promptly appoint a
replacement.
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7-18 Section 7: General Conditions of Contract

18. Work Program 18.1 Contractor’s Organization

The Contractor shall supply to the Employer and the Project Manager a
chart showing the proposed organization to be established by the
Contractor for carrying out work on the Facilities within 21 days of the
Effective Date. The chart shall include the identities of the key
personnel, and the curricula vitae of such key personnel to be
employed shall be supplied together with the chart. The Contractor
shall promptly inform the Employer and the Project Manager in writing
of any revision or alteration of such an organization chart.

18.2 Program of Performance

Within 28 days after the Effective Date, the Contractor shall submit to
the Project Manager a detailed program of performance of the
Contract, made in a form acceptable to the Project Manager and
showing the sequence in which it proposes to design, manufacture,
transport, assemble, install, and pre-commission the Facilities, as well
as the date by which the Contractor reasonably requires that the
Employer shall have fulfilled its obligations under the Contract so as to
enable the Contractor to execute the Contract in accordance with the
program and to achieve Completion, Commissioning, and Acceptance
of the Facilities in accordance with the Contract. The program so
submitted by the Contractor shall accord with the Time Schedule
included in the Appendix (Time Schedule) to the Contract Agreement
and any other dates and periods specified in the Contract. The
Contractor shall update and revise the program as and when
appropriate or when required by the Project Manager, but without
modification in the Times for Completion given in the SCC and any
extension granted in accordance with GCC Clause 40, and shall submit
all such revisions to the Project Manager.

18.3 Progress Report
The Contractor shall monitor progress of all the activities specified in
the program referred to in GCC Subclause 18.2 above, and supply a
progress report to the Project Manager every month.

The progress report shall be in a form acceptable to the Project
Manager and shall indicate: (a) percentage completion achieved
compared with the planned percentage completion for each activity;
and (b) where any activity is behind the program, giving comments and
likely consequences and stating the corrective action being taken.

18.4 Progress of Performance

If at any time the Contractor’s actual progress falls behind the program
referred to in GCC Subclause 18.2, or it becomes apparent that it will
so fall behind, the Contractor shall, at the request of the Employer or
the Project Manager, prepare and submit to the Project Manager a
revised program, taking into account the prevailing circumstances, and
shall notify the Project Manager of the steps being taken to expedite
progress so as to attain Completion of the Facilities within the Time for
Completion under GCC Subclause 8.2, any extension thereof entitled
under GCC Subclause 40.1, or any extended period as may otherwise
be agreed upon between the Employer and the Contractor.

18.5 Procedures
The Contract shall be executed in accordance with the Contract
Documents including the procedures given in the Forms and
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19.Subcontracting 19.1

19.2

19.3

19.4

19.5

20. Design and 20.1
Engineering

Procedures of the Employer’s Requirements.

The Contractor may execute the Contract in accordance with its own
standard project execution plans and procedures to the extent that they
do not conflict with the provisions contained in the Contract.

The Appendix 5 (List of Major Items of Plant and Services and List of
Approved Subcontractors) to the Contract Agreement specifies major
items of plant and services and a list of approved Subcontractors
against each item, including manufacturers. Insofar as no
Subcontractors are listed against any such item, the Contractor shall
prepare a list of Subcontractors for such item for inclusion in such list.
The Contractor may from time to time propose any addition to or
deletion from any such list. The Contractor shall submit any such list
or any modification thereto to the Employer for its approval in sufficient
time so as not to impede the progress of work on the Facilities. Such
approval by the Employer for any of the Subcontractors shall not
relieve the Contractor from any of its obligations, duties, or
responsibilities under the Contract.

The Contractor shall select and employ its Subcontractors for such
major items from those listed in the lists referred to in GCC Subclause
19.1.

For items or parts of the Facilities not specified in the Appendix (List of
Major Items of Plant and Services and List of Approved
Subcontractors for Major Items) to the Contract Agreement, the
Contractor may employ such Subcontractors as it may select, at its
discretion.

Each subcontract shall include provisions which would entitle the
Employer to require the sub-contract to be assigned to the Employer
under GCC 19.5 (if and when applicable), or in event of termination by
the Employer under GCC 42.2.

If a Sub-contractor's obligations extend beyond the expiry date of the
relevant Defects Liability Period and the Project Manager, prior to that
date, instructs the Contractor to assign the benefits of such obligations
to the Employer, then the Contractor shall do so.

Specifications and Drawings

20.1.1 The Contractor shall execute the basic and detailed design and
the engineering work in compliance with the provisions of the
Contract, or where not so specified, in accordance with good
engineering practice.

The Contractor shall be responsible for any discrepancies,
errors, or omissions in the specifications, drawings, and other
technical documents that it has prepared, whether such
specifications, drawings, and other documents have been
approved by the Project Manager or not, provided that such
discrepancies, errors, or omissions are not because of
inaccurate information furnished in writing to the Contractor by
or on behalf of the Employer.

20.1.2 The Contractor shall be entitled to disclaim responsibility for any
design, data, drawing, specification, or other document, or any
modification thereof provided or designated by or on behalf of
the Employer, by giving a notice of such disclaimer to the
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20.2

20.3

]

Project Manager.

Codes and Standards

Wherever references are made in the Contract to codes and standards
in accordance with which the Contract shall be executed, the edition or
the revised version of such codes and standards current at the date 28
days prior to date of Tender submission shall apply unless otherwise
specified. During Contract execution, any changes in such codes and
standards shall be applied subject to approval by the Employer and
shall be treated in accordance with GCC Clause 39.

Approval/Review of Technical Documents by Project Manager

20.3.1 The Contractor shall prepare or cause its Subcontractors to
prepare, and furnish to the Project Manager the documents
listed in the Appendix (List of Documents for Approval or
Review) to the Contract Agreement for its approval or review as
specified and in accordance with the requirements of GCC
Subclause 18.2 (Program of Performance).

Any part of the Facilities covered by or related to the documents
to be approved by the Project Manager shall be executed only
after the Project Manager’s approval thereof.

GCC Subclauses 20.3.2 through 20.3.7 shall apply to those
documents requiring the Project Manager’s approval, but not to
those furnished to the Project Manager for its review only.

20.3.2 Within 14 days after receipt by the Project Manager of any
document requiring the Project Manager's approval in
accordance with GCC Subclause 20.3.1, the Project Manager
shall either return one copy thereof to the Contractor with its
approval endorsed thereon or shall notify the Contractor in
writing of its disapproval thereof and the reasons therefor and
the modifications that the Project Manager proposes.

If the Project Manager fails to take such action within the said 14
days, then the said document shall be deemed to have been
approved by the Project Manager.

20.3.3 The Project Manager shall not disapprove any document,
except on the grounds that the document does not comply with
the Contract or that it is contrary to good engineering practice. If
the Project Manager disapproves a document, he shall specify
the reasons for his decision.

20.3.4 If the Project Manager disapproves the document, the
Contractor shall modify the document and resubmit it for the
Project Manager’s approval in accordance with GCC Subclause
20.3.2. If the Project Manager approves the document subject
to maodification(s), the Contractor shall make the required
modification(s), whereupon the document shall be deemed to
have been approved.

20.3.5 If any dispute or difference occurs between the Employer and
the Contractor in connection with or arising out of the
disapproval by the Project Manager of any document and/or any
modification(s) thereto that cannot be settled between the
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21. Procurement

parties within a reasonable period, then such dispute or
difference may be referred to a Dispute Board for determination
in accordance with GCC Subclause 45.3 hereof. If such dispute
or difference is referred to a Dispute Board, the Project Manager
shall give instructions as to whether and, if so, how,
performance of the Contract is to proceed. The Contractor shall
proceed with the Contract in accordance with the Project
Manager’s instructions, provided that if the Dispute Board
upholds the Contractor's view on the dispute and if the
Employer has not given notice under Subclause 45.3 hereof,
then the Contractor shall be reimbursed by the Employer for any
additional costs incurred by reason of such instructions and
shall be relieved of such responsibility or liability in connection
with the dispute and the execution of the instructions as the
Dispute Board shall decide, and the Time for Completion shall
be extended accordingly.

20.3.6 The Project Manager’s approval, with or without modification of

the document furnished by the Contractor, shall not relieve the
Contractor of any responsibility or liability imposed upon it by
any provisions of the Contract except to the extent that any
subsequent failure results from modifications required by the
Project Manager.

20.3.7 The Contractor shall not depart from any approved document

unless the Contractor has first submitted to the Project Manager
an amended document and obtained the Project Manager's
approval thereof, pursuant to the provisions of this GCC
Subclause 20.3.

If the Project Manager requests any change in any already
approved document and/or in any document based thereon, the
provisions of GCC Clause 39 shall apply to such request.

21.1 Materials

21.2

Subject to GCC Subclause 14.2, the Contractor shall procure and
transport all materials in an expeditious and orderly manner to the Site.

Employer-Supplied Materials

If the Appendix (Scope of Works and Supply by the Employer) to the
Contract Agreement provides that the Employer shall furnish any
specific items to the Contractor, the following provisions shall apply:

21.2.1 The Employer shall, at its own risk and expense, transport each

item to the place on or near the Site as agreed upon by the
parties and make such item available to the Contractor at the
time specified in the program furnished by the Contractor,
pursuant to GCC Subclause 18.2, unless otherwise mutually
agreed.

21.2.2 Upon receipt of such item, the Contractor shall inspect the same

visually and notify the Project Manager of any detected
shortage, defect, or default. The Employer shall immediately
remedy any shortage, defect, or default, or the Contractor shall,
if practicable and possible, at the request of the Employer,
remedy such shortage, defect, or default at the Employer’s cost
and expense. After inspection, such item shall fall under the
care, custody, and control of the Contractor. The provision of
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this GCC Subclause 21.2.2 shall apply to any item supplied to
remedy any such shortage or default or to substitute for any
defective item, or shall apply to defective items that have been

repaired.

21.2.3 The foregoing responsibilities of the Contractor and its
obligations of care, custody, and control shall not relieve the
Employer of liability for any undetected shortage, defect, or
default, nor place the Contractor under any liability for any such
shortage, defect or default whether under GCC Clause 27 or
under any other provision of Contract.

21.3 Transportation

21.3.1 The Contractor shall at its own risk and expense transport all the
materials and the Contractor's Equipment to the Site by the
mode of transport that the Contractor judges most suitable

under all the circumstances.

21.3.2 Unless otherwise provided in the Contract, the Contractor shall
be entitled to select any safe mode of transport operated by any
person to carry the materials and the Contractor’'s Equipment.

21.3.3 Upon dispatch of each shipment of materials and the
Contractor’s Equipment, the Contractor shall notify the Employer
by telex, cable, facsimile, or electronic means, of the description
of the materials and of the Contractor's Equipment, the point
and means of dispatch, and the estimated time and point of
arrival in the country where the Site is located, if applicable, and
at the Site. The Contractor shall furnish the Employer with
relevant shipping documents to be agreed upon between the

parties.

21.3.4 The Contractor shall be responsible for obtaining, if necessary,
approvals from the authorities for transportation of the materials
and the Contractor’s Equipment to the Site. The Employer shall
use its best endeavors in a timely and expeditious manner to
assist the Contractor in obtaining such approvals, if requested
by the Contractor. The Contractor shall indemnify and hold
harmless the Employer from and against any claim for damage
to roads, bridges, or any other traffic facilities that may be
caused by the transport of the materials and the Contractor’s

Equipment to the Site.

21.4 Customs Clearance

The Contractor shall, at its own expense, handle all imported materials
and Contractor's Equipment at the point(s) of import and shall handle
any formalities for customs clearance, subject to the Employer’s
obligations under GCC Subclause 14.2, provided that if applicable laws
or regulations require any application or act to be made by or in the
name of the Employer, the Employer shall take all necessary steps to
comply with such laws or regulations. In the event of delays in customs
clearance that are not the fault of the Contractor, the Contractor shall
be entitled to an extension in the Time for Completion, pursuant to

GCC Clause 40.
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22. Installation 22.1 Setting Out/Supervision
22.1.1 Benchmark

(@) The Contractor shall be responsible for the true and
proper setting-out of the Facilities in relation to bench
marks, reference marks, and lines provided to it in writing
by or on behalf of the Employer.

(b) If, at any time during the progress of installation of the
Facilities, any error shall appear in the position, level, or
alignment of the Facilities, the Contractor shall forthwith
notify the Project Manager of such error and, at its own
expense, immediately rectify such error to the reasonable
satisfaction of the Project Manager. If such error is based
on incorrect data provided in writing by or on behalf of the
Employer, the expense of rectifying the same shall be
borne by the Employer.

22.1.2 Contractor’s Supervision

The Contractor shall give or provide all necessary
superintendence during the installation of the Facilities, and the
Construction Manager or its deputy shall be constantly on the
Site to provide full-time superintendence of the installation. The
Contractor shall provide and employ only technical personnel
who are skilled and experienced in their respective callings and
supervisory staff who are competent to adequately supervise
the work at hand.

22.2 Labor
22.2.1 Engagement of Staff and Labor

(@) Except as otherwise stated in the Specification, the
Contractor shall make arrangements for the engagement
of all staff and labor, local or otherwise, and for their
payment, housing, feeding, and transport.

(b) The Contractor shall provide and employ on the Site in the
installation of the Facilities such skilled, semi-skilled, and
unskilled labor as is necessary for the proper and timely
execution of the Contract. The Contractor is encouraged
to use local labor that has the necessary skills.

(c) The Contractor shall be responsible for obtaining all
necessary permit(s) and/or visa(s) from the appropriate
authorities for the entry of all labor and personnel to be
employed on the Site into the country where the Site is
located. The Employer will, if requested by the Contractor,
use his best endeavors in a timely and expeditious
manner to assist the Contractor in obtaining any local,
state, national, or government permission required for
bringing in the Contractor’s personnel.

(d) The Contractor shall at its own expense provide the
means of repatriation to all of its and its Subcontractor’s
personnel employed on the Contract at the Site to the
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7-24 Section 7: General Conditions of Contract

place where they were recruited or to their domicile. It
shall also provide suitable temporary maintenance of all
such persons from the cessation of their employment on
the Contract to the date programmed for their departure.
In the event that the Contractor defaults in providing such
means of transportation and temporary maintenance, the
Employer may provide the same to such personnel and
recover the cost of doing so from the Contractor.

22.2.2 Persons in the Service of Employer

The Contractor shall not recruit, or attempt to recruit, staff and
labor from amongst the Employer’s Personnel.

22.2.3 Labor Laws

(@) The Contractor shall comply with all the relevant labor
Laws applicable to the Contractor’'s Personnel, including
Laws relating to their employment, health, safety, welfare,
immigration, and emigration, and shall allow them all their
legal rights.

(b) The Contractor shall at all times during the progress of the
Contract use its best endeavors to prevent any unlawful,
riotous, or disorderly conduct or behavior by or amongst
its employees and the labor of its Subcontractors.

(c) The Contractor shall, in all dealings with its labor and the
labor of its Subcontractors currently employed on or
connected with the Contract, pay due regard to all
recognized festivals, official holidays, religious, or other
customs and all local laws and regulations pertaining to
the employment of labor.

22.2.4 Rates of Wages and Conditions of Labor

(& The Contractor shall pay rates of wages, and observe
conditions of labor, which are not lower than those
established for the trade or industry where the work is
carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and
observe conditions which are not lower than the general
level of wages and conditions observed locally by
employers whose trade or industry is similar to that of the
Contractor.

(b) The Contractor shall inform the Contractor’'s Personnel
about their liability to pay personal income taxes in the
Country in respect of such of their salaries, wages, and
allowances as are chargeable under the Laws for the time
being in force, and the Contractor shall perform such
duties in regard to such deductions thereof as may be
imposed on him by such Laws.

22.2.5 Working Hours

(@ No work shall be carried out on the Site on locally
recognized days of rest, or outside the normal working
hours stated in the SCC, unless
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(b)

(©)

0] otherwise stated in the Contract;
(i)  the Project Manager gives consent; or

(i the work is unavoidable, or necessary for the
protection of life or property or for the safety of the
Works, in which case the Contractor shall
immediately advise the Project Manager.

If and when the Contractor considers it necessary to carry
out work at night or on public holidays so as to meet the
Time for Completion and requests the Project Manager’s
consent thereto, the Project Manager shall not
unreasonably withhold such consent.

This Subclause shall not apply to any work which is
customarily carried out by rotary or double shifts.

22.2.6 Facilities for Staff and Labor

(@)

(b)

Except as otherwise stated in the Specification, the
Contractor shall provide and maintain all necessary
accommodation and welfare facilities for the Contractor’s
Personnel. The Contractor shall also provide facilities for
the Employer’s Personnel as stated in the Specification.

The Contractor shall not permit any of the Contractor’s
Personnel to maintain any temporary or permanent living
quarters within the structures forming part of the
Permanent Works.

22.2.7 Health and Safety

(@)

(b)

(©)

The Contractor shall at all times take all reasonable
precautions to maintain the health and safety of the
Contractor’s Personnel. In collaboration with local health
authorities, the Contractor shall ensure that medical staff,
first aid facilities, sick bay, and ambulance service are
available at all times at the Site and at any
accommodation for Contractor's and Employer’s
Personnel, and that suitable arrangements are made for
all necessary welfare and hygiene requirements and for
the prevention of epidemics.

The Contractor shall appoint an accident prevention officer
at the Site, responsible for maintaining safety and
protection against accidents. This person shall be qualified
for this responsibility, and shall have the authority to issue
instructions and take protective measures to prevent
accidents. Throughout the performance of the Contract,
the Contractor shall provide whatever is required by this
person to exercise this responsibility and authority.

The Contractor shall send to the Project Manager, details
of any accident as soon as practicable after its
occurrence. The Contractor shall maintain records and
make reports concerning health, safety, and welfare of
persons, and damage to property, as the Project Manager
may reasonably require.
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22.2.8 Funeral Arrangements
In the event of the death of any of the Contractor's personnel
or accompanying members of their families, the Contractor
shall be responsible for making the appropriate arrangements
for their return or burial, unless otherwise specified in the
SCC.

22.2.9 Records of Contractor’'s Personnel

The Contractor shall keep accurate records of the Contractor’s
personnel, including the number of each class of Contractor’'s
Personnel on the Site and the names, ages, gender, hours
worked, and wages paid to all workers. These records shall be
summarized on a monthly basis in a form approved by the
Project Manager and shall be available for inspection by the
Project Manager until the Contractor has completed all work.

22.2.10 Supply of Foodstuff
The Contractor shall arrange for the provision of a sufficient
supply of suitable food as may be stated in the Specification at
reasonable prices for the Contractor's Personnel for the
purposes of or in connection with the Contract.

22.2.11 Supply of Water
The Contractor shall, having regard to local conditions, provide

on the Site an adequate supply of drinking and other water for
the use of the Contractor’s Personnel.

22.2.12 Measures against Insect and Pest Nuisance
The Contractor shall at all times take the necessary
precautions to protect the Contractor’'s Personnel employed on
the Site from insect and pest nuisance, and to reduce their
danger to health. The Contractor shall comply with all the
regulations of the local health authorities, including use of
appropriate insecticide.

22.2.13 Alcoholic Liguor or Drugs
The Contractor shall not, otherwise than in accordance with
the Laws of the Country, import, sell, give barter, or otherwise
dispose of any alcoholic liquor or drugs, or permit or allow
importation, sale, gift barter, or disposal by Contractor's
Personnel.

22.2.14 Arms and Ammunition
The Contractor shall not give, barter, or otherwise dispose of,
to any person, any arms or ammunition of any kind, or allow
Contractor's Personnel to do so.

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor
The contractor shall not employ "forced or compulsory labor"
in any form. "Forced or compulsory labor" consists of all work
or service, not voluntarily performed, that is extracted from an
individual under threat of force or penalty.

22.2.16 Prohibition of Harmful Child Labor
The Contractor shall not employ any child to perform any work
that is economically exploitative, or is likely to be hazardous
to, or to interfere with, the child's education, or to be harmful to
the child's health or physical, mental, spiritual, moral, or social
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22.3

22.4

225

development.

Contractor’'s Equipment

22.3.1 All Contractor's Equipment brought by the Contractor onto the
Site shall be deemed to be intended to be used exclusively for
the execution of the Contract. The Contractor shall not
remove the same from the Site without the Project Manager’'s
consent that such Contractor's Equipment is no longer
required for the execution of the Contract.

22.3.2 Unless otherwise specified in the Contract, upon completion of
the Facilities, the Contractor shall remove from the Site all
Equipment brought by the Contractor onto the Site and any
surplus materials remaining thereon.

22.3.3 The Employer will, if requested, use its best endeavors to
assist the Contractor in obtaining any local, state or national
government permission required by the Contractor for the
export of the Contractor's Equipment imported by the
Contractor for use in the execution of the Contract that is no
longer required for the execution of the Contract.

Site Requlations and Safety

The Employer and the Contractor shall establish Site regulations
setting out the rules to be observed in the execution of the Contract at
the Site and shall comply therewith. The Contractor shall prepare and
submit to the Employer, with a copy to the Project Manager, proposed
Site regulations for the Employer’s approval, which approval shall not
be unreasonably withheld.

Such Site regulations shall include, but shall not be limited to, rules in
respect of security, safety of the Facilities, gate control, sanitation,
medical care, and fire prevention.

Opportunities for Other Contractors

22.5.1 The Contractor shall, upon written request from the Employer
or the Project Manager, give all reasonable opportunities for
carrying out the work to any other contractors employed by the
Employer on or near the Site.

22.5.2 If the Contractor, upon written request from the Employer or
the Project Manager, makes available to other contractors any
roads or ways the maintenance for which the Contractor is
responsible, permits the use by such other contractors of the
Contractor's Equipment, or provides any other service of
whatsoever nature for such other contractors, the Employer
shall fully compensate the Contractor for any loss or damage
caused or occasioned by such other contractors in respect of
any such use or service, and shall pay to the Contractor
reasonable remuneration for the use of such equipment or the
provision of such services.

22.5.3 The Contractor shall also so arrange to perform its work as to
minimize, to the extent possible, interference with the work of
other contractors. The Project Manager shall determine the
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resolution of any difference or conflict that may arise between
the Contractor and other contractors and the workers of the
Employer in regard to their work.

22.5.4 The Contractor shall notify the Project Manager promptly of
any defects in the other Contractors’ work that come to its
notice, and that could affect the Contractor's work. The
Project Manager shall determine the corrective measures, if
any, required to rectify the situation after inspection of the
Facilities. Decisions made by the Project Manager shall be
binding on the Contractor.

22.6 Emergency Work

If, by reason of an emergency arising in connection with and during the
execution of the Contract, any protective or remedial work is necessary
as a matter of urgency to prevent damage to the Facilities, the
Contractor shall immediately carry out such work.

If the Contractor is unable or unwilling to do such work immediately, the
Employer may do or cause such work to be done as the Employer may
determine is necessary in order to prevent damage to the Facilities. In
such event the Employer shall, as soon as practicable after the
occurrence of any such emergency, notify the Contractor in writing of
such emergency, the work done and the reasons therefor. If the work
done or caused to be done by the Employer is work that the Contractor
was liable to do at its own expense under the Contract, the reasonable
costs incurred by the Employer in connection therewith shall be paid by
the Contractor to the Employer. Otherwise, the cost of such remedial
work shall be borne by the Employer.

22.7 Site Clearance

22.7.1 Site Clearance in Course of Performance

In the course of carrying out the Contract, the Contractor shall
keep the Site reasonably free from all unnecessary
obstruction, store, or remove any surplus materials, clear
away any wreckage, rubbish, or temporary works from the
Site, and remove any Contractor's Equipment no longer
required for execution of the Contract.

22.7.2 Clearance of Site after Completion

After Completion of all parts of the Facilities, the Contractor
shall clear away and remove all wreckage, rubbish, and debris
of any kind from the Site, and shall leave the Site and
Facilities in a clean and safe condition.

22.8 Watching and Lighting

The Contractor shall provide and maintain at its own expense all
lighting, fencing, and watching when and where necessary for the
proper execution and the protection of the Facilities, or for the safety of
the owners and occupiers of adjacent property and for the safety of the
public.

23. Test and 23.1 The Contractor shall at its own expense carry out at the place of
manufacture and/or on the Site all such tests and/or inspections of the
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Inspection Plant and any part of the Facilities as are specified in the Contract.

23.2 The Employer and the Project Manager or their designated
representatives shall be entitled to attend the aforesaid test and/or
inspection, provided that the Employer shall bear all costs and
expenses incurred in connection with such attendance including, but
not limited to, all traveling and board and lodging expenses.

23.3 Whenever the Contractor is ready to carry out any such test and/or
inspection, the Contractor shall give a reasonable advance notice of
such test and/or inspection and of the place and time thereof to the
Project Manager. The Contractor shall obtain from any relevant third
party or manufacturer any necessary permission or consent to enable
the Employer and the Project Manager or their designated
representatives to attend the test and/or inspection.

23.4 The Contractor shall provide the Project Manager with a certified report
of the results of any such test and/or inspection.

If the Employer or Project Manager or their designated representatives
fails to attend the test and/or inspection, or if it is agreed between the
parties that such persons shall not do so, then the Contractor may
proceed with the test and/or inspection in the absence of such persons,
and may provide the Project Manager with a certified report of the
results thereof.

23.5 The Project Manager may require the Contractor to carry out any test
and/or inspection not required by the Contract, provided that the
Contractor’s reasonable costs and expenses incurred in the carrying
out of such test and/or inspection shall be added to the Contract Price.
Further, if such test and/or inspection impedes the progress of work on
the Facilities and/or the Contractor's performance of its other
obligations under the Contract, due allowance will be made in respect
of the Time for Completion and the other obligations so affected.

23.6 If any Plant or any part of the Facilities fails to pass any test and/or
inspection, the Contractor shall either rectify or replace such Plant or
part of the Facilities and shall repeat the test and/or inspection upon
giving a notice under GCC Subclause 23.3.

23.7 If any dispute or difference of opinion shall arise between the parties in
connection with or arising out of the test and/or inspection of the Plant
or part of the Facilities that cannot be settled between the parties within
a reasonable period of time, it may be referred to an Dispute Board for
determination in accordance with GCC Subclause 45.3.

23.8 The Contractor shall afford the Employer and the Project Manager, at
the Employer's expense, access at any reasonable time to any place
where the Plant are being manufactured or the Facilities are being
installed, in order to inspect the progress and the manner of
manufacture or installation, provided that the Project Manager shall
give the Contractor a reasonable prior notice.

23.9 The Contractor agrees that neither the execution of a test and/or
inspection of Plant or any part of the Facilities, nor the attendance by
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the Employer or the Project Manager, nor the issue of any test
certificate pursuant to GCC Subclause 23.4, shall release the
Contractor from any other responsibilities under the Contract.

23.10 No part of the Facilities or foundations shall be covered up on the Site
without the Contractor carrying out any test and/or inspection required
under the Contract. The Contractor shall give a reasonable notice to
the Project Manager whenever any such parts of the Facilities or
foundations are ready or about to be ready for test and/or inspection;
such test and/or inspection and notice thereof shall be subject to the
requirements of the Contract.

23.11 The Contractor shall uncover any part of the Facilities or foundations,
or shall make openings in or through the same as the Project Manager
may from time to time require at the Site, and shall reinstate and make
good such part or parts.

If any parts of the Facilities or foundations have been covered up at the
Site after compliance with the requirement of GCC Subclause 23.10
and are found to be executed in accordance with the Contract, the
expenses of uncovering, making openings in or through, reinstating,
and making good the same shall be borne by the Employer, and the
Time for Completion shall be reasonably adjusted to the extent that the
Contractor has thereby been delayed or impeded in the performance of
any of its obligations under the Contract.

24. Completion of 24.1 As soon as the Facilities or any part thereof has, in the opinion of the
the Facilities Contractor, been completed operationally and structurally and put in a
tight and clean condition as specified in the Employer’'s Requirements,
excluding minor items not materially affecting the operation or safety of

the Facilities, the Contractor shall so notify the Employer in writing.

24.2 Within 7 days after receipt of the notice from the Contractor under GCC
Subclause 24.1, the Employer shall supply the operating and
maintenance personnel specified in the Appendix (Scope of Works and
Supply by the Employer) to the Contract Agreement for Pre-
commissioning of the Facilities or any part thereof.

Pursuant to the Appendix (Scope of Works and Supply by the
Employer) to the Contract Agreement, the Employer shall also provide,
within the said 7-day period, the raw materials, utilities, lubricants,
chemicals, catalysts, facilities, services, and other matters required for
Pre-commissioning of the Facilities or any part thereof.

24.3 As soon as reasonably practicable after the operating and maintenance
personnel have been supplied by the Employer and the raw materials,
utilities, lubricants, chemicals, catalysts, facilities, services, and other
matters have been provided by the Employer in accordance with GCC
Subclause 24.2, the Contractor shall commence Pre-commissioning of
the Facilities or the relevant part thereof in preparation for
Commissioning, subject to GCC Subclause 25.5.

24.4 As soon as all works in respect of Pre-commissioning are completed
and, in the opinion of the Contractor, the Facilities or any part thereof is
ready for Commissioning, the Contractor shall so notify the Project
Manager in writing.
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25. Commissioning
and Operational
Acceptance

24.5

24.6

24.7

24.8

25.1

The Project Manager shall, within 14 days after receipt of the
Contractor's notice under GCC Subclause 24.4, either issue a
Completion Certificate in the form specified in the Employer's
Requirements (Forms and Procedures), stating that the Facilities or
that part thereof have reached Completion as of the date of the
Contractor’s notice under GCC Subclause 24.4, or notify the Contractor
in writing of any defects and/or deficiencies.

If the Project Manager notifies the Contractor of any defects and/or
deficiencies, the Contractor shall then correct such defects and/or
deficiencies, and shall repeat the procedure described in GCC
Subclause 24.4.

If the Project Manager is satisfied that the Facilities or that part thereof
have reached Completion, the Project Manager shall, within 7 days
after receipt of the Contractor's repeated notice, issue a Completion
Certificate stating that the Facilities or that part thereof have reached
Completion as of the date of the Contractor’s repeated notice.

If the Project Manager is not so satisfied, then it shall notify the
Contractor in writing of any defects and/or deficiencies within 7 days
after receipt of the Contractor's repeated notice, and the above
procedure shall be repeated.

If the Project Manager fails to issue the Completion Certificate and fails
to inform the Contractor of any defects and/or deficiencies within 14
days after receipt of the Contractor’s notice under GCC Subclause 24.4
or within 7 days after receipt of the Contractor’s repeated notice under
GCC Subclause 24.5, or if the Employer makes use of the Facilities or
part thereof, then the Facilities or that part thereof shall be deemed to
have reached Completion as of the date of the Contractor's notice or
repeated notice, or as of the Employer's use of the Facilities, as the
case may be.

As soon as possible after Completion, the Contractor shall complete all
outstanding minor items so that the Facilities are fully in accordance
with the requirements of the Contract, failing which the Employer will
undertake such completion and deduct the costs thereof from any
monies owing to the Contractor.

Upon Completion, the Employer shall be responsible for the care and
custody of the Facilities or the relevant part thereof, together with the
risk of loss or damage thereto, and shall thereafter take over the
Facilities or the relevant part thereof.

Commissioning

25.1.1 Commissioning of the Facilities or any part thereof shall be
commenced by the Contractor immediately after issue of the
Completion Certificate by the Project Manager, pursuant to
GCC Subclause 24.5, or immediately after the date of the
deemed Completion, under GCC Subclause 24.6.

25.1.2 The Employer shall supply the operating and maintenance
personnel and all raw materials, utilities, lubricants, chemicals,
catalysts, facilities, services, and other matters required for
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Commissioning.

25.1.3 In accordance with the requirements of the Contract, the
Contractor's and Project Manager’s advisory personnel shall
attend the Commissioning, including the Guarantee Test, and
shall advise and assist the Employer.

25.2 Guarantee Test

25.2.1 Subject to GCC Subclause 25.5, the Guarantee Test and
repeats thereof shall be conducted by the Contractor during
Commissioning of the Facilities or the relevant part thereof to
ascertain whether the Facilities or the relevant part can attain
the Functional Guarantees specified in the Appendix (Functional
Guarantees) to the Contract Agreement. The Employer shall
promptly provide the Contractor with such information as the
Contractor may reasonably require in relation to the conduct and
results of the Guarantee Test and any repeats thereof.

25.2.2 If for reasons not attributable to the Contractor, the Guarantee
Test of the Facilities or the relevant part thereof cannot be
successfully completed within the period from the date of
Completion specified in the SCC or any other period agreed
upon by the Employer and the Contractor, the Contractor shall
be deemed to have fulfilled its obligations with respect to the
Functional Guarantees, and GCC Subclauses 28.2 and 28.3
shall not apply.

25.3 Operational Acceptance

25.3.1 Subject to GCC Subclause 25.4 below, Operational Acceptance
shall occur in respect of the Facilities or any part thereof when

(@) the Guarantee Test has been successfully completed and
the Functional Guarantees are met; or

(b) the Guarantee Test has not been successfully completed
or has not been carried out for reasons not attributable to
the Contractor within the period from the date of
Completion specified in the SCC, or any other agreed upon
period as specified in GCC Subclause 25.2.2 above; or

(c) the Contractor has paid the liquidated damages specified
in GCC Subclause 28.3 hereof; and

(d) any minor items mentioned in GCC Subclause 24.7 hereof
relevant to the Facilities or that part thereof have been
completed.

25.3.2 At any time after any of the events set out in GCC Subclause
25.3.1 have occurred, the Contractor may give a notice to the
Project Manager requesting the issue of an Operational
Acceptance Certificate in the form provided in the Employer’s
Requirements (Forms and Procedures) in respect of the
Facilities or the part thereof specified in such notice as of the
date of such notice.

25.3.3 The Project Manager shall, after consultation with the Employer,
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and within 7 days after receipt of the Contractor’s notice, issue
an Operational Acceptance Certificate.

25.3.4 If within 7 days after receipt of the Contractor's notice, the

Project Manager fails to issue the Operational Acceptance
Certificate or fails to inform the Contractor in writing of the
justifiable reasons why the Project Manager has not issued the
Operational Acceptance Certificate, the Facilities or the relevant
part thereof shall be deemed to have been accepted as of the
date of the Contractor’s said notice.

25.4 Partial Acceptance

254.1

25.4.2

If the Contract specifies that Completion and Commissioning
shall be carried out in respect of parts of the Facilities, the
provisions relating to Completion and Commissioning including
the Guarantee Test shall apply to each such part of the Facilities
individually, and the Operational Acceptance Certificate shall be
issued accordingly for each such part of the Facilities.

If a part of the Facilities comprises facilities such as buildings,
for which no Commissioning or Guarantee Test is required, then
the Project Manager shall issue the Operational Acceptance
Certificate for such facility when it attains Completion, provided
that the Contractor shall thereafter complete any outstanding
minor items that are listed in the Operational Acceptance
Certificate.

25.5 Delayed Pre-Commissioning and/or Guarantee Test

2551

255.2

In the event that the Contractor is unable to proceed with the
Pre-commissioning of the Facilities pursuant to Subclause 24.3,
or with the Guarantee Test pursuant to Subclause 25.2, for
reasons attributable to the Employer either on account of non
availability of other facilities under the responsibilities of other
contractor(s), or for reasons beyond the Employer’s control, the
provisions leading to “deemed” completion of activities such as
Completion, pursuant to GCC Subclause 24.6, and Operational
Acceptance, pursuant to GCC Subclause 25.3.4, and
Contractor’'s obligations regarding Defect Liability Period,
pursuant to GCC Subclause 27.2, Functional Guarantee,
pursuant to GCC Clause 28, and Care of Facilities, pursuant to
GCC Clause 32, and GCC Clause 41.1, Suspension, shall not
apply. In this case, the following provisions shall apply.

When the Contractor is notified by the Project Manager that he
will be unable to proceed with the activities and obligations
pursuant to above Subclause 25.5.1, the Contractor shall be
entitled to the following:

(@) the Time of Completion shall be extended for the period
of suspension without imposition of liquidated damages
pursuant to GCC Subclause 26.2;

(b) payments due to the Contractor in accordance with the
provision specified in the  Appendix (Terms and
Procedures of Payment) to the Contract Agreement,
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which would not have been payable in normal
circumstances due to noncompletion of the subject
activities, shall be released to the Contractor against
submission of a security in the form of a bank guarantee
of equivalent amount acceptable to the Employer, and
which shall become null and void when the Contractor
will have complied with its obligations regarding those
payments, subject to the provision of Subclause 25.5.3
below;

(c) the expenses towards the above security and extension
of other securities under the contract, of which validity
needs to be extended, shall be reimbursed to the
Contractor by the Employer;

(d) the additional charges towards the care of the Facilities
pursuant to GCC Subclause 32.1 shall be reimbursed to
the Contractor by the Employer for the period between
the notification mentioned above and the notification
mentioned in Subclause 25.5.4 below. The provision of
GCC Subclause 33.2 shall apply to the Facilities during
the same period.

25.5.3In the event that the period of suspension under above
Subclause 25.5.1 actually exceeds 180 days, the Employer and
Contractor shall mutually agree to any additional compensation
payable to the Contractor.

25.5.4 When the Contractor is notified by the Project Manager that the
plant is ready for Pre-commissioning, the Contractor shall
proceed without delay in performing all the specified activities
and obligations under the contract.

F. Guarantees and Liabilities

26. Completion 26.1 The Contractor guarantees that it shall attain Completion of the
Time Guarantee Facilities (or a part for which a separate time for completion is
specified) within the Time for Completion specified in the SCC
pursuant to GCC Subclause 8.2, or within such extended time to which

the Contractor shall be entitled under GCC Clause 40 hereof.

26.2 If the Contractor fails to attain Completion of the Facilities or any part
thereof within the Time for Completion or any extension thereof under
GCC Clause 40, the Contractor shall pay to the Employer liquidated
damages in the amount specified in the SCC as a percentage rate of
the Contract Price or the relevant part thereof. The aggregate amount
of such liquidated damages shall in no event exceed the amount
specified as “Maximum” in the SCC as a percentage rate of the
Contract Price. Once the “Maximum” is reached, the Employer may
consider termination of the Contract, pursuant to GCC Subclause
42.2.2.

Such payment shall completely satisfy the Contractor’s obligation to
attain Completion of the Facilities or the relevant part thereof within the
Time for Completion or any extension thereof under GCC Clause 40.
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The Contractor shall have no further liability whatsoever to the
Employer in respect thereof.

However, the payment of liquidated damages shall not in any way
relieve the Contractor from any of its obligations to complete the
Facilities or from any other obligations and liabilities of the Contractor
under the Contract.

Save for liquidated damages payable under this GCC Subclause 26.2,
the failure by the Contractor to attain any milestone or other act, matter
or thing by any date specified in the Appendix (Time Schedule) to the
Contract Agreement and/or other program of work prepared pursuant
to GCC Subclause 18.2 shall not render the Contractor liable for any
loss or damage thereby suffered by the Employer.

26.3 If the Contractor attains Completion of the Facilities or any part thereof
before the Time for Completion or any extension thereof under GCC
Clause 40, the Employer shall pay to the Contractor a bonus in the
amount specified in the SCC. The aggregate amount of such bonus
shall in no event exceed the amount specified as “Maximum” in the
SCC.

27. Defect Liability 27.1 The Contractor warrants that the Facilities or any part thereof shall be
free from defects in the design, engineering, materials, and
workmanship of the Plant supplied and of the work executed.

27.2 The Defect Liability Period shall be 540 days from the date of
Completion of the Facilities (or any part thereof) or 1 year from the
date of Operational Acceptance of the Facilities (or any part thereof),
whichever first occurs, unless specified otherwise in the SCC pursuant
to GCC Subclause 27.10.

If during the Defect Liability Period any defect should be found in the
design, engineering, materials, and workmanship of the Plant supplied
or of the work executed by the Contractor, the Contractor shall
promptly, in consultation and agreement with the Employer regarding
appropriate remedying of the defects, and at its cost, repair, replace, or
otherwise make good as the Contractor shall determine at its
discretion, such defect as well as any damage to the Facilities caused
by such defect. The Contractor shall not be responsible for the repair,
replacement, or making good of any defect or of any damage to the
Facilities arising out of or resulting from any of the following causes:

(a) improper operation or maintenance of the Facilities by the
Employer,

(b) operation of the Facilities outside specifications provided in the
Contract, or

(c) normal wear and tear.

27.3 The Contractor’s obligations under this GCC Clause 27 shall not apply
to:

(&) any materials that are supplied by the Employer under GCC
Subclause 21.2, are normally consumed in operation, or have a
normal life shorter than the Defect Liability Period stated herein;
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(b) any designs, specifications or other data designed, supplied, or
specified by or on behalf of the Employer or any matters for
which the Contractor has disclaimed responsibility herein; or

(c) any other materials supplied or any other work executed by or on
behalf of the Employer, except for the work executed by the
Employer under GCC Subclause 27.7.

27.4 The Employer shall give the Contractor a notice stating the nature of
any such defect together with all available evidence thereof, promptly
following the discovery thereof. The Employer shall afford all
reasonable opportunity for the Contractor to inspect any such defect.

27.5 The Employer shall afford the Contractor all necessary access to the
Facilities and the Site to enable the Contractor to perform its
obligations under this GCC Clause 27.

The Contractor may, with the consent of the Employer, remove from
the Site any Plant or any part of the Facilities that are defective if the
nature of the defect, and/or any damage to the Facilities caused by the
defect, is such that repairs cannot be expeditiously carried out at the
Site.

27.6 If the repair, replacement or making good is of such a character that it
may affect the efficiency of the Facilities or any part thereof, the
Employer may give to the Contractor a notice requiring that tests of the
defective part of the Facilities shall be made by the Contractor
immediately upon completion of such remedial work, whereupon the
Contractor shall carry out such tests.

If such part fails the tests, the Contractor shall carry out further repair,
replacement or making good, as the case may be, until that part of the
Facilities passes such tests. The tests shall be agreed upon by the
Employer and the Contractor.

27.7 If the Contractor fails to commence the work necessary to remedy
such defect or any damage to the Facilities caused by such defect
within a reasonable time (which shall in no event be considered to be
less than 15 days), the Employer may, following notice to the
Contractor, proceed to do such work, and the reasonable costs
incurred by the Employer in connection therewith shall be paid to the
Employer by the Contractor or may be deducted by the Employer from
any monies due the Contractor or claimed under the Performance
Security.

27.8 If the Facilities or any part thereof cannot be used by reason of such
defect and/or making good of such defect, the Defect Liability Period of
the Facilities or such part, as the case may be, shall be extended by a
period equal to the period during which the Facilities or such part
cannot be used by the Employer because of any of the aforesaid
reasons.

27.9 Except as provided in GCC Clauses 27 and 33, the Contractor shall be
under no liability whatsoever and howsoever arising, and whether
under the Contract or at law, in respect of defects in the Facilities or
any part thereof, the Plant, design, or engineering, or work executed
that appear after Completion of the Facilities or any part thereof,
except where such defects are the result of the gross negligence,
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28. Functional
Guarantees

29. Patent
Indemnity

fraud, criminal, or willful action of the Contractor.

27.10 In addition, any such component of the Facilities and during the period

28.1

28.2

28.3

28.4

20.1

of time as may be specified in the SCC shall be subject to an extended
Defect Liability Period. Such obligation of the Contractor shall be in
addition to the Defect Liability Period specified under GCC Subclause
27.2.

The Contractor guarantees that during the Guarantee Test, the
Facilities and all parts thereof shall attain the Functional Guarantees
specified in the Appendix (Functional Guarantees) to the Contract
Agreement, subject to, and upon the conditions therein specified.

If, for reasons attributable to the Contractor, the minimum level of the
Functional Guarantees specified in the Appendix (Functional
Guarantees) to the Contract Agreement are not met either in whole or
in part, the Contractor shall at its cost and expense make such
changes, modifications, and/or additions to the Plant or any part
thereof as may be necessary to meet at least the minimum level of
such Guarantees. The Contractor shall notify the Employer upon
completion of the necessary changes, modifications, and/or additions,
and shall request the Employer to repeat the Guarantee Test until the
minimum level of the Guarantees has been met. If the Contractor
eventually fails to meet the minimum level of Functional Guarantees,
the Employer may consider termination of the Contract, pursuant to
GCC Subclause 42.2.2.

If, for reasons attributable to the Contractor, the Functional Guarantees
specified in the Appendix (Functional Guarantees) to the Contract
Agreement are not attained either in whole or in part, but the minimum
level of the Functional Guarantees specified in the said Appendix to
the Contract Agreement is met, the Contractor shall, at the
Contractor’s option, either

(@) make such changes, maodifications, and/or additions to the
Facilities or any part thereof that are necessary to attain the
Functional Guarantees at its cost and expense, and shall request
the Employer to repeat the Guarantee Test or

(b) pay liquidated damages to the Employer in respect of the failure
to meet the Functional Guarantees in accordance with the
provisions in the Appendix (Functional Guarantees) to the
Contract Agreement.

The payment of liquidated damages under GCC Subclause 28.3, up to
the limitation of liability specified in the Appendix (Functional
Guarantees) to the Contract Agreement, shall completely satisfy the
Contractor’s guarantees under GCC Subclause 28.3, and the
Contractor shall have no further liability whatsoever to the Employer in
respect thereof. Upon the payment of such liquidated damages by the
Contractor, the Project Manager shall issue the Operational
Acceptance Certificate for the Facilities or any part thereof in respect of
which the liquidated damages have been so paid.

The Contractor shall, subject to the Employer's compliance with GCC
Subclause 29.2, indemnify and hold harmless the Employer and its
employees and officers from and against any and all suits, actions, or
administrative proceedings, claims, demands, losses, damages, costs,
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and expenses of whatsoever nature, including attorney’s fees and
expenses, which the Employer may suffer as a result of any
infringement or alleged infringement of any patent, utility model,
registered design, trademark, copyright, or other intellectual property
right registered or otherwise existing at the date of the Contract by
reason of (a) the installation of the Facilities by the Contractor or the
use of the Facilities in the country where the Site is located, and (b) the
sale of the products produced by the Facilities in any country.

Such indemnity shall not cover any use of the Facilities or any part
thereof other than for the purpose indicated by or to be reasonably
inferred from the Contract, any infringement resulting from the use of
the Facilities or any part thereof, or any products produced thereby in
association or combination with any other equipment, plant, or
materials not supplied by the Contractor, pursuant to the Contract
Agreement.

29.2 If any proceedings are brought or any claim is made against the
Employer arising out of the matters referred to in GCC Subclause 29.1,
the Employer shall promptly give the Contractor a notice thereof, and
the Contractor may at its own expense and in the Employer's name
conduct such proceedings or claim and any negotiations for the
settlement of any such proceedings or claim.

If the Contractor fails to notify the Employer within 28 days after receipt
of such notice that it intends to conduct any such proceedings or claim,
then the Employer shall be free to conduct the same on its own behalf.
Unless the Contractor has so failed to notify the Employer within the
28-day period, the Employer shall make no admission that may be
prejudicial to the defense of any such proceedings or claim.

The Employer shall, at the Contractor's request, afford all available
assistance to the Contractor in conducting such proceedings or claim,
and shall be reimbursed by the Contractor for all reasonable expenses
incurred in so doing.

29.3 The Employer shall indemnify and hold harmless the Contractor and its
employees, officers, and Subcontractors from and against any and all
suits, actions or administrative proceedings, claims, demands, losses,
damages, costs, and expenses of whatsoever nature, including
attorney’s fees and expenses, which the Contractor may suffer as a
result of any infringement or alleged infringement of any patent, utility
model, registered design, trademark, copyright, or other intellectual
property right registered or otherwise existing at the date of the
Contract arising out of or in connection with any design, data, drawing,
specification, or other documents or materials provided or designed by
or on behalf of the Employer.

30. Limitation of 30.1 Except in cases of criminal negligence or willful misconduct,

Liability (&) the Contractor shall not be liable to the Employer, whether in

contract, tort, or otherwise, for any indirect or consequential loss

or damage, loss of use, loss of production, or loss of profits or

interest costs, provided that this exclusion shall not apply to any

obligation of the Contractor to pay liquidated damages to the
Employer, and

(b) the aggregate liability of the Contractor to the Employer, whether
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under the Contract, in tort or otherwise, shall not exceed a
multiple of the Contract Price specified in the SCC or, if a
multiple is not so specified, the total Contract Price, provided that
this limitation shall not apply to the cost of repairing or replacing
defective equipment, or to any obligation of the Contractor to
indemnify the Employer with respect to patent infringement.

G. Risk Distribution

31. Transfer of 31.1 Ownership of the Plant (including spare parts) to be imported into the
Ownership country where the Site is located shall be transferred to the Employer
upon loading on to the mode of transport to be used to convey the

Plant from the country of origin to that country.

31.2 Ownership of the Plant (including spare parts) procured in the country
where the Site is located shall be transferred to the Employer when the
Plant are brought on to the Site.

31.3 Ownership of the Contractor's Equipment used by the Contractor and
its Subcontractors in connection with the Contract shall remain with the
Contractor or its Subcontractors.

31.4 Ownership of any Plant in excess of the requirements for the Facilities
shall revert to the Contractor upon Completion of the Facilities or at
such earlier time when the Employer and the Contractor agree that the
Plant in question are no longer required for the Facilities.

31.5 Notwithstanding the transfer of ownership of the Plant, the
responsibility for care and custody thereof together with the risk of loss
or damage thereto shall remain with the Contractor pursuant to GCC
Clause 32 (Care of Facilities) hereof until Completion of the Facilities
or the part thereof in which such Plant are incorporated.

32. Care of Facilities 32.1 The Contractor shall be responsible for the care and custody of the
Facilities or any part thereof until the date of Completion of the
Facilities pursuant to GCC Clause 24 or, where the Contract provides
for Completion of the Facilities in parts, until the date of Completion of
the relevant part, and shall make good at its own cost any loss or
damage that may occur to the Facilities or the relevant part thereof
from any cause whatsoever during such period. The Contractor shall
also be responsible for any loss or damage to the Facilities caused by
the Contractor or its Subcontractors in the course of any work carried
out, pursuant to GCC Clause 27. Notwithstanding the foregoing, the
Contractor shall not be liable for any loss or damage to the Facilities or
that part thereof caused by reason of any of the matters specified or
referred to in paragraphs (a), (b) and (c) of GCC Subclauses 32.2 and
38.1.

32.2 If any loss or damage occurs to the Facilities or any part thereof or to
the Contractor’s temporary facilities by reason of

(@) insofar as they relate to the country where the Site is located,
nuclear reaction, nuclear radiation, radioactive contamination,
pressure wave caused by aircraft or other aerial objects, or any
other occurrences that an experienced contractor could not
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reasonably foresee, or if reasonably foreseeable could not
reasonably make provision for or insure against, insofar as such
risks are not normally insurable on the insurance market and are
mentioned in the general exclusions of the policy of insurance,
including War Risks and Political Risks, taken out under GCC
Clause 34 hereof; or

(b) any use or occupation by the Employer or any third party other
than a Subcontractor, authorized by the Employer of any part of
the Facilities; or

(c) any use of or reliance upon any design, data, or specification
provided or designated by or on behalf of the Employer, or any
such matter for which the Contractor has disclaimed
responsibility herein,

the Employer shall pay to the Contractor all sums payable in respect of
the Facilities executed, notwithstanding that the same be lost,
destroyed, or damaged, and will pay to the Contractor the replacement
value of all temporary facilities and all parts thereof lost, destroyed, or
damaged. If the Employer requests the Contractor in writing to make
good any loss or damage to the Facilities thereby occasioned, the
Contractor shall make good the same at the cost of the Employer in
accordance with GCC Clause 39. If the Employer does not request the
Contractor in writing to make good any loss or damage to the Facilities
thereby occasioned, the Employer shall either request a change in
accordance with GCC Clause 39, excluding the performance of that
part of the Facilities thereby lost, destroyed or damaged, or, where the
loss or damage affects a substantial part of the Facilities, the Employer
shall terminate the Contract pursuant to GCC Subclause 42.1 hereof.

32.3 The Contractor shall be liable for any loss of or damage to any
Contractor’s Equipment, or any other property of the Contractor used
or intended to be used for purposes of the Facilities, except (i) as
mentioned in GCC Subclause 32.2 with respect to the Contractor’s
temporary facilities, and (ii) where such loss or damage arises by
reason of any of the matters specified in GCC Subclauses 32.2 (b) and
(c) and 38.1.

32.4 With respect to any loss or damage caused to the Facilities or any part
thereof or to the Contractor's Equipment by reason of any of the
matters specified in GCC Subclause 38.1, the provisions of GCC
Subclause 38.3 shall apply.

33. Loss of or 33.1 Subject to GCC Subclause 33.3, the Contractor shall indemnify and
Damage to hold harmless the Employer and its employees and officers from and
Property; against any and all suits, actions, or administrative proceedings,
Accident or Injury claims, demands, losses, damages, costs, and expenses of
to Workers; whatsoever nature, including attorney’s fees and expenses, in respect
Indemnification of the death or injury of any person or loss of or damage to any

property other than the Facilities whether accepted or not, arising in
connection with the supply and installation of the Facilities and by
reason of the negligence of the Contractor or its Subcontractors, or
their employees, officers, or agents, except any injury, death, or
property damage caused by the negligence of the Employer, its
contractors, employees, officers, or agents.
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33.2 If any proceedings are brought or any claim is made against the
Employer that might subject the Contractor to liability under GCC
Subclause 33.1, the Employer shall promptly give the Contractor a
notice thereof and the Contractor may at its own expense and in the
Employer's name conduct such proceedings or claim and any
negotiations for the settlement of any such proceedings or claim.

If the Contractor fails to notify the Employer within 28 days after receipt
of such notice that it intends to conduct any such proceedings or claim,
then the Employer shall be free to conduct the same on its own behalf.
Unless the Contractor has so failed to notify the Employer within the
28-day period, the Employer shall make no admission that may be
prejudicial to the defense of any such proceedings or claim.

The Employer shall, at the Contractor's request, afford all available
assistance to the Contractor in conducting such proceedings or claim,
and shall be reimbursed by the Contractor for all reasonable expenses
incurred in so doing.

33.3 The Employer shall indemnify and hold harmless the Contractor and its
employees, officers, and Subcontractors from any liability for loss of or
damage to property of the Employer, other than the Facilities not yet
taken over, that is caused by fire, explosion, or any other perils, in
excess of the amount recoverable from insurances procured under
GCC Clause 34, provided that such fire, explosion, or other perils were
not caused by any act or failure of the Contractor.

33.4 The party entitled to the benefit of an indemnity under this GCC Clause
33 shall take all reasonable measures to mitigate any loss or damage
which has occurred. If the party fails to take such measures, the other
party’s liabilities shall be correspondingly reduced.

34. Insurance 34.1 To the extent specified in the Appendix (Insurance Requirements) to
the Contract Agreement, the Contractor shall at its expense take out
and maintain in effect, or cause to be taken out and maintained in
effect, during the performance of the Contract, the insurances set forth
below in the sums and with the deductibles and other conditions
specified in the said Appendix. The identity of the insurers and the
form of the policies shall be subject to the approval of the Employer,
who should not unreasonably withhold such approval.

(a) Cargo Insurance During Transport

Covering loss or damage occurring while in transit from the
Contractor’s or Subcontractor’s works or stores until arrival at the
Site, to the Plant (including spare parts therefor) and to the
Contractor’s Equipment.

(b) Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site,
occurring prior to Completion of the Facilities, with an extended
maintenance coverage for the Contractor’s liability in respect of
any loss or damage occurring during the Defect Liability Period
while the Contractor is on the Site for the purpose of performing
its obligations during the Defect Liability Period.
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34.2

34.3

34.4

34.5

]

(c) Third Party Liability Insurance

Covering bodily injury or death suffered by third parties including
the Employer's personnel, and loss of or damage to property
occurring in connection with the supply and installation of the
Facilities.

(d)  Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its
Subcontractors, whether or not owned by them, in connection
with the execution of the Contract.

(e) Workers’ Compensation

In accordance with the statutory requirements applicable in any
country where the Contract or any part thereof is executed.

()] Employer’s Liability

In accordance with the statutory requirements applicable in any
country where the Contract or any part thereof is executed.

(g) Other Insurances

Such other insurances as may be specifically agreed upon by
the parties hereto as listed in the Appendix (Insurance
Requirements) to the Contract Agreement.

The Employer shall be named as co-insured under all insurance
policies taken out by the Contractor pursuant to GCC Subclause 34.1,
except for the Third Party Liability, Workers’ Compensation, and
Employer’s Liability Insurances, and the Contractor's Subcontractors
shall be named as co-insureds under all insurance policies taken out
by the Contractor pursuant to GCC Subclause 34.1 except for the
Cargo Insurance During Transport, Workers’ Compensation, and
Employer’s Liability Insurances. All insurer's rights of subrogation
against such co-insureds for losses or claims arising out of the
performance of the Contract shall be waived under such policies.

The Contractor shall, in accordance with the provisions of the
Appendix (Insurance Requirements) to the Contract Agreement,
deliver to the Employer certificates of insurance or copies of the
insurance policies as evidence that the required policies are in full
force and effect. The certificates shall provide that no less than 21
days’ notice shall be given to the Employer by insurers prior to
cancellation or material modification of a policy.

The Contractor shall ensure that, where applicable, its
Subcontractor(s) shall take out and maintain in effect adequate
insurance policies for their personnel and vehicles and for work
executed by them under the Contract, unless such Subcontractors are
covered by the policies taken out by the Contractor.

The Employer shall at its expense take out and maintain in effect
during the performance of the Contract those insurances specified in
the Appendix (Insurance Requirements) to the Contract Agreement, in
the sums and with the deductibles and other conditions specified in the
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said Appendix. The Contractor and the Contractor's Subcontractors
shall be named as co-insureds under all such policies. All insurers’
rights of subrogation against such co-insureds for losses or claims
arising out of the performance of the Contract shall be waived under
such policies. The Employer shall deliver to the Contractor satisfactory
evidence that the required insurances are in full force and effect. The
policies shall provide that not less than 21 days’ notice shall be given
to the Contractor by all insurers prior to any cancellation or material
modification of the policies. If so requested by the Contractor, the
Employer shall provide copies of the policies taken out by the
Employer under this GCC Subclause 34.5.

34.6 If the Contractor fails to take out and/or maintain in effect the
insurances referred to in GCC Subclause 34.1, the Employer may take
out and maintain in effect any such insurances and may from time to
time deduct from any amount due the Contractor under the Contract
any premium that the Employer shall have paid to the insurer, or may
otherwise recover such amount as a debt due from the Contractor. If
the Employer fails to take out and/or maintain in effect the insurances
referred to in GCC 34.5, the Contractor may take out and maintain in
effect any such insurances and may from time to time deduct from any
amount due the Employer under the Contract any premium that the
Contractor shall have paid to the insurer, or may otherwise recover
such amount as a debt due from the Employer. If the Contractor fails
to or is unable to take out and maintain in effect any such insurances,
the Contractor shall nevertheless have no liability or responsibility
towards the Employer, and the Contractor shall have full recourse
against the Employer for any and all liabilities of the Employer herein.

34.7 Unless otherwise provided in the Contract, the Contractor shall prepare
and conduct all and any claims made under the policies effected by it
pursuant to this GCC Clause 34, and all monies payable by any
insurers shall be paid to the Contractor. The Employer shall give to the
Contractor all such reasonable assistance as may be required by the
Contractor. With respect to insurance claims in which the Employer’s
interest is involved, the Contractor shall not give any release or make
any compromise with the insurer without the prior written consent of
the Employer. With respect to insurance claims in which the
Contractor’s interest is involved, the Employer shall not give any
release or make any compromise with the insurer without the prior
written consent of the Contractor.

35. Unforeseen 35.1 If, during the execution of the Contract, the Contractor shall encounter
Conditions on the Site any physical conditions other than climatic conditions, or
artificial obstructions that could not have been reasonably foreseen

prior to the date of the Contract Agreement by an experienced

contractor on the basis of reasonable examination of the data relating

to the Facilities including any data as to boring tests, provided by the

Employer, and on the basis of information that it could have obtained

from a visual inspection of the Site if access thereto was available, or

other data readily available to it relating to the Facilities, and if the

Contractor determines that it will in consequence of such conditions or

obstructions incur additional cost and expense or require additional

time to perform its obligations under the Contract that would not have

been required if such physical conditions or artificial obstructions had

not been encountered, the Contractor shall promptly, and before
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performing additional work or using additional Plant or Contractor’s
Equipment, notify the Project Manager in writing of

(@) the physical conditions or artificial obstructions on the Site that
could not have been reasonably foreseen;

(b) the additional work and/or Plant and/or Contractor's Equipment
required, including the steps which the Contractor will or
proposes to take to overcome such conditions or obstructions;

(c) the extent of the anticipated delay; and

(d) the additional cost and expense that the Contractor is likely to
incur.

On receiving any notice from the Contractor under this GCC Subclause
35.1, the Project Manager shall promptly consult with the Employer
and Contractor and decide upon the actions to be taken to overcome
the physical conditions or artificial obstructions encountered. Following
such consultations, the Project Manager shall instruct the Contractor,
with a copy to the Employer, of the actions to be taken.

35.2 Any reasonable additional cost and expense incurred by the Contractor
in following the instructions from the Project Manager to overcome
such physical conditions or artificial obstructions referred to in GCC
Subclause 35.1 shall be paid by the Employer to the Contractor as an
addition to the Contract Price.

35.3 If the Contractor is delayed or impeded in the performance of the
Contract because of any such physical conditions or artificial
obstructions referred to in GCC Subclause 35.1, the Time for
Completion shall be extended in accordance with GCC Clause 40.

36. Change in Laws 36.1 If, after the date 28 days prior to the date of Tender submission, in the
and Regulations country where the Site is located, any law, regulation, ordinance, order
or by-law having the force of law is enacted, promulgated, abrogated,
or changed, which shall be deemed to include any change in
interpretation or application by the competent authorities, that
subsequently affects the costs and expenses of the Contractor and/or
the Time for Completion, the Contract Price shall be correspondingly
increased or decreased, and/or the Time for Completion shall be
reasonably adjusted to the extent that the Contractor has thereby been
affected in the performance of any of its obligations under the Contract.
Notwithstanding the foregoing, such additional or reduced costs shall
not be separately paid or credited if the same has already been
accounted for in the price adjustment provisions where applicable, in
accordance with the SCC, pursuant to GCC Subclause 11.2.

37. Force Majeure 37.1 “Force Majeure” shall mean any event beyond the reasonable control
of the Employer or of the Contractor, as the case may be, and which is
unavoidable notwithstanding the reasonable care of the party affected,
and shall include, without limitation, the following:

(@) war, hostilities, or warlike operations whether a state of war be
declared or not, invasion, act of foreign enemy and civil war;
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(b)  rebellion, revolution, insurrection, mutiny, usurpation of civil or
military government, conspiracy, riot, civii commotion, and
terrorist acts;

(c) confiscation, nationalization, mobilization, commandeering or
requisition by or under the order of any government or de jure or
de facto authority or ruler or any other act or failure to act of any
local state or national government authority;

(d) strike, sabotage, lockout, embargo, import restriction, port
congestion, lack of usual means of public transportation and
communication, industrial dispute, shipwreck, shortage or
restriction of power supply, epidemics, quarantine, and plague;

(e) earthquake, landslide, volcanic activity, fire, flood or inundation,
tidal wave, typhoon or cyclone, hurricane, storm, lightning, or
other inclement weather condition, nuclear, and pressure waves
or other natural or physical disaster; and

()] shortage of labor, materials, or utilities where caused by
circumstances that are themselves Force Majeure.

37.2 |If either party is prevented, hindered, or delayed from or in performing
any of its obligations under the Contract by an event of Force Majeure,
then it shall notify the other in writing of the occurrence of such event
and the circumstances thereof within 14 days after the occurrence of
such event.

37.3 The party who has given such notice shall be excused from the
performance or punctual performance of its obligations under the
Contract for so long as the relevant event of Force Majeure continues
and to the extent that such party’s performance is prevented, hindered,
or delayed. The Time for Completion shall be extended in accordance
with GCC Clause 40.

37.4 The party or parties affected by the event of Force Majeure shall use
reasonable efforts to mitigate the effect thereof upon its or their
performance of the Contract and to fulfill its or their obligations under
the Contract, but without prejudice to either party’s right to terminate
the Contract under GCC Subclauses 37.6 and 38.5.

37.5 No delay or nonperformance by either party hereto caused by the
occurrence of any event of Force Majeure shall

(a) constitute a default or breach of the Contract; or

(b) give rise to any claim for damages or additional cost or expense
occasioned thereby, subject to GCC Subclauses 32.2, 38.3 and
38.4

if and to the extent that such delay or nonperformance is caused by the
occurrence of an event of Force Majeure.

37.6 If the performance of the Contract is substantially prevented, hindered,
or delayed for a single period of more than 60 days or an aggregate
period of more than 120 days on account of one or more events of
Force Majeure during the currency of the Contract, the parties will
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attempt to develop a mutually satisfactory solution, failing which either
party may terminate the Contract by giving a notice to the other, but
without prejudice to either party’s right to terminate the Contract under
GCC Subclause 38.5.

37.7 In the event of termination pursuant to GCC Subclause 37.6, the rights
and obligations of the Employer and the Contractor shall be as
specified in GCC Subclauses 42.1.2 and 42.1.3.

37.8 Notwithstanding GCC Subclause 37.5, Force Majeure shall not apply
to any obligation of the Employer to make payments to the Contractor
herein.

38. War Risks 38.1 “War Risks” shall mean any event specified in paragraphs (a) and (b)
of GCC Subclause 37.1 and any explosion or impact of any mine,
bomb, shell, grenade, or other projectile, missile, munitions or
explosive of war, occurring or existing in or near the country (or
countries) where the Site is located.

38.2 Notwithstanding anything contained in the Contract, the Contractor
shall have no liability whatsoever for or with respect to

(@) destruction of or damage to Facilities, Plant, or any part thereof;

(b)  destruction of or damage to property of the Employer or any third
party; or

(c) injury or loss of life

if such destruction, damage, injury or loss of life is caused by any war
risks, and the Employer shall indemnify and hold the Contractor
harmless from and against any and all claims, liabilities, actions,
lawsuits, damages, costs, charges, or expenses arising in
consequence of or in connection with the same.

38.3 If the Facilities or any Plant or Contractor’'s Equipment or any other
property of the Contractor used or intended to be used for the
purposes of the Facilities shall sustain destruction or damage by
reason of any war risks, the Employer shall pay the Contractor for

(@) any part of the Facilities or the Plant so destroyed or damaged to
the extent not already paid for by the Employer and so far as
may be required by the Employer, and as may be necessary for
completion of the Facilities;

(b)  replacing or making good any Contractor's Equipment or other
property of the Contractor so destroyed or damaged; and

(c) replacing or making good any such destruction or damage to the
Facilities or the Plant or any part thereof.

If the Employer does not require the Contractor to replace or make
good any such destruction or damage to the Facilities, the Employer
shall either request a change in accordance with GCC Clause 39,
excluding the performance of that part of the Facilities thereby
destroyed or damaged or, where the loss, destruction, or damage
affects a substantial part of the Facilities, shall terminate the Contract,
pursuant to GCC Subclause 42.1.

One-Stage: Two Envelope % % ) Procurement of Plant Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5
! 7

e



Section 7: General Conditions of Contract 7-47

If the Employer requires the Contractor to replace or make good on
any such destruction or damage to the Facilities, the Time for
Completion shall be extended in accordance with GCC 40.

38.4 Notwithstanding anything contained in the Contract, the Employer shall
pay the Contractor for any increased costs or incidentals to the
execution of the Contract that are in any way attributable to,
consequent on, resulting from, or in any way connected with any war
risks, provided that the Contractor shall as soon as practicable notify
the Employer in writing of any such increased cost.

38.5 If during the performance of the Contract any war risks shall occur that
financially or otherwise materially affect the execution of the Contract
by the Contractor, the Contractor shall use its reasonable efforts to
execute the Contract with due and proper consideration given to the
safety of its and its Subcontractors’ personnel engaged in the work on
the Facilities, provided, however, that if the execution of the work on
the Facilities becomes impossible or is substantially prevented for a
single period of more than sixty (60) days or an aggregate period of
more than one hundred and twenty (120) days on account of any war
risks, the parties will attempt to develop a mutually satisfactory
solution, failing which either party may terminate the Contract by giving
a notice to the other.

38.6 In the event of termination pursuant to GCC Subclauses 38.3 or 38.5,
the rights and obligations of the Employer and the Contractor shall be
specified in GCC Subclauses 42.1.2 and 42.1.3.

H. Change in Contract Elements

39. Changein the 39.1 Introducing a Change

Facilities 39.1.1 Subject to GCC Subclauses 39.2.5 and 39.2.7, the Employer
shall have the right to propose, and subsequently require, that
the Project Manager order the Contractor from time to time
during the performance of the Contract to make any change,
modification, addition, or deletion to, in or from the Facilities
hereinafter called “Change,” provided that such Change falls
within the general scope of the Facilities and does not constitute
unrelated work and that it is technically practicable, taking into
account both the state of advancement of the Facilities and the
technical compatibility of the Change envisaged with the nature
of the Facilities as specified in the Contract.

39.1.2 The Contractor may from time to time during its performance of
the Contract propose to the Employer with a copy to the Project
Manager, any Change that the Contractor considers necessary
or desirable to improve the quality, efficiency, or safety of the
Facilities. The Employer may at its discretion approve or reject
any Change proposed by the Contractor, provided that the
Employer shall approve any Change proposed by the Contractor
to ensure the safety of the Facilities.

39.1.3 Notwithstanding GCC Subclauses 39.1.1 and 39.1.2, no change
made necessary because of any default of the Contractor in the
performance of its obligations under the Contract shall be
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deemed to be a Change, and such change shall not result in any
adjustment of the Contract Price or the Time for Completion.

39.1.4 The procedure on how to proceed with and execute Changes is
specified in GCC Subclauses 39.2 and 39.3, and further details
and forms are provided in the Employer’'s Requirements (Forms
and Procedures).

39.2 Changes Originating from Employer

39.2.1 If the Employer proposes a Change pursuant to GCC Subclause
39.1.1, it shall send to the Contractor a “Request for Change
Proposal,” requiring the Contractor to prepare and furnish to the
Project Manager as soon as reasonably practicable a “Change
Proposal,” which shall include the following:

(@) brief description of the Change,

(b) effect on the Time for Completion,

(c) estimated cost of the Change,

(d) effect on Functional Guarantees (if any),

(e) effect on the Facilities, and

(f)  effect on any other provisions of the Contract.

39.2.2 Prior to preparing and submitting the “Change Proposal,” the
Contractor shall submit to the Project Manager an “Estimate for
Change Proposal,” which shall be an estimate of the cost of
preparing and submitting the Change Proposal.

Upon receipt of the Contractor’s Estimate for Change Proposal,
the Employer shall do one of the following:

(@) accept the Contractor's estimate with instructions to the
Contractor to proceed with the preparation of the Change
Proposal,

(b) advise the Contractor of any part of its Estimate for
Change Proposal that is unacceptable and request the
Contractor to review its estimate

(c) advise the Contractor that the Employer does not intend to
proceed with the Change.

39.2.3 Upon receipt of the Employer’s instruction to proceed under GCC
Subclause 39.2.2 (a), the Contractor shall, with proper
expedition, proceed with the preparation of the Change Proposal,
in accordance with GCC Subclause 39.2.1.

39.2.4 The pricing of any Change shall, as far as practicable, be
calculated in accordance with the rates and prices included in the
Contract. If such rates and prices are inequitable, the parties
thereto shall agree on specific rates for the valuation of the
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Change.

39.2.5 If before or during the preparation of the Change Proposal it

becomes apparent that the aggregate effect of compliance
therewith and with all other Change Orders that have already
become binding upon the Contractor under this GCC Clause 39
would be to increase or decrease the Contract Price as originally
set forth in Article 2 (Contract Price) of the Contract Agreement
by more than 15%, the Contractor may give a written notice of
objection thereto prior to furnishing the Change Proposal as
aforesaid. If the Employer accepts the Contractor's objection,
the Employer shall withdraw the proposed Change and shall
notify the Contractor in writing thereof.

The Contractor’s failure to so object shall neither affect its right to
object to any subsequent requested Changes or Change Orders
herein, nor affect its right to take into account, when making such
subsequent objection, the percentage increase or decrease in
the Contract Price that any Change not objected to by the
Contractor represents.

39.2.6 Upon receipt of the Change Proposal, the Employer and the

Contractor shall mutually agree upon all matters therein
contained. Within 14 days after such agreement, the Employer
shall, if it intends to proceed with the Change, issue the
Contractor with a Change Order.

If the Employer is unable to reach a decision within 14 days, it
shall notify the Contractor with details of when the Contractor can
expect a decision.

If the Employer decides not to proceed with the Change for
whatever reason, it shall, within the said period of 14 days, notify
the Contractor accordingly. Under such circumstances, the
Contractor shall be entitled to reimbursement of all costs
reasonably incurred by it in the preparation of the Change
Proposal, provided that these do not exceed the amount given by
the Contractor in its Estimate for Change Proposal submitted in
accordance with GCC Subclause 39.2.2.

39.2.7 If the Employer and the Contractor cannot reach agreement on

the price for the Change, an equitable adjustment to the Time for
Completion, or any other matters identified in the Change
Proposal, the Employer may nevertheless instruct the Contractor
to proceed with the Change by issue of a “Pending Agreement
Change Order.”

Upon receipt of a Pending Agreement Change Order, the
Contractor shall immediately proceed with effecting the Changes
covered by such Order. The parties shall thereafter attempt to
reach agreement on the outstanding issues under the Change
Proposal.

If the parties cannot reach agreement within 60 days from the
date of issue of the Pending Agreement Change Order, then the
matter may be referred to the Dispute Board in accordance with
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39.3

the provisions of GCC Subclause 45.3.

Changes Originating from Contractor

39.3.1 If the Contractor proposes a Change pursuant to GCC Subclause
39.1.2, the Contractor shall submit to the Project Manager a
written “Application for Change Proposal,” giving reasons for the
proposed Change and including the information specified in GCC
Subclause 39.2.1.

Upon receipt of the Application for Change Proposal, the parties
shall follow the procedures outlined in GCC Subclauses 39.2.6
and 39.2.7. However, should the Employer choose not to
proceed, the Contractor shall not be entitled to recover the costs
of preparing the Application for Change Proposal.

40. Extension of Time 40.1 The Time(s) for Completion specified in the SCC shall be extended if

for Completion

40.2

]

the Contractor is delayed or impeded in the performance of any of its
obligations under the Contract by reason of any of the following:

(a) any Change in the Facilities as provided in GCC Clause 39;

(b) any occurrence of Force Majeure as provided in GCC Clause 37,
unforeseen conditions as provided in GCC Clause 35, or other
occurrence of any of the matters specified or referred to in
paragraphs (a), (b) and (c) of GCC Subclause 32.2;

(c) any suspension order given by the Employer under GCC Clause
41 hereof or reduction in the rate of progress pursuant to GCC
Subclause 41.2; or

(d) any changes in laws and regulations as provided in GCC Clause
36; or

(e) any default or breach of the Contract by the Employer, or any
activity, act or omission of the Employer, or the Project Manager,
or any other contractors employed by the Employer; or

()  any other matter specifically mentioned in the Contract; or

(g) any delay on the part of a sub-contractor, provided such delay is
due to a cause for which the Contractor himself would have been
entitled to an extension of time under this Subclause

by such period as shall be fair and reasonable in all the circumstances
and as shall fairly reflect the delay or impediment sustained by the
Contractor.

Except where otherwise specifically provided in the Contract, the
Contractor shall submit to the Project Manager a notice of a claim for an
extension of the Time for Completion, together with particulars of the
event or circumstance justifying such extension as soon as reasonably
practicable after the commencement of such event or circumstance. As
soon as reasonably practicable after receipt of such notice and
supporting particulars of the claim, the Employer and the Contractor
shall agree upon the period of such extension. In the event that the
Contractor does not accept the Employer's estimate of a fair and
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reasonable time extension, the Contractor shall be entitled to refer the
matter to a Dispute Board, pursuant to GCC Subclause 45.3.

40.3 The Contractor shall at all times use its reasonable efforts to minimize
any delay in the performance of its obligations under the Contract.

In all cases where the Contractor has given a notice of a claim for an
extension of time under GCC 40.2, the Contractor shall consult with the
Project Manager in order to determine the steps (if any) which can be
taken to overcome or minimize the actual or anticipated delay. The
Contractor shall there after comply with all reasonable instructions,
which the Project Manager shall give in order to minimize such delay. If
compliance with such instructions shall cause the Contractor to incur
extra costs and the Contractor is entitled to an extension of time under
GCC 40.1, the amount of such extra costs shall be added to the
Contract Price.

41. Suspension 41.1 The Employer may request the Project Manager, by notice to the
Contractor, to order the Contractor to suspend performance of any or all
of its obligations under the Contract. Such notice shall specify the
obligation of which performance is to be suspended, the effective date
of the suspension and the reasons therefor. The Contractor shall
thereupon suspend performance of such obligation, except those
obligations necessary for the care or preservation of the Facilities, until
ordered in writing to resume such performance by the Project Manager.

If, by virtue of a suspension order given by the Project Manager, other
than by reason of the Contractor’s default or breach of the Contract, the
Contractor’s performance of any of its obligations is suspended for an
aggregate period of more than 90 days, then at any time thereafter and
provided that at that time such performance is still suspended, the
Contractor may give a notice to the Project Manager requiring that the
Employer shall, within 28 days of receipt of the notice, order the
resumption of such performance or request and subsequently order a
change in accordance with GCC Clause 39, excluding the performance
of the suspended obligations from the Contract.

If the Employer fails to do so within such period, the Contractor may, by
a further notice to the Project Manager, elect to treat the suspension,
where it affects a part only of the Facilities, as a deletion of such part in
accordance with GCC Clause 39 or, where it affects the whole of the
Facilities, as termination of the Contract under GCC Subclause 42.1.

41.2 If
(&) the Employer has failed to pay the Contractor any sum due under
the Contract within the specified period, has failed to approve any
invoice or supporting documents without just cause pursuant to
the Appendix (Terms and Procedures of Payment) to the
Contract Agreement, or commits a substantial breach of the
Contract, the Contractor may give a notice to the Employer that
requires payment of such sum, with interest thereon as stipulated
in GCC Subclause 12.3, requires approval of such invoice or
supporting documents, or specifies the breach and requires the
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42. Termination

41.3

41.4

42.1

]

Employer to remedy the same, as the case may be. If the
Employer fails to pay such sum together with such interest, fails to
approve such invoice or supporting documents or give its reasons
for withholding such approval, or fails to remedy the breach or
take steps to remedy the breach within 14 days after receipt of the
Contractor’s notice; or

(b) the Contractor is unable to carry out any of its obligations under
the Contract for any reason attributable to the Employer, including
but not limited to the Employer’s failure to provide possession of
or access to the Site or other areas in accordance with GCC
Subclause 10.2, or failure to obtain any governmental permit
necessary for the execution and/or completion of the Facilities,

then the Contractor may by 14 days’ notice to the Employer suspend
performance of all or any of its obligations under the Contract, or reduce
the rate of progress.

If the Contractor’s performance of its obligations is suspended, or the
rate of progress is reduced pursuant to this GCC Clause 41, then the
Time for Completion shall be extended in accordance with GCC
Subclause 40.1, and any and all additional costs or expenses incurred
by the Contractor as a result of such suspension or reduction shall be
paid by the Employer to the Contractor in addition to the Contract Price,
except in the case of suspension order or reduction in the rate of
progress by reason of the Contractor’s default or breach of the Contract.

During the period of suspension, the Contractor shall not remove from
the Site any Plant, any part of the Facilities or any Contractor's
Equipment, without the prior written consent of the Employer.

Termination for Employer’s Convenience

42.1.1 The Employer may at any time terminate the Contract for any
reason by giving the Contractor a notice of termination that refers
to this GCC Subclause 42.1.

42.1.2 Upon receipt of the notice of termination under GCC Subclause
42.1.1, the Contractor shall, either immediately or upon the date
specified in the notice of termination,

(@) cease all further work, except for such work as the
Employer may specify in the notice of termination for the
sole purpose of protecting that part of the Facilities already
executed, or any work required to leave the Site in a clean
and safe condition;

(b) terminate all subcontracts, except those to be assigned to
the Employer pursuant to paragraph (d) (ii) below;

(c) remove all Contractor’s Equipment from the Site, repatriate
the Contractor’s and its Subcontractors’ personnel from the
Site, remove from the Site any wreckage, rubbish and
debris of any kind, and leave the whole of the Site in a
clean and safe condition; and

(d)  subject to the payment specified in GCC Subclause 42.1.3,
0] deliver to the Employer the parts of the Facilities
executed by the Contractor up to the date of
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termination;

(i)  to the extent legally possible, assign to the Employer
all right, title and benefit of the Contractor to the
Facilites and to the Plant as of the date of
termination, and, as may be required by the
Employer, in any subcontracts concluded between
the Contractor and its Subcontractors; and

(i)  deliver to the Employer all non-proprietary drawings,
specifications and other documents prepared by the
Contractor or its Subcontractors as at the date of
termination in connection with the Facilities.

42.1.3 In the event of termination of the Contract under GCC Subclause
42.1.1, the Employer shall pay to the Contractor the following
amounts:

(a) the Contract Price, properly attributable to the parts of the
Facilities executed by the Contractor as of the date of
termination;

(b) the costs reasonably incurred by the Contractor in the
removal of the Contractor’s Equipment from the Site and in
the repatriation of the Contractor’'s and its Subcontractors’
personnel;

(c) any amounts to be paid by the Contractor to its
Subcontractors in connection with the termination of any
subcontracts, including any cancellation charges;

(d) costs incurred by the Contractor in protecting the Facilities
and leaving the Site in a clean and safe condition pursuant
to paragraph (a) of GCC Subclause 42.1.2; and

(e) the cost of satisfying all other obligations, commitments
and claims that the Contractor may in good faith have
undertaken with third parties in connection with the
Contract and that are not covered by paragraphs (a)
through (d) above.

42.2 Termination for Contractor’'s Default

42.2.1 The Employer, without prejudice to any other rights or remedies
it may possess, may terminate the Contract forthwith in the
following circumstances by giving a notice of termination and its
reasons therefor to the Contractor, referring to this GCC
Subclause 42.2:

(@) if the Contractor becomes bankrupt or insolvent, has a
receiving order issued against it, compounds with its
creditors, or, if the Contractor is a corporation, a resolution
is passed or order is made for its winding up, other than a
voluntary liquidation for the purposes of amalgamation or
reconstruction, a receiver is appointed over any part of its
undertaking or assets, or if the Contractor takes or suffers
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any other analogous action in consequence of debt;

(b) if the Contractor assigns or transfers the Contract or any
right or interest therein in violation of the provision of GCC
Clause 43; and

(c) if the Contractor, in the judgment of the Employer has
engaged in integrity violations, as defined in GCC Clause
6, in competing for or in executing the Contract.

42.2.2 If the Contractor
(@) has abandoned or repudiated the Contract;

(b) has without valid reason failed to commence work on the
Facilities promptly or has suspended, other than pursuant
to GCC Subclause 41.2, the progress of Contract
performance for more than 28 days after receiving a
written instruction from the Employer to proceed;

(c) persistently fails to execute the Contract in accordance
with the Contract or persistently neglects to carry out its
obligations under the Contract without just cause;

(d) refuses or is unable to provide sufficient materials, services
or labor to execute and complete the Facilities in the
manner specified in the program furnished under GCC
Subclause 18.2 at rates of progress that give reasonable
assurance to the Employer that the Contractor can attain
Completion of the Facilities by the Time for Completion as
extended;

then the Employer may, without prejudice to any other rights it
may possess under the Contract, give a notice to the Contractor,
stating the nature of the default and requiring the Contractor to
remedy the same. If the Contractor fails to remedy or to take
steps to remedy the same within 14 days of its receipt of such
notice, then the Employer may terminate the Contract forthwith
by giving a notice of termination to the Contractor that refers to
this GCC Subclause 42.2.

42.2.3 Upon receipt of the notice of termination under GCC Subclauses
42.2.1 or 42.2.2, the Contractor shall, either immediately or upon
such date as is specified in the notice of termination,

(@) cease all further work, except for such work as the
Employer may specify in the notice of termination for the
sole purpose of protecting that part of the Facilities already
executed, or any work required to leave the Site in a clean
and safe condition;

(b) terminate all subcontracts, except those to be assigned to
the Employer pursuant to paragraph (d) below;

(c) deliver to the Employer the parts of the Facilities executed
by the Contractor up to the date of termination;
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(d) to the extent legally possible, assign to the Employer all
right, title and benefit of the Contractor to the Facilities and
to the Plant as of the date of termination, and, as may be
required by the Employer, in any subcontracts concluded
between the Contractor and its Subcontractors; and

(e) deliver to the Employer all drawings, specifications and
other documents prepared by the Contractor or its
Subcontractors as of the date of termination in connection
with the Facilities.

42.2.4 The Employer may enter upon the Site, expel the Contractor,

and complete the Facilities itself or by employing any third party.
The Employer may, to the exclusion of any right of the Contractor
over the same, take over and use with the payment of a fair
rental rate to the Contractor, with all the maintenance costs to
the account of the Employer and with an indemnification by the
Employer for all liability including damage or injury to persons
arising out of the Employer's use of such equipment, any
Contractor’s Equipment owned by the Contractor and on the Site
in connection with the Facilities for such reasonable period as
the Employer considers expedient for the supply and installation
of the Facilities.

Upon completion of the Facilities or at such earlier date as the
Employer thinks appropriate, the Employer shall give notice to
the Contractor that such Contractor's Equipment will be returned
to the Contractor at or near the Site and shall return such
Contractor's Equipment to the Contractor in accordance with
such notice. The Contractor shall thereafter without delay and at
its cost remove or arrange removal of the same from the Site.

42.2.5 Subject to GCC Subclause 42.2.6, the Contractor shall be

entitled to be paid the Contract Price attributable to the Facilities
executed as of the date of termination, the value of any unused
or partially used Plant on the Site, and the costs, if any, incurred
in protecting the Facilities and in leaving the Site in a clean and
safe condition pursuant to paragraph (a) of GCC Subclause
42.2.3. Any sums due the Employer from the Contractor
accruing prior to the date of termination shall be deducted from
the amount to be paid to the Contractor under this Contract.

42.2.6 If the Employer completes the Facilities, the cost of completing

the Facilities by the Employer shall be determined.

If the sum that the Contractor is entitled to be paid, pursuant to
GCC Subclause 42.2.5, plus the reasonable costs incurred by
the Employer in completing the Facilities, exceeds the Contract
Price, the Contractor shall be liable for such excess.

If such excess is greater than the sums due the Contractor under
GCC Subclause 42.2.5, the Contractor shall pay the balance to
the Employer, and if such excess is less than the sums due the
Contractor under GCC Subclause 42.2.5, the Employer shall pay
the balance to the Contractor.

The Employer and the Contractor shall agree, in writing, on the
computation described above and the manner in which any sums
shall be paid.

Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5 Procurement of Plant fo

One-Stage: Two Envelope




7-56 Section 7: General Conditions of Contract

42.3 Termination by Contractor
4231 If

(@) the Employer has failed to pay the Contractor any sum due
under the Contract within the specified period, has failed to
approve any invoice or supporting documents without just
cause pursuant to the Appendix (Terms and Procedures
of Payment) to the Contract Agreement, or commits a
substantial breach of the Contract, the Contractor may give
a notice to the Employer that requires payment of such
sum, with interest thereon as stipulated in GCC Subclause
12.3, requires approval of such invoice or supporting
documents, or specifies the breach and requires the
Employer to remedy the same, as the case may be. If the
Employer fails to pay such sum together with such interest,
fails to approve such invoice or supporting documents or
give its reasons for withholding such approval, fails to
remedy the breach or take steps to remedy the breach
within 14 days after receipt of the Contractor’s notice; or

(b) the Contractor is unable to carry out any of its obligations
under the Contract for any reason attributable to the
Employer, including but not limited to the Employer’s
failure to provide possession of or access to the Site or
other areas or failure to obtain any governmental permit
necessary for the execution and/or completion of the
Facilities;

then the Contractor may give a notice to the Employer thereof,
and if the Employer has failed to pay the outstanding sum, to
approve the invoice or supporting documents, to give its reasons
for withholding such approval, or to remedy the breach within 28
days of such notice, or if the Contractor is still unable to carry out
any of its obligations under the Contract for any reason
attributable to the Employer within 28 days of the said notice, the
Contractor may by a further notice to the Employer referring to
this GCC Subclause 42.3.1, forthwith terminate the Contract.

42.3.2 The Contractor may terminate the Contract forthwith by giving a
notice to the Employer to that effect, referring to this GCC
Subclause 42.3.2, if the Employer becomes bankrupt or
insolvent, has a receiving order issued against it, compounds
with its creditors, or, being a corporation, if a resolution is passed
or order is made for its winding up (other than a voluntary
liquidation for the purposes of amalgamation or reconstruction),
a receiver is appointed over any part of its undertaking or assets,
or if the Employer takes or suffers any other analogous action in
consequence of debt.

42.3.3 If the Contract is terminated under GCC Subclauses 42.3.1 or
42.3.2, then the Contractor shall immediately

(@) cease all further work, except for such work as may be
necessary for the purpose of protecting that part of the
Facilities already executed, or any work required to leave
the Site in a clean and safe condition;

(b) terminate all subcontracts, except those to be assigned to
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42.4

42.5

43. Assignment 43.1

I. Claims, Disputes,

the Employer pursuant to paragraph (d) (ii);

(c) remove all Contractor's Equipment from the Site and
repatriate the Contractor's and its Subcontractors’
personnel from the Site; and

(d) subject to the payment specified in GCC Subclause 42.3.4,

0] deliver to the Employer the parts of the Facilities
executed by the Contractor up to the date of
termination;

(i)  to the extent legally possible, assign to the Employer
all right, title and benefit of the Contractor to the
Facilities and to the Plant as of the date of
termination, and, as may be required by the
Employer, in any subcontracts concluded between
the Contractor and its Subcontractors; and

(i)  deliver to the Employer all drawings, specifications
and other documents prepared by the Contractor or
its Subcontractors as of the date of termination in
connection with the Facilities.

42.3.4 If the Contract is terminated under GCC Subclauses 42.3.1 or
42.3.2, the Employer shall pay to the Contractor all payments
specified in GCC Subclause 42.1.3, and reasonable
compensation for all loss, except for loss of profit, or damage
sustained by the Contractor arising out of, in connection with or
in consequence of such termination.

42.3.5 Termination by the Contractor pursuant to this GCC Subclause
42.3 is without prejudice to any other rights or remedies of the
Contractor that may be exercised in lieu of or in addition to rights
conferred by GCC Subclause 42.3.

In this GCC Clause 42, the expression “Facilities executed” shall include
all work executed, Installation Services provided, and all Plant acquired,
or subject to a legally binding obligation to purchase, by the Contractor
and used or intended to be used for the purpose of the Facilities, up to
and including the date of termination.

In this GCC Clause 42, in calculating any monies due from the Employer to
the Contractor, account shall be taken of any sum previously paid by the
Employer to the Contractor under the Contract, including any advance
payment paid pursuant to the Appendix (Terms and Procedures of
Payment) to the Contract Agreement.

Neither the Employer nor the Contractor shall, without the express prior
written consent of the other party which consent shall not be
unreasonably withheld, assign to any third party the Contract or any part
thereof, or any right, benefit, obligation or interest therein or thereunder,
except that the Contractor shall be entitled to assign either absolutely or
by way of charge any monies due and payable to it or that may become
due and payable to it under the Contract.

and Arbitration
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44. Contractor’s 44.1 |If the Contractor considers himself to be entitled to any extension of the
Claims Time for Completion and/or any additional payment, under any Clause
of these Conditions or otherwise in connection with the Contract, the
Contractor shall submit a notice to the Project Manager, describing the
event or circumstance giving rise to the claim. The notice shall be given
as soon as practicable, and not later than 28 days after the Contractor
became aware, or should have become aware, of the event or
circumstance.

If the Contractor fails to give notice of a claim within such period of 28
days, the Time for Completion shall not be extended, the Contractor
shall not be entitled to additional payment, and the Employer shall be
discharged from all liability in connection with the claim. Otherwise, the
following provisions of this Subclause shall apply.

The Contractor shall also submit any other notices, which are required
by the Contract, and supporting particulars for the claim, all as relevant
to such event or circumstance.

The Contractor shall keep such contemporary records as may be
necessary to substantiate any claim, either on the Site or at another
location acceptable to the Project Manager. Without admitting the
Employer’s liability, the Project Manager may, after receiving any notice
under this Subclause, monitor the record keeping and/or instruct the
Contractor to keep further contemporary records. The Contractor shall
permit the Project Manager to inspect all these records, and shall (if
instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have
become aware) of the event or circumstance giving rise to the claim, or
within such other period as may be proposed by the Contractor and
approved by the Project Manager, the Contractor shall send to the
Project Manager a fully detailed claim, which includes full supporting
particulars of the basis of the claim and of the extension of time and/or
additional payment claimed. If the event or circumstance giving rise to
the claim has a continuing effect,

(a) this fully detailed claim shall be considered as interim;

(b) the Contractor shall send further interim claims at monthly
intervals, giving the accumulated delay and/or amount claimed,
and such further particulars as the Project Manager may
reasonably require; and

(c) the Contractor shall send a final claim within 28 days after the
end of the effects resulting from the event or circumstance, or
within such other period as may be proposed by the Contractor
and approved by the Project Manager.

Within 42 days after receiving a claim or any further particulars
supporting a previous claim, or within such other period as may be
proposed by the Project Manager and approved by the Contractor, the
Project Manager shall respond with approval, or with disapproval and
detailed comments. He may also request any necessary further
particulars, but shall nevertheless give his response on the principles of
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the claim within such time.

Each payment certificate shall include such amounts for any claim as
have been reasonably substantiated as due under the relevant
provision of the Contract. Unless and until the particulars supplied are
sufficient to substantiate the whole of the claim, the Contractor shall
only be entitled to payment for such part of the claim as he has been
able to substantiate.

The Project Manager shall agree with the Contractor or estimate: (i) the
extension (if any) of the Time for Completion (before or after its expiry)
in accordance with GCC Clause 40, and/or (ii) the additional payment
(if any) to which the Contractor is entitled under the Contract.

The requirements of this Subclause are in addition to those of any other
Subclause, which may apply to a claim. If the Contractor fails to comply
with this or another Subclause in relation to any claim, any extension of
time and/or additional payment shall take account of the extent (if any)
to which the failure has prevented or prejudiced proper investigation of
the claim, unless the claim is excluded under the second paragraph of
this Subclause.

In the event that the Contractor and the Employer cannot agree on any
matter relating to a claim, either party may refer the matter to the
Dispute Board pursuant to GCC 45 hereof.

45. Disputes and 45.1 Appointment of the Dispute Board
Arbitration

Disputes shall be referred to a Dispute Board for decision in
accordance with GCC Subclause 45.3. The Parties shall appoint a
Dispute Board by the date stated in the SCC.

The Dispute Board shall comprise, as stated in the SCC, either one or
three suitably qualified persons (“the members”), each of whom shall be
fluent in the language for communication defined in the Contract and
shall be a professional experienced in the type of activities involved in the
performance of the Contract and with the interpretation of contractual
documents. If the number is not so stated and the Parties do not agree
otherwise, the Dispute Board shall comprise three persons, one of
whom shall serve as chairman.

If the Parties have not jointly appointed the Dispute Board 21 days
before the date stated in the SCC and the Dispute Board is to comprise
three persons, each Party shall nominate one member for the approval
of the other Party. The first two members shall recommend and the
Parties shall agree upon the third member, who shall act as chairman.

However, if a list of potential members is included in the SCC, the
members shall be selected from those on the list, other than anyone
who is unable or unwilling to accept appointment to the Dispute Board.

The agreement between the Parties and either the sole member or
each of the three members shall incorporate by reference the General
Conditions of Dispute Board Agreement contained in the Appendix to
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45.2

453

]

these General Conditions, with such amendments as are agreed
between them.

The terms of the remuneration of either the sole member or each of the
three members, including the remuneration of any expert whom the
Dispute Board consults, shall be mutually agreed upon by the Parties
when agreeing the terms of appointment of the member or such expert
(as the case may be). Each Party shall be responsible for paying one-
half of this remuneration.

If a member declines to act or is unable to act as a result of death,
disability, resignation or termination of appointment, a replacement
shall be appointed in the same manner as the replaced person was
required to have been nominated or agreed upon, as described in this
Subclause.

The appointment of any member may be terminated by mutual
agreement of both Parties, but not by the Employer or the Contractor
acting alone. Unless otherwise agreed by both Parties, the appointment
of the Dispute Board (including each member) shall expire when the
Operational Acceptance Certificate has been issued in accordance with
GCC Clause 25.3.

Failure to Agree Dispute Board

If any of the following conditions apply, namely:

(a) the Parties fail to agree upon the appointment of the sole
member of the Dispute Board by the date stated in the first
paragraph of GCC Subclause 45.1;

(b) either Party fails to nominate a member (for approval by the other
Party) of a Dispute Board of three persons by such date;

(c) the Parties fail to agree upon the appointment of the third
member (to act as chairman) of the Dispute Board by such date;
or

(d) the Parties fail to agree upon the appointment of a replacement
person within 42 days after the date on which the sole member or
one of the three members declines to act or is unable to act as a
result of death, disability, resignation, or termination of
appointment;

then the appointing entity or official named in the SCC shall, upon the
request of either or both of the Parties and after due consultation with
both Parties, appoint this member of the Dispute Board. This
appointment shall be final and conclusive. Each Party shall be
responsible for paying one-half of the remuneration of the appointing
entity or official.

Obtaining Dispute Board’s Decision

If a dispute (of any kind whatsoever) arises between the Parties in
connection with the performance of the Contract, including any dispute
as to any certificate, determination, instruction, opinion or valuation of
the Project Manager, either Party may refer the dispute in writing to the
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Dispute Board for its decision, with copies to the other Party and the
Project Manager. Such reference shall state that it is given under this
Subclause.

For a Dispute Board of three persons, the Dispute Board shall be
deemed to have received such reference on the date when it is
received by the chairman of the Dispute Board.

Both Parties shall promptly make available to the Dispute Board all
such additional information, further access to the Site, and appropriate
facilities, as the Dispute Board may require for the purposes of making
a decision on such dispute. The Dispute Board shall be deemed to be
not acting as arbitrator(s).

Within 84 days after receiving such reference, or within such other
period as may be proposed by the Dispute Board and approved by
both Parties, the Dispute Board shall give its decision, which shall be
reasoned and shall state that it is given under this Subclause. The
decision shall be binding on both Parties, who shall promptly give effect
to it unless and until it shall be revised in an amicable settlement or an
arbitral award as described below. Unless the Contract has already
been abandoned, repudiated or terminated, the Contractor shall
continue to proceed with the performance of the Facilities in
accordance with the Contract.

If either Party is dissatisfied with the Dispute Board’s decision, then
either Party may, within 28 days after receiving the decision, give
notice to the other Party of its dissatisfaction and intention to
commence arbitration. If the Dispute Board fails to give its decision
within the period of 84 days (or as otherwise approved) after receiving
such reference, then either Party may, within 28 days after this period
has expired, give notice to the other Party of its dissatisfaction and
intention to commence arbitration.

In either event, this notice of dissatisfaction shall state that it is given
under this Subclause, and shall set out the matter in dispute and the
reason(s) for dissatisfaction. Except as stated in GCC Subclauses 45.6
and 45.7, neither Party shall be entitled to commence arbitration of a
dispute unless a notice of dissatisfaction has been given in accordance
with this Subclause.

If the Dispute Board has given its decision as to a matter in dispute to
both Parties, and no notice of dissatisfaction has been given by either
Party within 28 days after it received the Dispute Board’s decision, then
the decision shall become final and binding upon both Parties.

45.4 Amicable Settlement

Where notice of dissatisfaction has been given under GCC Subclause
45.3 above, both Parties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties
agree otherwise, arbitration may be commenced on or after the fifty-
sixth day after the day on which notice of dissatisfaction and intention
to commence arbitration was given, even if no attempt at amicable
settlement has been made.
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45.5

45.6

45.7

]

Arbitration

Unless settled amicably, any dispute in respect of which the Dispute
Board’s decision (if any) has not become final and binding shall be
finally settled by international arbitration. Unless otherwise agreed by
both Parties,

(@) arbitration proceedings shall be conducted as stated in the
Special Conditions;

(b) if no arbitration proceedings is so stated, the dispute shall be
finally settled by institutional arbitration under the Rules of
Arbitration of the International Chamber of Commerce;

(c) the dispute shall be settled by three arbitrators; and

(d) the arbitration shall be conducted in the language for
communications defined in GCC Subclause 5.3.

The arbitrator(s) shall have full power to open up, review and revise
any certificate, determination, instruction, opinion or valuation of the
Project Manager, and any decision of the Dispute Board, relevant to
the dispute. Nothing shall disqualify the Project Manager from being
called as a witness and giving evidence before the arbitrator(s) on any
matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrator(s)
to the evidence or arguments previously put before the Dispute Board
to obtain its decision, or to the reasons for dissatisfaction given in its
notice of dissatisfaction. Any decision of the Dispute Board shall be
admissible in evidence in the arbitration.

Arbitration may be commenced prior to or after completion of the
Works. The obligations of the Parties, the Project Manager and the
Dispute Board shall not be altered by reason of any arbitration being
conducted during the progress of the Works.

Failure to Comply with Dispute Board’s Decision

In the event that a Party fails to comply with a Dispute Board decision
which has become final and binding, then the other Party may, without
prejudice to any other rights it may have, refer the failure itself to
arbitration under GCC Subclause 45.5. GCC Subclauses 45.3 and 45.4
shall not apply to this reference.

Expiry of Dispute Board’s Appointment

If a dispute arises between the Parties in connection with the
performance of the Contract, and there is no Dispute Board in place,
whether by reason of the expiry of the Dispute Board’s appointment or
otherwise,

(&) GCC Subclauses 45.3 and 45.4 shall not apply, and

(b) the dispute may be referred directly to arbitration under GCC
Subclause 45.5.
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APPENDIX A

General Conditions of Dispute Board Agreement

1 Definitions

Each “Dispute Board Agreement” is a tripartite agreement by and between

(a) the “Employer”;
(b) the “Contractor”; and
(c) the “Member” who is defined in the Dispute Board Agreement as being

® the sole member of the "Dispute Board" and, where this is the case, all references to the
“Other Members” do not apply; or

(i)  one of the three persons who are jointly called the “Dispute Board” (or “dispute board”)
and, where this is the case, the other two persons are called the “Other Members”.

The Employer and the Contractor have entered (or intend to enter) into a contract, which is called the
"Contract" and is defined in the Dispute Board Agreement, which incorporates this Appendix. In the
Dispute Board Agreement, words and expressions which are not otherwise defined shall have the
meanings assigned to them in the Contract.

2 General Provisions

Unless otherwise stated in the Dispute Board Agreement, it shall take effect on the latest of the
following dates:

(@) the Commencement Date defined in the Contract;

(b) when the Employer, the Contractor and the Member have each signed the Dispute Board
Agreement; or

(c) when the Employer, the Contractor and each of the Other Members (if any) have respectively
each signed a dispute board agreement.

This employment of the Member is a personal appointment. At any time, the Member may give not
less than 70 days’ notice of resignation to the Employer and to the Contractor, and the Dispute Board
Agreement shall terminate upon the expiry of this period.

3  Warranties

The Member warrants and agrees that he/she is and shall be impartial and independent of the
Employer, the Contractor and the Project Manager. The Member shall promptly disclose, to each of
them and to the Other Members (if any), any fact or circumstance which might appear inconsistent
with his/her warranty and agreement of impatrtiality and independence.

When appointing the Member, the Employer and the Contractor relied upon the Member’s
representations that he/she is
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(&) experienced in the work, which the Contractor is to carry out under the Contract,
(b) experienced in the interpretation of contract documentation, and

(c) fluentin the language for communications defined in the Contract.

4 General Obligations of the Member

The Member shall

(&) have no interest financial or otherwise in the Employer, the Contractor or the Project Manager,
nor any financial interest in the Contract except for payment under the Dispute Board
Agreement;

(b) not previously have been employed as a consultant or otherwise by the Employer, the
Contractor, or the Project Manager, except in such circumstances as were disclosed in writing
to the Employer and the Contractor before they signed the Dispute Board Agreement;

(c) have disclosed in writing to the Employer, the Contractor, and the Other Members (if any),
before entering into the Dispute Board Agreement and to his/her best knowledge and
recollection, any professional or personal relationships with any director, officer, or employee of
the Employer, the Contractor, or the Project Manager, and any previous involvement in the
overall project of which the Contract forms part;

(d) not, for the duration of the Dispute Board Agreement, be employed as a consultant or otherwise
by the Employer, the Contractor, or the Project Manager, except as may be agreed in writing by
the Employer, the Contractor, and the Other Members (if any);

(e) comply with the annexed procedural rules and with GCC Subclause 45.3;

()  not give advice to the Employer, the Contractor, the Employer’s Personnel, or the Contractor’s
Personnel concerning the conduct of the Contract, other than in accordance with the annexed
procedural rules;

() not while a Member enter into discussions or make any agreement with the Employer, the
Contractor, or the Project Manager regarding employment by any of them, whether as a
consultant or otherwise, after ceasing to act under the Dispute Board Agreement;

(h)  ensure his/her availability for all site visits and hearings as are necessary;

0] become conversant with the Contract and with the progress of the Facilities (and of any other
parts of the project of which the Contract forms part) by studying all documents received, which
shall be maintained in a current working file;

()  treat the details of the Contract and all the Dispute Board’s activities and hearings as private
and confidential, and not publish or disclose them without the prior written consent of the
Employer, the Contractor, and the Other Members (if any); and

(k)  be available to give advice and opinions on any matter relevant to the Contract when requested
by both the Employer and the Contractor, subject to the agreement of the Other Members (if

any).

5 General Obligations of the Employer and the Contractor
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The Employer, the Contractor, the Employer’s Personnel and the Contractor's Personnel shall not
request advice from or consultation with the Member regarding the Contract, otherwise than in the
normal course of the Dispute Board’s activities under the Contract and the Dispute Board Agreement.
The Employer and the Contractor shall be responsible for compliance with this provision, by the
Employer’s Personnel and the Contractor’'s Personnel respectively.

The Employer and the Contractor undertake to each other and to the Member that the Member shall
not, except as otherwise agreed in writing by the Employer, the Contractor, the Member and the
Other Members (if any)

(&) be appointed as an arbitrator in any arbitration under the Contract;

(b) be called as a witness to give evidence concerning any dispute before arbitrator(s) appointed
for any arbitration under the Contract; or

(c) be liable for any claims for anything done or omitted in the discharge or purported discharge of
the Member’s functions, unless the act or omission is shown to have been in bad faith.

The Employer and the Contractor hereby jointly and severally indemnify and hold the Member
harmless against and from claims from which he is relieved from liability under the preceding
paragraph.

Whenever the Employer or the Contractor refers a dispute to the Dispute Board under GCC
Subclause 45.3, which will require the Member to make a site visit and attend a hearing, the
Employer or the Contractor shall provide appropriate security for a sum equivalent to the reasonable
expenses to be incurred by the Member. No account shall be taken of any other payments due or
paid to the Member.

6 Payment
The Member shall be paid as follows, in the currency named in the Dispute Board Agreement:
(@) aretainer fee per calendar month, which shall be considered as payment in full for

0] being available on 28 days’ notice for all site visits and hearings;

(i)  becoming and remaining conversant with all project developments and maintaining
relevant files;

(i) all office and overhead expenses including secretarial services, photocopying and office
supplies incurred in connection with his duties; and

(iv) all services performed hereunder except those referred to in sub-paragraphs (b) and (c)
of this Clause.

The retainer fee shall be paid with effect from the last day of the calendar month in which the
Dispute Board Agreement becomes effective; until the last day of the calendar month in which
the Taking-Over Certificate is issued for the whole of the Works.

With effect from the first day of the calendar month following the month in which Taking-Over
Certificate is issued for the whole of the Works, the retainer fee shall be reduced by one-third.
This reduced fee shall be paid until the first day of the calendar month in which the Member
resigns or the Dispute Board Agreement is otherwise terminated.

(b) adaily fee, which shall be considered as payment in full for
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0] each day or part of a day up to a maximum of 2 days’ travel time in each direction for the
journey between the Member’'s home and the site, or another location of a meeting with
the Other Members (if any);

(i)  each working day on site visits, hearings, or preparing decisions; and
(i)  each day spent reading submissions in preparation for a hearing.

(c) all reasonable expenses, including necessary travel expenses (air fare in less than first class,
hotel and subsistence and other direct travel expenses) incurred in connection with the
Member’s duties, as well as the cost of telephone calls, courier charges, facsimiles, and
telexes, and use of the internet: a receipt shall be required for each item in excess of 5% of the
daily fee referred to in sub-paragraph (b) of this Clause;

(d) any taxes properly levied in the Country on payments made to the Member (unless a national
or permanent resident of the Country) under this Clause 6.

The retainer and daily fees shall be as specified in the Dispute Board Agreement. Unless it
specifies otherwise, these fees shall remain fixed for the first 24 calendar months, and shall
thereafter be adjusted by agreement between the Employer, the Contractor and the Member, at
each anniversary of the date on which the Dispute Board Agreement became effective.

If the parties fail to agree on the retainer fee or the daily fee, the appointing entity or official
named in the SCC shall determine the amount of the fees to be used.

The Member shall submit invoices for payment of the monthly retainer and air fares quarterly in
advance. Invoices for other expenses and for daily fees shall be submitted following the
conclusion of a site visit or hearing. All invoices shall be accompanied by a brief description of
activities performed during the relevant period and shall be addressed to the Contractor.

The Contractor shall pay each of the Member’s invoices in full within 56 calendar days after
receiving each invoice and shall apply to the Employer (in the Statements under the Contract)
for reimbursement of one-half of the amounts of these invoices. The Employer shall then pay
the Contractor in accordance with the Contract.

If the Contractor fails to pay to the Member the amount to which he/she is entitled under the
Dispute Board Agreement, the Employer shall pay the amount due to the Member and any
other amount which may be required to maintain the operation of the Dispute Board; and
without prejudice to the Employer’s rights or remedies. In addition to all other rights arising from
this default, the Employer shall be entitled to reimbursement of all sums paid in excess of one-
half of these payments, plus all costs of recovering these sums and financing charges
calculated at the rate specified in accordance with GCC Subclause 12.3.

If the Member does not receive payment of the amount due within 70 days after submitting a
valid invoice, the Member may (i) suspend his/her services (without notice) until the payment is
received, and/or (ii) resign his/her appointment by giving notice under Clause 7.

7 Termination

At any time: (i) the Employer and the Contractor may jointly terminate the Dispute Board Agreement
by giving 42 days’ notice to the Member, or (ii) the Member may resign as provided for in Clause 2.

If the Member fails to comply with the Dispute Board Agreement, the Employer and the Contractor
may, without prejudice to their other rights, terminate it by notice to the Member. The notice shall take
effect when received by the Member.
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If the Employer or the Contractor fails to comply with the Dispute Board Agreement, the Member may,
without prejudice to his other rights, terminate it by notice to the Employer and the Contractor. The
notice shall take effect when received by them both.

Any such notice, resignation and termination shall be final and binding on the Employer, the
Contractor and the Member. However, a notice by the Employer or the Contractor, but not by both,
shall be of no effect.

8 Default of the Member

If the Member fails to comply with any of his obligations under Clause 4 concerning his impartiality or
independence in relation to the Employer or the Contractor, he/she shall not be entitled to any fees or
expenses hereunder and shall, without prejudice to their other rights, reimburse each of the Employer
and the Contractor for any fees and expenses received by the Member and the Other Members (if
any), for proceedings or decisions (if any) of the Dispute Board which are rendered void or ineffective
by the said failure to comply.

9 Disputes

Any dispute or claim arising out of or in connection with this Dispute Board Agreement, or the breach,
termination or invalidity thereof, shall be finally settled by institutional arbitration. If no other arbitration
institute is agreed, the arbitration shall be conducted under the Rules of Arbitration of the International
Chamber of Commerce by one arbitrator appointed in accordance with these Rules of Arbitration.
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Annex - DISPUTE BOARD GUIDELINES

1. Unless otherwise agreed by the Employer and the Contractor, the Dispute Board shall visit the
site at intervals of not more than 140 days, including times of critical construction events, at the
request of either the Employer or the Contractor. Unless otherwise agreed by the Employer, the
Contractor, and the Dispute Board, the period between consecutive visits shall not be less than
70 days, except as required to convene a hearing as described below.

2. The timing of and agenda for each site visit shall be as agreed jointly by the Dispute Board, the
Employer, and the Contractor, or in the absence of agreement, shall be decided by the Dispute
Board. The purpose of site visits is to enable the Dispute Board to become and remain
acquainted with the progress of the Works and of any actual or potential problems or claims,
and, as far as reasonable, to prevent potential problems or claims from becoming disputes.

3. Site visits shall be attended by the Employer, the Contractor, and the Project Manager and
shall be coordinated by the Employer in cooperation with the Contractor. The Employer shall
ensure the provision of appropriate conference facilities and secretarial and copying services.
At the conclusion of each site visit and before leaving the site, the Dispute Board shall prepare
a report on its activities during the visit and shall send copies to the Employer and the
Contractor.

4, The Employer and the Contractor shall furnish to the Dispute Board one copy of all documents
which the Dispute Board may request, including Contract documents, progress reports,
variation instructions, certificates, and other documents pertinent to the performance of the
Contract. All communications between the Dispute Board and the Employer or the Contractor
shall be copied to the other Party. If the Dispute Board comprises three persons, the Employer
and the Contractor shall send copies of these requested documents and these communications
to each of these persons.

5. If any dispute is referred to the Dispute Board in accordance with GCC Subclause 45.3, the
Dispute Board shall proceed in accordance with GCC Subclause 45.3 and these Guidelines.
Subject to the time allowed to give notice of a decision and other relevant factors, the Dispute
Board shall

(@) act fairly and impartially as between the Employer and the Contractor, giving each of
them a reasonable opportunity of putting his case and responding to the other’s case;
and

(b) adopt procedures suitable to the dispute, avoiding unnecessary delay or expense.

6. The Dispute Board may conduct a hearing on the dispute, in which event it will decide on the
date and place for the hearing and may request that written documentation and arguments from
the Employer and the Contractor be presented to it prior to or at the hearing.

7. Except as otherwise agreed in writing by the Employer and the Contractor, the Dispute Board
shall have power to adopt an inquisitorial procedure, to refuse admission to hearings or
audience at hearings to any persons other than representatives of the Employer, the
Contractor, and the Project Manager, and to proceed in the absence of any party who the
Dispute Board is satisfied received notice of the hearing; but shall have discretion to decide
whether and to what extent this power may be exercised.

8. The Employer and the Contractor empower the Dispute Board, among other things, to
(@) establish the procedure to be applied in deciding a dispute;
AN
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(b)

(©)

(d)
(e)
®
(9)
(h)

(i)

decide upon the Dispute Board’s own jurisdiction, and as to the scope of any dispute
referred to it;

conduct any hearing as it thinks fit, not being bound by any rules or procedures other
than those contained in the Contract and these Guidelines;

take the initiative in ascertaining the facts and matters required for a decision;
make use of its own specialist knowledge, if any;

decide upon the payment of financing charges in accordance with the Contract;
decide upon any provisional relief such as interim or conservatory measures;

open up, review and revise any certificate, decision, determination, instruction, opinion or
valuation of the Project Manager, relevant to the dispute; and

appoint, should the Dispute Board so consider necessary and the Parties agree, a
suitable expert at the cost of the Parties to give advice on a specific matter relevant to the
dispute.

9. The Dispute Board shall not express any opinions during any hearing concerning the merits of
any arguments advanced by the Parties. Thereafter, the Dispute Board shall make and give its
decision in accordance with GCC Subclause 45.3, or as otherwise agreed by the Employer and
the Contractor in writing. If the Dispute Board comprises three persons

@)

(b)

(©)

it shall convene in private after a hearing, in order to have discussions and prepare its
decision;

it shall endeavour to reach a unanimous decision: if this proves impossible the applicable
decision shall be made by a majority of the Members, who may require the minority
Member to prepare a written report for submission to the Employer and the Contractor;
and

if a Member fails to attend a meeting or hearing, or to fulfil any required function, the
other two Members may nevertheless proceed to make a decision, unless

(i) either the Employer or the Contractor does not agree that they do so, or

(i) the absent Member is the chairman and he/she instructs the other Members to not
make a decision.
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Section 8: Special Conditions of Contract

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of
Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the
GCC. The clause number of the SCC is the corresponding clause number of the GCC.

Table of Clauses
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30.  Limitation of Liability ... 8
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46, ENGIDIlILY .eeeeeeiiieiee s Error! Bookmark not defined.
47. Environment, Social and Resettlement Plan ..............cocoovvvvvvvennnn... Error! Bookmark not defined.

Procurement of Plant Single-Stage: Two-Envelope

[}
Re-Tender No.: ICB-DCSD-2078/79- -




8-2 Section 8: Special Conditions of Contract

1. Definitions

The Employer is: Nepal Electricity Authority
The Project Manager is: Mr. Keshab Shrestha
The Bank is: Asian Infrastructure Investment Bank

Country of Origin: Please refer Section 5 of the Tender Document

5. Law and Language
5.1 The Contract shall be interpreted in accordance with the laws of: Nepal
5.2 The ruling language is: English

5.3 The language for communications is: English

7. Scope of Facilities

7.3 The Contractor agrees to supply spare parts for a period of years: Ten years

The Contractor shall carry sufficient inventories to ensure an ex-stock supply of
consumable spares for the Plant. Other spare parts and components shall be supplied
as promptly as possible, but at the most within 6 months of placing the order and
opening the letter of credit. In addition, in the event of termination of the production of
spare parts, advance notification will be made to the Employer of the pending
termination, with sufficient time to permit the Employer to procure the needed
requirement. Following such termination, the Contractor will furnish to the extent
possible and at no cost to the Employer the blueprints, drawings and specifications of
the spare parts, if requested.

8. Time for Commencement and Completion

8.1 The Contractor shall commence work on the Facilities within thirty (30) days from the
Effective Date for determining Time for Completion as specified in the Contract
Agreement.

8.2 The Time for Completion of the whole of the Facilities shall be 730 days from the
Effective Date as described in the Contract Agreement.

11. Contract Price

11.2 The Contract Price shall be adjusted in accordance with the provisions of Appendix 2
(Price Adjustment) to the Contract Agreement.

13. Securities

13.3.1 The amount of performance security, as a percentage of the Contract Price for the
Facility or for the part of the Facility for which a separate Time for Completion is
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provided, shall be: Ten (10) Percent of Contract Price

13.3.2 The performance security shall be in the form of the Bank Guarantee as per form
included in Section 9 (Contract Forms).

13.3.3 The performance security shall not be reduced on the date of the Operational
Acceptance.

The performance security as required by the clause 13.3.1 above, shall be valid for
period covering entire contract execution period and any extension thereof, and defect
liability period plus one months.

13.3.4 In case of abnormally low tender, if the tenderer quoted price is less than 15 % of the
cost estimate and determined abnormally low, the performance security amount can be
increased up to 20 % by using following formulae:

Performance Security Amount = (0.85 x Cost Estimate —Contract Price) x 0.5] + 10% of
Contract Price

14. Taxes and Duties

14.2 The Contractor shall pay all applicable customs & taxes imposed in the Employer's country
and the Employer shall reimburse the same at the earliest.

However, the Contractor shall be responsible for paying Tax Deduction on Source
(TDS) applicable as per prevailing Tax Law of Nepal.

14.5 Add the following sub-clause,
14.5.1: In the country of Origin

The prices tender by the Contractor shall include all taxes,
duties and other charges imposed outside the Employer's
country on the production, manufacture, sale and transport
of the Contractor's Equipment, Plant, Materials and supplies
to be used on or furnished under the Contract, and on the
services performed under the Contract.

14.5.2: In Nepal
General:

€)) Unless otherwise specifically declared in the contract
documents, the prices bid by the Contractor and its suppliers
and subcontractors shall include business taxes and other
taxes that may be levied in accordance with the laws and
regulations in force or in effect in Nepal as of 28 days prior
to the closing date for submission of tenders in the
Employer's country on the Equipment, Plant, Materials and
Supplies (permanent, temporary and consumables) acquired
for the purpose of the Contract and on the services
performed under the Contract. Whatsoever provisions made
in the Contract document shall not relieve the Contractor, its
suppliers and subcontractors from their responsibility to pay
income tax that may be levied in the Employer's country on
profits made by the Contractor, its suppliers and
subcontractors in respect of the Contract.

(b) Value Added Tax (VAT): if not included in the costs while
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8-4 Section 8: Special Conditions of Contract

submitting tenders by the Contractor, sub-contractor or its

nominated sub-contractor, shall be eligible for refund on all

imported equipment and materials to be supplied and
delivered exclusively for use in the Project.

(c) In the event that the origin of any of the contactor's or its
subcontractor's or the nominated subcontractor's plant,
equipment and materials is India, the provisions for the
exemption of customs duties, and VAT as is mentioned in
this clause shall be applied only under the following
conditions. Failure to comply with these conditions will result
in application of normal customs duties, VAT as per
prevailing rules and regulation of Government of Nepal
(GoN).

i) should the Contractor request payment in Indian
Currency, the equipment and materials must have been
imported under the 'Duty Refundable Procedures
(DRP)". (Not Applicable)

ii) should the Contractor request payment in other
convertible currencies, the equipment and materials
must have been imported under ‘'In Bond Transfer
Procedures'.

Staff Income Tax:

The Contractor's staff, personnel and laborers, and those of
its subcontractors, will be liable to pay personal income
taxes in the Employer's country, irrespective of whether
they are local or foreign nationals on income earned
including salaries and wages as applicable under the laws
and regulations of Nepal. The Contractor shall perform such
duties in regard to Tax Deduction at Source (TDS) thereof
asmay be applicable by such laws and regulations.

Import License:

The Contractor shall inform the Employer and the Project
Manager in writing the details of the equipment and
materials to be imported into Nepal for use on the Works at
least 56 days prior to arrival of shipment at disembarkation
port, and shall submit a formal written request for
assistance from the Employer for importation processing.
The Employer will assist the Contractor to obtain necessary
permits for import of such equipment and materials into
Nepal. Import license fees or any other charges shall be at
the cost of the Contractor. The Contractor shall be
responsible for transport from the Port of disembarkation to
the Site or location of the Works. The Contractor shall be
fully responsible to determine these rates and the amount
payable at the time of preparing tender document and
include such costs in its bids. In failing to do so, the
Employer shall not be liable to pay such costs and the
Contractor shall pay such charges as local or any customs
authorities en-route may impose, which will not be an
eligible item for refund from the Employer.

Duties on Equipment, Plant, Materials and Supplies:

(a) Notwithstanding the provisions of this document, the
Contractor's Plant and Equipment, including essential tools
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(b)

(©)

(d)

()

()

thereof, imported for the sole purpose of executing the
Contract on condition of re-export upon completion of the
Works, shall be exempt from payment of customs duties,
VAT and applicable taxes. However, the Contractor shall
deposit the amount or provide a Bank Guarantee to the GoN
Customs office equal to amount of customs duties and other
taxes as per the prevailing laws, rules and regulations of
Nepal for those imported equipment, plant, materials and
supplies at the time of import. Such deposited amounts shall
be refunded, or the Bank guarantee cancelled by the
Customs Office after Re-export of those imported
equipment, plant, materialsand supplies.

Any plant, materials or supplies imported by the Contractor
for the performance of the Works but not incorporated in the
Works shall be taken out of Nepal within 90 (Ninety) days
from the date of issuance of the Performance Certificate. If
the Contractor disposes off or consumes any equipment,
spare parts, materials or supplies within Nepal, it shall pay
all customs duties, VAT, income tax on the sales proceeds
and taxes applicable on such items under the laws and
regulation of Nepal in force.

Equipment, plant, materials and supplies, imported by the
Contractor for execution of the Works, shall be subject to
payment of customs duty at a special rate of one percent
(1%) of CIP or Customs entry point value. This customs duty
shall be paid by the Contractor at the time of import and will
be reimbursed by the Employer to the Contractor upon
submission of the original receipt issued by the Customs
Department.

VAT shall be exempted on all imported materials & equipment
purchased for the use in the Works (shall be reimbursed by
the Employer in case the Employer is unable to avail exempt
facility).

VAT applicable on plant & equipment supplied directly from
manufacturing plant in the Employer's country shall be
reimbursed.

The Contractor shall maintain records satisfactory to the
Employer documenting use of all Plant, Materials and
Supplies imported into and/or procured for the performance of
the Works. If any of such Plant, Materials and/or Supplies,
imported into Nepal or otherwise supplied to the Project at a
special or preferential rate of Customs Duties or taxes, are
misused or found to be used or appropriated for any
purpose other than the Project, the Contractor shall be held
fully responsible, and liable to pay customs duties, VAT and
other taxes and/or any penalties as may be imposed in
accordance with the prevailing laws and regulations of Nepal.

Income tax assessed in accordance with the prevailing
Income Tax Act of Nepal and as per the provision of any
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8-6 Section 8: Special Conditions of Contract

specific Double Taxation Agreement, shall be imposed on
the Contractor, its sub-contractors and nominated sub-
contractors. An advance income tax as per the prevailing
income Tax Act and Finance Act shall be deducted from the
monthly progress payment of the Contractor.

(h) The Contractor shall pay all duties, taxes, fees and
contributions levied in Nepal in Nepalese Rupees as
directed by the relevant governmental department or office,
or any other local statutory agency or body in accordance
with the relevant rules and regulations.

0] The provisions of this clause shall apply equally to foreign
subcontractors or nominated subcontractors of the
Contractor employed for the Works.

)] The Contractor and any foreign subcontractors or nominated
subcontractors employed on the Works, if not already
registered in Nepal, shall be required to get registered with
the Inland Revenue Department (IRD) for the purpose of the
Contract, which shall be undertaken within 28 days after
signing of the Contract Agreement. The Contractor, sub-
contractor or the nominated subcontractor shall submit
Certified copies of the Registration Certificate(s) to the
Project Manager within 14 days of registration.

Other local fees and charges (toll taxes) shall be applied
in accordance with the prevailing laws and regulations
of Nepal.

22. Installation

22.2 Labor
22.2.4 Rates of Wages and Conditions of Labor
Add the following sub item 22.2.4 (c):

c) The Contractor shall follow all applicable labor laws of Nepal. The Contractor
shall (a) not use children as labor; (b) follow legally mandated provisions of
labor, health, safety, sanitation, welfare and working conditions; and (c) take
steps to ensure priority employment for female headed households. The
Contractor shall provide enabling working conditions for women workers.
Breach of these provisions by the Contractor shall cause termination of the
contract."

Add the following sub item 22.2.4 (d)

d) The Contractor shall not differentiate wages between men and women for work of
equal value. The Contractor shall not make employment decisions based upon
personal characteristics unrelated to job requirements. The Contractor shall base the
employment relationship upon equal opportunity and fair treatment, and shall not
discriminate with respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits), working
conditions and terms of employment or retirement, and discipline
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Section 8: Special Conditions of Contract 8-7

22.2.5 Working Hours

(@) Normal working hours are 10 am - 5 pm except on Saturday (Off Day). However,
depending on the circumstances and criticality of the work nature, working hours
may be changed. The proposed different or extended working hours shall, at all
times, be compliant with the Country’s Labor Legislation.

22.2.7 Health and Safety
(d) The Contractor shall throughout the contract (including the Defect Liability Period):

(i)  conduct Information, Education and Consultation Communication (IEC)
campaigns, at least every other month, addressed to all the Site staff and
labor (including all the Contractor's employees, all Subcontractors and
Employer’s and Project Manager's employees, and all truck drivers and
crew making deliveries to Site for construction activities) and to the
immediate local communities, concerning the risks, dangers and impact,
and appropriate avoidance behavior with respect to of Sexually Transmitted
Diseases (STD)—or Sexually Transmitted Infections (STI) in general and
HIV/AIDS in particular;

(i)  provide male or female condoms for all Site staff and labor as appropriate;
and

(i)  provide for STI and HIV/AIDS screening, diagnosis, counseling and referral
to a dedicated national STI and HIV/AIDS program, (unless otherwise
agreed) of all Site staff and labor.

The Contractor shall include in the program to be submitted for the execution of
the Facilities under Subclause 18.2 an alleviation program for Site staff and labor
and their families in respect of STI and STD including HIV/AIDS. The STI, STD
and HIV/AIDS alleviation program shall indicate when, how and at what cost the
Contractor plans to satisfy the requirements of this Subclause and the related
specification. For each component, the program shall detail the resources to be
provided or utilized and any related subcontracting proposed. The program shall
also include provision of a detailed cost estimate with supporting documentation.
Payment to the Contractor for the preparation and implementation this program
shall not exceed the amount dedicated for this purpose.

22.2.8 Funeral Arrangements
Funeral arrangements: Contractor shall be responsible for such arrangement.
22.2.17 Respectful Work Environment

The Contractor shall ensure that its employees and Subcontractors observe the
highest ethical standards and refrain from any form of bullying, discrimination,
misconduct, and harassment, including sexual harassment and shall, at all times,
behave in a manner that creates an environment free of unethical behavior, bullying,
misconduct, and harassment, including sexual harassment. The Contractor shall take
appropriate action against any employees or Subcontractors, including suspension or
termination of employment or subcontract, if any form of unethical or inappropriate
behavior is identified.

The Contractor shall conduct training programs for its employees and Subcontractors
to raise awareness on and prevent any form of bullying, discrimination, misconduct,
and harassment including sexual harassment, and to promote a respectful work
environment. The Contractor shall keep an up to date record of its employees and
subcontractors who have attended and completed such training programs and provide
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such records to the Employer or the Engineer at their first written request.

24. Completion of the Facilities

24.8  As per Clause no. 25.3.5 below.

25.  Commissioning and Operational Acceptance

25.2.2 The Guarantee Test of the Facilities shall be successfully completed within fourteen
(14) days from the date of Completion.

Added new clause 25.3.5

25.3.5 Upon Operational acceptance, the Employer shall be responsible for the care and
custody of the Facilities or the relevant part thereof, together with the risk of loss or
damage thereto, and shall thereafter take over the Facilities or the relevant part thereof.

26. Completion Time Guarantee

26.2 Applicable rate for liquidated damages: 0.05% of the Contract Price of the facilities
(as defined in 8.2) per day of delay

Maximum deduction for liquidated damages: 10% of the Contract Price

26.3  No bonus will be given for earlier Completion of the Facilities or part thereof.

27. Defect Liability

27.10 The critical components covered under the extended defect liability are Power
Transformers, Distribution Transformers, XLPE Cable, Covered Conductor, Aerial
Bundled Cables, ADSS fibre optic cable and Station Transformer and the period
shall be three (3) years.
30. Limitation of Liability
30.1 (b) The multiplier of the Contract Price is: one
31. Transfer of Ownership

315 (b) Inthe 4% line, replace "Completion of the Facilities" by "Operational Acceptance of
the Facilities"

32. Care of Facilities

32.1 Replace all "Completion" by "Operational Acceptance"

45. Disputes and Arbitration
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45.1 The Dispute Board shall be appointed within Twenty Eight (28) days after the Effective
Date.

The Dispute Board shall be one number

List of potential Dispute Board members is: None
45.2  Appointment (if not agreed) to be made by: as per prevailing law(s) of Nepal

45.5 Rules of procedure for arbitration proceedings:
(a) Contracts with foreign contractors:

International arbitration shall be conducted in accordance with the rules of UNICTRAL
Arbitration Rules as at present is no force. If no rules have been specified, then the
Rules of the Singapore International Arbitration Centre (SIAC) shall apply.

Arbitration shall be administered by UNICTRAL. If no institution has been specified,
then SIAC shall be the institution to administer the arbitration.

The place of arbitration shall be the place of the institution administering the arbitration.

(b) Contracts with contractors being nationals of the Employer's country: as per
prevailing law(s) of Nepal

) ,éﬁ:’:_%\
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Section 9: Contract Forms
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Notification of Intention to Award the Contract

[on letterhead paper of the Employer]

[date of notification]

To: [name of the Tenderer]

Attention: [insert name of the Tenderer's authorized representative]

Address: [insert address of the Tenderer's authorized representative]

Telephone/Fax numbers: [insert telephone/fax numbers of the Tenderer's authorized representative]
E-mail Address: [insert e-mail address of the Tenderer's authorized representative]

This is to notify you of our intention to award the contract [insert name of the contract and identification
number, as given in the Tender Data Sheet]. YOU have [insert number of days as specified in ITT 42.1 of the TDS]
days, from the date of this notification to (i) request for a debriefing in relation to the evaluation of your
Tender, and/or (ii) submit a Tender-related complaint in relation to the intention for award of contract,
in accordance with the procedures specified in ITT 47.1.

The summary of the evaluation are as follows:

1. List of Tenderers

Tender Price as Read Evaluated Tender

Name of Tenderer Out at Opening Price

2. Reason/s Why Your Tender Was Unsuccessful

3. The Successful Tenderer

Name of Tenderer:

Address:

Contract Price:

Duration of Contract:

Scope of the Contract Awarded:

Amount Performance Security Required:

Authorized Signature: ... ..o
Name and Title of Signatory: .........ccoiiiii e

NaAME Of AGENCY: ettt

) ‘ )
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Notification of Award

[Employer's letterhead]

Letter of Acceptance

[date]

TO: [Name and address of the contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the contract and
identification number, as given in the Tender Data Sheet] for the Contract Price in the aggregate of [amounts in
words and figures] [name of currency], as corrected and modified in accordance with the Instructions to
Tenderers is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the
Conditions of Contract and any additional security required as a result of the evaluation of your
Tender, using for that purpose one of the Performance Security Forms included in Section 9
(Contract Forms) of the Tender Document.

Authorized Signature:
Name and Title of Signatory:

Name of Agency:

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT made on the [ insert number ] day of [ insert month ], [ insert year ],
BETWEEN

(1) [ name of the employer ], a corporation incorporated under the laws of [ country of the Employer ] and
having its principal place of business at [ address of the Employer ] (hereinafter called “the Employer”),
and (2) [ name of the contractor ], a corporation incorporated under the laws of [ country of the contractor
] and having its principal place of business at [ address of the contractor ] (hereinafter called “the
Contractor”).

WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, deliver,
install, complete and commission certain Facilities, viz. [ list of facilities ] (“the Facilities”) and the
Contractor have agreed to such engagement upon and subject to the terms and conditions
hereinafter appearing.

NOW IT IS HEREBY AGREED as follows:

Article 1 1.1 Contract Documents (Reference GCC Clause 2)
Contract The following documents shall constitute the Contract between the
Documents Employer and the Contractor, and each shall be read and construed as

an integral part of the Contract:

(a) This Contract Agreement and the Appendixes hereto

(b) Letter of Tender and Price Schedules submitted by the
Contractor

(c) Special Conditions of Contract

(d) List of Eligible Countries that was specified in Section 5 of the
Tender Document

(e) General Conditions of Contract

(f)  Specifications

(g) Drawings

(h)  Other completed Tender Forms submitted with the Letter of
Tender

0] Any other documents forming part of the Employer’s
Requirements

()  Any other documents shall be added here?!

1.2 Order of Precedence (Reference GCC Clause 2)
In the event of any ambiguity or conflict between the Contract
Documents listed above, the order of precedence shall be the order in
which the Contract Documents are listed in Article 1.1 (Contract
Documents) above.

1.3 Definitions (Reference GCC Clause 1)
Capitalized words and phrases used herein shall have the same
meanings as are ascribed to them in the General Conditions.

1 Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 11).
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Article 2 21
Contract Price and
Terms of Payment

2.2
Article 3 3.1
Effective Date

3.2

Contract Price (Reference GCC Clause 11)

The Employer hereby agrees to pay to the Contractor the Contract
Price in consideration of the performance by the Contractor of its
obligations hereunder. The Contract Price shall be the aggregate of
[amounts of foreign currency in words], [amounts in figures] as specified in
Price Schedule No. 5 (Grand Summary), [amounts of local currency in
words], [amounts in figures], or such other sums as may be determined in
accordance with the terms and conditions of the Contract.

Terms of Payment (Reference GCC Clause 12)

The terms and procedures of payment according to which the
Employer will reimburse the Contractor are given in the Appendix
(Terms and Procedures of Payment) hereto.

The Employer shall instruct its bank to issue an irrevocable confirmed
documentary credit made available to the Contractor in a bank in the
country of the Contractor. The credit shall be for an amount of [amount
equal to the total named in Schedule 1 less the advance payment to be made for
plant and mandatory spare parts supplied from abroad]; and shall be subject to
the Uniform Customs and Practice for Documentary Credits 1993
Revision, ICC Publication No. 500.2

In the event that the amount payable under Schedule No. 1 is adjusted
in accordance with GCC 11.2 or with any of the other terms of the
Contract, the Employer shall arrange for the documentary credit to be
amended accordingly

Effective Date (Reference GCC Clause 1)

The Effective Date upon which the period until the Time for Completion
of the Facilities shall be counted from is the date when all of the
following conditions have been fulfilled:

(@) This Contract Agreement has been duly executed for and on
behalf of the Employer and the Contractor.

(b)  The Contractor has submitted to the Employer the performance
security and the advance payment guarantee.

(c) The Employer has paid the Contractor the advance payment.

Each party shall use its best efforts to fulfill the above conditions for
which it is responsible as soon as practicable.

If the conditions listed under 3.1 (a) and (b) are fulfilled but 3.1 (c) is
not fulfilled within 2 months from the date of this Contract notification or
30 days from the date of contract agreement because of reasons
attributable to the Contractor, the sixty first (61) day after the contract
notification or the thirty first (31) day after the contract agreement
whichever occur first shall be the contract effective date.

2 Or Uniform Customs and Practice for Documentary Credits 2007 Revision, ICC Publication No. 600 (or the latest version).

Article 4 4.1

The address of the Employer for notice purposes, pursuant to GCC 4.1
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Communications is: [ Employer's address ].

4.2 The address of the Contractor for notice purposes, pursuant to GCC

4.1is:[ Contractor's address ].

Article 5. 5.1 The Appendixes listed in the attached List of Appendixes shall be
Appendixes deemed to form an integral part of this Contract Agreement.

5.2 Reference in the Contract to any Appendix shall mean the Appendixes
attached hereto, and the Contract shall be read and construed

accordingly.

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly
executed by their duly authorized representatives the day and year first above written.

Signed by, for and on behalf of the Employer

[ Signature ]

[ Title ]

in the presence of
[ Signature ]

[ Title ]

Signed by, for and on behalf of the Contractor

[ Signature ]

[ Title ]

in the presence of
[ Signature ]

[ Title ]

APPENDIXES

Appendix 1: Terms and Procedures of Payment

Appendix 2: Price Adjustment
Appendix 3: Insurance Requirements
Appendix 4: Time Schedule

Appendix 5: List of Major Items of Plant and Services and List of Approved Subcontractors

Appendix 6: Scope of Works and Supply by the Employer
Appendix 7: List of Documents for Approval or Review

Appendix 8: Functional Guarantees
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Appendix 1: Terms and Procedures of Payment

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall pay the
Contractor in the following manner and at the following times, based on the Price Breakdown given in
the section on Price Schedules. Payments will be made in the currencies quoted by the Tenderer
unless otherwise agreed between the parties. Applications for payment in respect of part deliveries
may be made by the Contractor as work proceeds.

(A) Terms of Payment

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad
In respect of plant and mandatory spare parts supplied from abroad, the following payments shall be
made:

Ten percent (10%) of the total CIP amount as an advance payment against receipt of invoice and an
irrevocable advance payment security for the equivalent amount made out in favor of the Employer.
The advance payment security may be reduced in proportion to the value of the plant and mandatory
spare parts delivered to the site, as evidenced by delivery documents.

Seventy percent (70%) of the total or pro rata CIP or amount upon Incoterm “CIP,” upon delivery to
the site within 45 days after receipt of following invoice and documents through irrevocable letter of
credit opened in favour of supplier bank:

i. 4 copies of supplier invoice showing contract number, goods description, quantity, unit price
and total amount.
ii. Original and 4 copies of negotiable, clean, on-board bill of landing marked freight prepaid and
4 copies of non-negotiable bill of lading.
iii. 4 copies of Detailed Packing List identifying contents of each package.

iv. Insurance Policy/Certificate.

V. Manufacturer's/Supplier's warranty certificate.

Vi. Dispatch authorization issued by the employer with the factory inspection report.
vii. Delivery certificate issued by the Employer.

Ten percent (10%) of the total or pro rata CIP or amount upon issue of the Completion Certificate,
within 45 days after receipt of invoice.

Ten percent (10%) of the total or pro rata CIP or amount upon issue of the Operational Acceptance
Certificate, within 45 days after receipt of invoice.

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s
Country

In respect of plant and mandatory spare parts supplied from within the Employer's country, the
following payments shall be made:

Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and
an irrevocable advance payment security for the equivalent amount made out in favor of the
Employer. The advance payment security may be reduced in proportion to the value of the plant and
mandatory spare parts delivered to the site, as evidenced by delivery documents.

Seventy percent (70%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon delivery
upon delivery of goods at site within forty-five (45) days after receipt of following invoice and
documents through irrevocable letter of credit opened in favour of supplier bank:

i. 4 copies of supplier invoice showing contract number, goods description, quantity, unit price
and total amount.

Single-Stage: Two-Envelope
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ii. Original and 4 copies of negotiable, clean, on-board bill of landing marked freight prepaid and
4 copies of non-negotiable bill of lading.
iii. 4 copies of Detailed Packing List identifying contents of each package.

iv. Insurance Policy/Certificate.

V. Manufacturer's/Supplier's warranty certificate.

Vi. Dispatch authorization issued by the employer with the factory inspection report.
Vii. Delivery certificate issued by the Employer.

Ten percent (10%) of the total or pro rata EXW amount upon issue of the Completion Certificate,
within 45 days after receipt of invoice.

Ten percent (10%) of the total or pro rata EXW amount upon issue of the Operational Acceptance
Certificate, within 45 days after receipt of invoice.

Schedule No. 3 - Design Services
In respect of design services for both the foreign currency and the local currency portions, the
following payments shall be made:

Ten percent (10%) of the total design services amount as an advance payment against receipt of
invoice and an irrevocable advance payment security for the equivalent amount made out in favor of
the Employer.

Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design by
the Project Manager within 45 days after receipt of invoice.

Schedule No. 4 - Installation and Other Services
In respect of installation services for both the foreign and local currency portions, the following
payments shall be made:

Ten percent (10%) of the total installation and other services amount as an advance payment against
receipt of invoice and an irrevocable advance payment security for the equivalent amount made out in
favor of the Employer. The advance payment security may be reduced in proportion to the value of
work performed by the Contractor as evidenced by the invoices for installation services.

Eighty percent (80%) of the measured value of work performed by the Contractor, as identified in the
said Program of Performance, during the preceding month, as evidenced by the Employer's
authorization of the Contractor’s application, will be made monthly within 45 days after receipt of
invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as
evidenced by the Employer’s authorization of the Contractor’s monthly applications, upon issue of the
Completion Certificate, within 45 days after receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as
evidenced by the Employer’s authorization of the Contractor's monthly applications, upon issue of the
Operational Acceptance Certificate, within 45 days after receipt of invoice.

In the event that the Employer fails to make any payment on its respective due date, the Employer

shall pay to the Contractor interest on the amount of such delayed payment at the rate of 0.25
percent (0.25 %) per month for period of delay until payment has been made in full.

AN
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(B) Payment Procedures
When applying for certification and making payments, the procedures shall be as follows:

a. Local Currency

Eligible claims for local currency payment shall be made through withdrawal application (WA). Invoices
shall be submitted to the Project Office which shall verify the completed jobs/works and certify the invoice
for payment.

b. Foreign Currency

Foreign Currency payment shall be made through Letter of Credit (L/C). The charges for establishment of
letter of credit within the territory of Nepal shall be borne by the Employer, and outside Nepal shall be
borne by the Contractor.

c. Invoices

The Contractor shall submit the invoices (original) in triplicate to the Project Office whenever an invoice is
required to be submitted as per provision of the Contract. Invoices should be duly certified by Project
Manager.

d. Documentation Required for Payment

Claims for payment must be supported by the following documentation as specified hereinafter; Requests
for reimbursement for the cost of equipment materials, freight, transportation and insurance shall be
supported by the following documents (each copy to be certified by the Contractor or the Contractor’s
representative to be a true copy of the document of which it is a copy).

Single-Stage: Two-Envelope
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Appendix 2: Price Adjustment

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment
during performance of the Contract to reflect changes in the cost of labor and material components, in
accordance with the following formulae:

(@)

(b)

The Prices quoted by the Tenderer for (i) Plant and Mandatory Spare Parts Supplied from
Abroad (Schedule No. 1) and from within the Employer's Country (Schedule No. 2) (ii)
Design Services (Schedule No. 3) and (iii) Installation and Other Services (Schedule No. 4)
shall be fixed during the Tenderer's performance of the contract and not subject to
adjustment on any account except for supply of steel pole, ACSR conductor, ABC cable,
XLPE covered conductor and copper wound distribution/power transformer in
Schedule No. 1 and/or 2.

The price quoted/confirmed for steel pole, ACSR conductor, ABC cable, XLPE covered
conductor and copper wound distribution/power transformer in Schedule No. 1 and/or
2 are based on the input cost of raw materials as on the date of quotation and the same is
deemed to be related to the prices of raw materials, as specified in the price variation
clauses given below. In case of any variation in these prices, the prices payable shall be
subject to adjustment up or down in accordance with the following formulae:

a.l For steel pole:

_ Po SBLR
P= = (11 + 57 SBLRO)

in which:

P = Total CIP price of Steel Pole for supply from abroad or EXW price for supply within from
Nepal payable as adjusted in accordance with the price adjustment formula

P, = Quoted/confirmed total CIP price of Steel Pole for supply from abroad or EXW price for
supply within from Nepal as per the Price Schedule less the advance payment

SBLR, = Official settlement price of HR Coil of the London Metal Exchange (LME) market as
published in www.Ime.co.uk prevailing 28 days prior to the date of Tender opening in US$
IMT (base date price)

SBLR = Official settlement price of HR Coil of the London Metal Exchange (LME) market as

published in www.lme.co.uk prevailing 1%t working day of the previous month of the
shipment/delivery date by the manufacture of respective lot as stipulated in the agreed
Work Schedule in US$/MT (adjustment date price)

a.2 For Conductor:

1. ACSR Conductors

P= Po+WA (AL — ALo) + WF (FE — FEo)

2. Aerial Bundled Conductors (ABC)

AN
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P= Po+n*Alph (AL — ALo) + Alm (ALa — Alao)
3. XLPE Covered Conductor (MVCC)

P= Po+AIF (ALa— Alao)

Wherein,

P = Total CIP price of ACSR/ABC/Covered Conductor for supply from abroad or EXW price
for supply within from Nepal payable in US$ per km as adjusted in accordance with the
price adjustment formula,

Po = Quoted/confirmed total CIP price of ACSR/ABC/Covered Conductor for supply from
abroad or EXW price for supply within from Nepal as per the Price Schedule less the
advance payment in US$ per km.

WA = Weight of Aluminium in ACSR Conductor in MT per km. as per the type of Conductor
WF = Weight of Steel in ACSR Conductor in MT per km. as per the type of conductor

ALo = Official settlement price of aluminum of the London Metal Exchange (LME) market as
published in www.Ime.co.uk prevailing 28 days prior to the date of Tender opening in
USS$/MT (base date price)

AL = Official settlement price of aluminum of the London Metal Exchange (LME) market as
published in www.Ime.co.uk prevailing 15t working day of the previous month of the
shipment/delivery date by the manufacture of respective lot as stipulated in the agreed
Work Schedule in US$/MT (adjustment date price).

FEo = Official settlement price of HR Coil of the London Metal Exchange (LME) market as
published in www.Ime.co.uk prevailing 28 days prior to the date of Tender opening in
USS$/MT (base date price).

FE = Official settlement price of HR Caoil of the London Metal Exchange (LME) market as
published in www.Ime.co.uk prevailing 1%t working day of the previous month of the
shipment/delivery date by the manufacture of respective lot as stipulated in the agreed
Work Schedule in US$/MT (adjustment date price).

Alao = Official settlement price of aluminum alloy of the London Metal Exchange (LME) market
as published in www.Ime.co.uk prevailing 28 days prior to the date of Tender opening in
USS$/MT (base date price)

ALa = Official settlement price of aluminum alloy of the London Metal Exchange (LME)
market as published in www.lme.co.uk prevailing 1t working day of the previous month
of the shipment/delivery date by the manufacture of respective lot as stipulated in the
agreed Work Schedule in US$/MT (adjustment date price).

n = No. of phase conductor in ABC

Alph = Aluminium factor for phase conductor

Alm = Aluminium alloy factor for messenger conductor

AIF = Variation factor for Aluminium = 0.274

Single-Stage: Two-Envelope
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Nominal Cross Sectional Area Aluminium/Aluminium alloy Factor for Phase/
(in Sq. mm.) of Conductor Messenger conductor (Alph/Alm)
16 0.046
25 0.073
35 0.101
50 0.137
70 0.197
95 0.274
120 0.346
150 0.425
. . Weight of Aluminium (WA) | Weight of Steel (WF)
Nomlnal Cross Sectional Area in ACSR Conductor in MT | in ACSR Conductor
(in Sq. mm.) of overhead ACSR .
per km. in MT per km.
Conductor
30 (Weasel) 0.087 0.041
50 (Rabbhit) 0.145 0.069
100 (Dog) 0.288 0.106
150 (Wolf) 0.437 0.289
a.3 For Copper Wound Distribution/Power Transformers:
) £ 5
P=2(7+41 CO+33150)
Wherein,
P = Total CIP price of Transformer for supply from abroad or EXW price for supply within from

Nepal payable as adjusted in accordance with the above price adjustment formula

Po = Quoted/confirmed total CIP price of Transformer for supply from abroad or EXW price for
supply within from Nepal as per the Price Schedule less the advance payment

Co = Official settlement price of CC copper rods of the London Metal Exchange (LME) market as
published in www.Ime.co.uk prevailing 28 days prior to the date of Tender opening in
USS$/MT (base date price)

C = Official settlement price of CC copper rods of the London Metal Exchange (LME) market as

published in www.Ime.co.uk prevailing 1t working day of the previous month of the
shipment/delivery date by the manufacture of respective lot as stipulated in the agreed
Work Schedule in US$/MT (adjustment date price)

ISo = Official settlement price of HR Coil of the London Metal Exchange (LME) market as published
in www.Ime.co.uk prevailing 28 days prior to the date of Tender opening in US$/MT (base
date price)

IS = Official settlement price of HR Coil of the London Metal Exchange (LME) market as published
in www.lme.co.uk prevailing 1%t working day of the previous month of the shipment/delivery
date by the manufacture of respective lot as stipulated in the agreed Work Schedule in
US$/MT (adjustment date price)

Py
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(c) The quantities specified in the Price Schedules are only estimates. As soon as practicable, the
Contractor shall complete all survey and investigation works and accordingly revise the quantities
and the Price Schedules based on the unit/lump sum prices quoted in the Price Schedules to
complete the Facilities in accordance with the Technical Specifications and submit for Employer's
approval.

Conditions Applicable to Price Adjustment

The following conditions shall apply:

(a) Price shall be adjusted maximum two (2) times throughout the Contract period as per the
Agreed Delivery/Work Schedule listed in comprehensive Work Schedule which shall be
prepared during the Contract signing.

(b) No price increase will be allowed beyond the original delivery date unless covered by an
extension of time awarded by the Employer under the terms of the Contract. No price
increase will be allowed for periods of delay for which the Contractor is responsible. The
Employer will, however, be entitled to any price decrease occurring during such periods of
delay.

(c) If the currency in which the Contract price, P, is expressed is different from the currency of

the country of origin of the labor and/or materials indexes, a correction factor will be applied
to avoid incorrect adjustments of the Contract price. The correction factor shall correspond to
the ratio of exchange rates between the two currencies on the base date and the date for
adjustment as defined above.

(d) No price adjustment shall be payable on the portion of the Contract price paid to the
Contractor as an advance payment.
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Appendix 3: Insurance Requirements

(A) Types of Insurance to Be Taken Out by the Contractor

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the
Contract, the types of insurance set forth below in the sums and with the deductibles and other
conditions specified. The identity of the insurers and the form of the policies shall be subject to the
approval of the Employer, such approval not to be unreasonably withheld.

(a) Cargo Insurance

Covering loss or damage occurring, while in transit from the supplier's or manufacturer’'s works or
stores until arrival at the Site, to the Facilities (including spare parts therefore) and to the construction
equipment to be provided by the Contractor or its Subcontractors.

Amount Deductible limits Parties insured From To
[in currency(ies)] [in currency(ies)] [names] [place] [place]
110% of total Site
price for plant ™ Contractor Factory .
. Delivery
and equipment

(*) Excess 5% of claimed amount subject to minimum of NRS. 20,000 for Normal and NRS.
80,000 for act of god perils and collapse.

(b) Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the
Facilities, with an extended maintenance coverage for the Contractor’s liability in respect of any loss
or damage occurring during the defect liability period while the Contractor is on the Site for the
purpose of performing its obligations during the defect liability period.

Amount Deductible limits Parties insured From To
[in currency(ies)] [in currency(ies)] [names] [place] [place]
0
11“) of total . Site Final
price for plant * Contractor .
. Delivery Acceptance
and equipment

(*) Excess 5% of claimed amount subject to minimum of NRS. 10,000 for Normal and NRs.
30,000 for act of god perils and collapse.

(c) Third Party Liability Insurance

Covering bodily injury or death suffered by third parties (including the Employer’s personnel) and loss
of or damage to property (including the Employer’s property and any parts of the Facilities that have
been accepted by the Employer) occurring in connection with the supply and installation of the
Facilities.

Amount Deduc_:tlble _Partles Erom To
limits insured
. . [in
[in currency(ies)] currency(ies)] [names] [place] [place]
NRs. 1,500,000 Contractor's Commencem Final
as in (b) above Employee ent of Work Acceptance

Single-Stage: Two—EnveIope%

Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5



Section 9: Contract Forms 9-15

NRs. 1,500,000 Third Party Commencem Final
as in (b) above Personnel ent of Work Acceptance

(d) Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors (whether owned by them or
not) in connection with the supply and installation of the Facilities. Comprehensive insurance in
accordance with statutory requirements.

(e) Workers’ Compensation
In accordance with the statutory requirements applicable in any country where the Facilities or any
part thereof is executed.

(f) Employer’s Liability
In accordance with the statutory requirements applicable in any country where the Facilities or any
part thereof is executed.

(g) Other Insurance
The Contractor is also required to take out and maintain at its own cost the following types of
insurance as needed by the contractor.

The Employer shall be named as co-insured under all insurance policies taken out by the Contractor
pursuant to GCC Subclause 34.1, except for the Third Party Liability, Workers’ Compensation, and
Employer’s Liability Insurance, and the Contractor’'s Subcontractors shall be named as co-insureds
under all insurance policies taken out by the Contractor pursuant to GCC Subclause 34.1, except for
the Cargo, Workers’ Compensation and Employer's Liability Insurance. All insurer’'s rights of
subrogation against such co-insureds for losses or claims arising out of the performance of the
Contract shall be waived under such policies.
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(B) Types of Insurance to Be Taken Out by the Employer

The Employer shall at its expense take out and maintain in effect during the performance of the
Contract the following insurance policies. (None)

Details:
Amount Deductible limits Parties insured From To
[in currency(ies)] [in currency(ies)] [names] [place] [place]

s
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Appendix 4: Time Schedule

4.1  The Tenderer shall submit the detailed project implementation plans and program within the time limit
of the Contract as per SCC for each subproject (as defined in Scope of Works in Volume II).

4.2  The Employer reserves the right to request minor changes in the work schedule at the time of Award
of Contract to the successful Tenderer.

D PN
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Appendix 5: List of Major Items of Plant and Services and List of Approved
Subcontractors

A list of major items of plant and services is provided below.

The following Subcontractors and Manufacturers are approved for carrying out the item of the
facilities indicated. Where more than one Subcontractor is listed, the Contractor is free to choose
between them, but it must notify the Employer of its choice in good time prior to appointing any
selected Subcontractor. In accordance with GCC Subclause 19.1, the Contractor is free to submit
proposals for Subcontractors for additional items from time to time. No Subcontracts shall be placed
with any such Subcontractors for additional items until the Subcontractors have been approved in
writing by the Employer and their names have been added to this list of Approved Subcontractors.

Single-Stage: Two—EnveIope%
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Appendix 6: Scope of Works and Supply by the Employer

The following personnel, facilities, works, and supplies will be provided or supplied by the Employer,
and the provisions of GCC Clauses 10, 21, and 24 shall apply as appropriate.

All personnel, facilities, works, and supplies will be provided by the Employer in good time so as not
to delay the performance of the Contractor, in accordance with the approved Time Schedule and
Program of Performance pursuant to GCC Subclause 18.2.

Unless otherwise indicated, all personnel, facilities, works, and supplies will be provided free of
charge to the Contractor.

Personnel Charge to Contractor (if any)

Facilities Charge to Contractor (if any)

Works Charge to Contractor (if any)

Supplies Charge to Contractor (if any)
) P
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Appendix 7: List of Documents for Approval or Review

Pursuant to GCC Subclause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to
prepare, and present to the Project Manager in accordance with the requirements of GCC Subclause
18.2 (Program of Performance), the following documents for

(A) Approval

1. Work Program

2. Work Procedure

3. Manufacturers, prior to placing of order

4. Design, calculations and Drawings of Plant and Equipment
5. All Civil Design and Drawings

6. All Electrical Design and Drawings

7. Any other deemed necessary by the Employer

(B) Review

NONE

]
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Appendix 8: Functional Guarantees

1. General
This Appendix sets out

(@) the functional guarantees referred to in GCC Clause 28 (Functional Guarantees)

(b) the preconditions to the validity of the functional guarantees, either in production and/or
consumption, set forth below

(c) the minimum level of the functional guarantees

(d) the formula for calculating liquidated damages for failure to attain the functional
guarantees.

2. Preconditions
The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the
following preconditions being fully satisfied:

3. Functional Guarantees
Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows:

3.1 Production Capacity
3.2 Raw Materials and Utilities Consumption
4, Failure in Guarantees and Liquidated Damages

4.1 Failure to Attain Guaranteed Production Capacity

If the production capacity of the facilities attained in the guarantee test, pursuant to GCC
Subclause 25.2, is less than the guaranteed figure specified in para. 3.1 above, but the
actual production capacity attained in the guarantee test is not less than the minimum
level specified in para. 4.3 below, and the Contractor elects to pay liquidated damages to
the Employer in lieu of making changes, modifications and/or additions to the Facilities,
pursuant to GCC Subclause 28.3, then the Contractor shall pay liquidated damages at
the rate of 0.1% for every complete 1% of the deficiency in the production capacity of the
Facilities, or at a proportionately reduced rate for any deficiency, or part thereof, of less
than a complete 1%.

4.2 Raw Materials and Utilities Consumption in Excess of Guaranteed Level

If the actual no load and full load losses of any transformer exceed the guaranteed
values in the tender, then the contract price for that transformer shall be reduced by
double the amounts as listed below for the losses in excess of the guaranteed values:

Functional Guarantee [as required in Capitalization Amount | Capitalization Amount for
the Specification, e.g., performance, for Power/Station Distribution Transformers
efficiency, consumption, etc.] Transformers (USD) (USD)
1.Transformer No Load Loss per kW 4684 4684
2. Transformer Load Loss per kW 1180 618
3. Loss associated with cooling fan per 393 -
kw

Any transformer shall be rejected if losses (No-Load and Load losses) exceed the guaranteed
value by an amount in excess of the following:

Single-Stage: Two-Envelope

Re-Tender No.: ICB-DCSD-2078/79-DSUEP-AIIB-W5 Procurement of Plant fo




9-22 Section 9: Contract Forms

Total losses: 10%

Component losses: 15% (unless the total loss exceeds 10 %)

For Fan loss in excess of guaranteed value, the amount twice the above rate will be deducted
from the Contract price.

If the actual measured figure of specified raw materials and utilities consumed per unit (or their
average total cost of consumption) exceeds the guaranteed figure specified in para. 3.2 above
(or their specified average total cost of consumption), but the actual consumption attained in
the guarantee test, pursuant to GCC Subclause 25.2, is not more than the maximum level
specified in para. 4.3 below, and the Contractor elects to pay liquidated damages to the
Employer in lieu of making changes, modifications and/or additions to the Facilities pursuant to
GCC Subclause 28.3, then the Contractor shall pay liquidated damages at the rate of double
for every complete 1% of the excess consumption of the Facilities, or part thereof, of less than
a complete 1%.

4.3 Minimum Levels

Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), the
following minimum levels of performance guarantees (and consumption guarantees) are not
attained by the Contractor, the Contractor shall at its own cost make good any deficiencies until
the Facilities reach any of such minimum performance levels, pursuant to GCC Subclause
28.2:

(@) production capacity of the Facilities attained in the guarantee test: 95% of the
guaranteed production capacity

and/or

(b) average total cost of consumption of all the raw materials and utilities of the
Facilities: 105% of the guaranteed figures.

4.4 Limitation of Liability
Subject to para. 4.3 above, the Contractor’s aggregate liability to pay liquidated damages
for failure to attain the functional guarantees shall not exceed ten percent ( 10 %) of the
Contract price
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Section 9: Contract Forms 9-23

Performance Security

[Bank's name, and address of issuing branch or office]

We have been informed that [name of the contractor] (hereinafter called “the Contractor’) has entered
into Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of
contract and brief description of plant and services] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any
sum or sums not exceeding in total an amount of [name of the currency and amount in words]* [amount in
figures] such sum being payable in the types and proportions of currencies in which the Contract Price
is payable, upon receipt by us of your first demand in writing accompanied by a written statement
stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing to
prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire no later than the earlier of

(@) 18 months after our receipt of
() a copy of the Completion Certificate; or

(i)  aregistered letter from the Contractor, attaching a copy of the notice to the project manager
that the Facilities are ready for commissioning, and stating that 14 days have elapsed from
receipt of such notice (or 7 days have elapsed if the notice was a repeated notice) and the
project manager has failed to issue a Completion Certificate or inform the Contractor in writing
of any defects or deficiencies; or

(i)  aregistered letter from the Contractor stating that no Completion Certificate has been issued
but the Employer is making use of the Facilities; or

(b) the [date] day of [month], [year].

Consequently, any demand for payment under this guarantee must be received by us at this office on
or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 [or
ICC Publication No. 758 as applicable], except that subparagraph (ii) of Sub-Article 20(a) is hereby
excluded.?

[Signature(s) and seal of bank (where appropriate)]

If the institution issuing the performance security is located outside the country of the Employer, it shall have a
correspondent financial institution located in the country of the Employer to make it enforceable.

1 The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and denominated

either in the currency(ies) of the contract or a freely convertible currency acceptable to the Employer.
Or the same or similar to this clause specified in the Uniform Rules for Demand Guarantees, ICC Publication No. 758, where
applicable.
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9-24 Section 9: Contract Forms

Advance Payment Security

[Bank's name, and address of issuing branch or office]

We have been informed that [name of the contractor] (hereinafter called "the Contractor") has entered
into Contract No. [reference number of the contract] dated [date] with you, for the execution of [name of
contract and brief description of plant and services] (hereinafter called "the Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in
the sum [name of the currency and amount in words]* [amount in figures] is to be made against an advance
payment guarantee.

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any
sum or sums not exceeding in total an amount of [name of the currency and amount in words]? [amount in
figures] upon receipt by us of your first demand in writing accompanied by a written statement stating
that the Contractor is in breach of its obligation under the Contract because the Contractor:

(a) used the advance payment for purposes other than the costs of mobilization and cash flow
support in respect of the Works; or

(b) has failed to repay the advance payment when it has become due and payable in accordance
with the conditions of the Contract, specifying the amount payable by the Contractor.

It is a condition for any claim and payment under this guarantee to be made that the advance
payment referred to above must have been received by the Contractor on its account number
[contractor’s account number] at [name and address of the bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates,
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate, indicating that 80% of the Contract Price has been certified for
payment, or on the [date] day of [month], [year], 3 whichever is earlier. Consequently, any demand for
payment under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 [or
ICC Publication No. 758 as applicable].

[Signature(s) and seal of bank (where appropriate))

If the institution issuing the advance payment security is located outside the country of the Employer, it shall have
a correspondent financial institution located in the country of the Employer to make it enforceable.

The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of
the advance payment as specified in the contract, or in a freely convertible currency acceptable to the Employer.
Footnote 1.

Insert the expected expiration date of the time for completion. The Employer should note that in the event of an extension of the
time for completion of the contract, the Employer would need to request an extension of this guarantee from the guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee,
the Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees
to a one-time extension of this guarantee for a period not to exceed [6 months] [1 year], in response to the Employer’s written
request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”
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